| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 104, 481. 42

CALL CRDER

LETTI NG DATE :

130 CONTRACT ID :
05/25/05 10:00 AM DI STRI CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

R -26679-A

SEYMOUR DI STRI CT

06/ 30/ 06 COVPLETI ON DATE

DATE :

PAGE : 130 -1

1 35-1917625
2 35-0999231
3 35-1151771
4  35-0918397

M LESTONE CONTRACTCRS, L.P.
HUNT PAVI NG COVPANY, | NC.
CALUMET ASPHALT PAVING CO. INC
R ETH RI LEY CONSTRUCTI ON

ROUTE : | -65
COUNTI ES : JOHNSCN
PROJECT( S)
$
$
$
$

688, 991. 48
695, 594. 75
780, 116. 99
823, 550. 00

100. 0000%
100. 9584%
113. 2259%
119. 5298%

06/ 08/ 05

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

1 ) 35-1917625

| (
| M LESTONE CONTRACTCRS, L. P.

I
QUANTI TY | UNT PRICE

SECTI ON 0001 | NTERCHANGE MODI FI CATI ONS

0001 105-06845

CONSTRUCTI ON ENG NEERI NG

0002 105-07039

FIELD CFFICE, B

0003 106-03285

FAI LED MATERI AL

0004 106-03289

QUALI TY ASSURANCE ADJUSTMENT

0005 110-01001

0006 202-02278

CURB, CONCRETE, REMOVE

0007 202-03783

SI GN, PANEL, REMOVE

0008 202-74045

SI GN AND SUPPCRTS, CHANNEL POSTS,

0009 202-78515

TRAFFI C SI GNAL EQUI PVENT, REMOVE

0010 203-02000

EXCAVATI ON, COVMON

0011 203-02070

T~

2 ) 35-0999231

UNT PAVI NG COVPANY, | NC.

| (

AMOUNT|  UNIT PRI CE
---------------------- e

I I I

LUMP | 11000. 00000 11000. 00|  11500. 00000 11500. 00|

I I I

10.000 MBS | 2784. 11000 27841. 10| 1000. 00000 10000. 00|

I I I

1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|

I I I

1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00

I I I

LUMP | 34000. 00000 34000. 00|  55000. 00000 55000. 00|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

1692. 000 LFT | 5. 04000 8527. 68| 10. 00000 16920. 00|

I I I

2.000 EACH | 433. 00000 866. 00| 440. 00000 880. 00|

I I I

20.000 EACH | 47. 25000 945. 00| 48. 00000 960. 00|

REMOV | | |

LUWP | 1260. 00000 1260. 00| 1300. 00000 1300. 00|

I I I

9811.000 CYS | 1. 00000 9811. 00| 3. 25000 31885. 75|

I I I

1095.000 CYS | 1. 00000 1095. 00| 1. 00000 1095. 00|
I

BORROW

3 ) 35-1151771
| CALUMET ASPHALT PAVI NG CO

UN'T PR CE

11000. 00000

1800. 00000

1. 00000

1. 00000

100000. 00000

3. 30000

282. 00000

25. 00000

2144. 00000

3. 00000

10. 00000

11000.

18000.

1.

1.

100000.

5583.

564.

500.

2144.

29433.

10950.

I'N

00

00

00

00

00

60

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 08/ 05

130 -2

ENG NEER S ESTI MATE: $ 1,104, 481. 42 ROUTE : | -65
CALL ORDER : 130 CONTRACT ID : R -26679-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-0999231 [( 3 ) 35-1151771
| M LESTONE QONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC, | CALUVET ASPHALT PAVING CO | N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0012 205-04931 2.000 EACH | 1117. 20000 2234. 40| 540. 00000 1080. 00| 750. 00000 1500. 00
SEDI MENT TRAP | | |
0013 205- 06931 117.000 TON | 29. 13000 3408. 21| 35. 00000 4095. 00| 30. 00000 3510. 00
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0014 205- 06937 450.000 LFT | 2. 15000 967. 50| 2. 20000 990. 00| 2. 05000 922. 50
TEMPORARY SI LT FENCE | | |
0015 207-08263 4898.000 SYS | 9. 86000 48294. 28| 8. 80000 43102. 40| 13. 96000 68376. 08
SUBGRADE TREATMENT, TYPE | A | | |
0016 210- 06899 2.000 EACH | 4200. 00000 8400. 00| 4300. 00000 8600. 00| 3686. 00000 7372.00
RADI O, SPREAD SPECTRUM | |
0017 306-08034 14325.000 SYS | 1. 08000 15471. 00| 1. 20000 17190. 00| 0. 50000 7162. 50
M LLING ASPHALT, 1 1/2 IN | |
0018 401-07334 1586.000 TON | 58. 54000 92844. 44| 55. 00000 87230. 00| 50. 00000 79300. 00
QA HVA, 3, 76, SURFACE, 9.5 mm | | |
0019 401-07403 674.000 TON | 58. 63000 39516. 62| 51. 00000 34374. 00| 40. 00000 26960. 00
QA HVA, 3, 76, | NTERVEDI ATE, 19.0 mm | | |
0021 621-01004 1.000 EACH | 685. 00000 685. 00| 700. 00000 700. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0022 621-06545 1.000 TON | 210. 00000 210. 00| 210. 00000 210. 00| 200. 00000 200. 00
FERTI LI ZER | | |
0023 621-06553 235.000 LBS | 1. 05000 246. 75| 1. 10000 258. 50| 1. 00000 235. 00
SEED M XTURE, R | | |
0024 621-06565 1.000 TON | 735. 00000 735. 00| 750. 00000 750. 00| 700. 00000 700. 00
MULCHI NG MATERI AL | | |
0025 715-05596 32.000 LFT | 60. 80000 1945. 60| 34. 00000 1088. 00| 69. 00000 2208. 00
Pl PE EXTENSI ON, CI RCULAR, 18 IN. | | |
0026 715-46010 2.000 EACH | 337. 28000 674. 56| 110. 00000 220. 00| 400. 00000 800. 00
Pl PE END SECTION, 18 IN. [ |
0027 725-06867 158.000 LFT | 144. 67000 22857. 86| 110. 00000 17380. 00| 150. 00000 23700. 00
Pl PE LI NER, THERVOPLASTIC, 18 IN | [
0028 801- 06640 20.000 EACH | 94. 00000 1880. 00| 170. 00000 3400. 00| 89. 00000 1780. 00
CONSTRUCTI ON SI G\, A | [ [
0029 801-06645 10.000 EACH | 45. 00000 450. 00| 380. 00000 3800. 00| 43. 00000 430. 00
CONSTRUCTI ON SI G\, B | | [
0030 801-06710 10.000 DAY | 31. 50000 315. 00| 17. 00000 170. 00| 30. 00000 300. 00
FLASH NG ARROW SI GN | | |
0031 801-06775 LUMP |  22160. 56000 22160.56|  15600. 00000 15600. 00|  77000. 00000 77000. 00
I

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

06/ 08/ 05
130 -3

ENG NEER S ESTIMATE: $ 1, 104, 481. 42 ROUTE : |-65
CALL CRDER : 130 CONTRACT ID : R -26679-A COUNTIES : JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET-ASI DE :
|[( 1 ) 35-1917625 [( 2 ) 35-0999231 |( 3 ) 35-1151771
| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, |NC. | CALUVET ASPHALT PAVING CO. IN
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0032 801-94295 10.000 EACH | 182. 00000 1820. 00| 190. 00000 1900. 00| 101. 00000 1010. 00
SI GNAL HEAD, RELOCATE | | |
0033 801-99182 2.000 EACH | 8350. 00000 16700. 00| 4800. 00000 9600. 00| 8075. 00000 16150. 00
TEMPORARY CHANGEABLE MESSAGE SI GN, | |
I NSTALL AND NMAI NTAI N | | |
0034 802-05701 56.000 LFT | 14. 40000 806. 40| 15. 00000 840. 00| 9. 50000 532. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0035 802-05702 166.000 LFT | 12. 40000 2058. 40| 13. 00000 2158. 00| 9. 00000 1494. 00
SI GN PCST, SQUARE, 2, RElI NFORCED ANCHCR | | |
BASE | | |
0036 802-05706 54,000 LFT | 14. 80000 799. 20| 15. 00000 810. 00| 9. 25000 499. 50
SI GN PCST, SQUARE, 3, UNRElI NFORCED | | |
ANCHOR BASE | | |
0037 802-07151 4.000 EACH | 245. 00000 980. 00| 250. 00000 1000. 00| 344. 00000 1376. 00
W DE FLANGE SI GN POST SUPPORT | |
FOUNDATI ON, VI | | | |
0038 802-07159 2.000 EACH | 3150. 00000 6300. 00| 3200. 00000 6400. 00| 3130. 00000 6260. 00
CANTI LEVER TRAFFI C SI GN SUPPCRT | | |
FOUNDATI ON, 1|1 | | |
0039 802-76015 414.000 SFT | 15. 75000 6520. 50| 16. 00000 6624. 00| 13. 88000 5746. 32
Sl GN, PANEL, ENCAPSULATED LENS W TH LEGEN | | |
0040 802-76025 80.000 SFT | 15. 15000 1212. 00| 15. 00000 1200. 00| 16. 00000 1280. 00
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | | |
0041 802-76095 2192.000 LBS | 2. 36000 5173. 12| 2. 40000 5260. 80| 1. 77000 3879. 84
STRUCTURAL STEEL, BREAKAWAY | | |
0042 802-76100 1.000 EACH | 15225. 00000 15225. 00| 15500. 00000 15500. 00| 20633. 00000 20633. 00
SPAN OVERHEAD S| GN STRUCTURE, MONCTUBE | | |
0043 805-01815 8.000 EACH | 1860. 00000 14880. 00| 1900. 00000 15200. 00| 1500. 00000 12000. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | I |
0044 805-01842 6.000 EACH | 1240. 00000 7440. 00| 1300. 00000 7800. 00| 625. 00000 3750. 00
HANDHOLE, S| GNAL | | |
0045 805-01844 1335.000 LFT | 13. 45000 17955. 75| 14. 00000 18690. 00| 13. 75000 18356. 25
CONDUI T, STEEL, GALVANI ZED, 2 IN., | |
UNDERGROUND | | |
0046 805-01879 2.000 EACH | 179. 00000 358. 00| 180. 00000 360. 00| 448. 00000 896. 00
I

S| GNAL SERVI CE



ENG NEER S ESTI MATE: $ 1, 104, 481. 42
CALL CRDER : 130
LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -26679-A

SEYMOUR DI STRI CT

RQUTE : |-65
COUNTI ES

JOHNSON

DATE :
PAGE :

06/ 08/ 05
130 -4

LINE NO/ ITEM CODE / ALT

1)

(
M LESTONE CONTRACTCRS, L. P.

35- 1917625

[( 2 ) 35-0999231
| HUNT PAVI NG COVPANY, | NC.

| (

3 ) 35-1151771

| CALUVET ASPHALT PAVI NG CO

I
AMOUNT]

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRICE
------------------------------------------ P S
0047 805-02202 5.000 EACH | 977. 00000 4885. 00| 1000. 00000 5000. 00|
SI GNAL DETECTOR HOUSI NG, DOUBLE | | |
0048 805- 78106 1.000 EACH | 8820. 00000 8820. 00| 9000. 00000 9000. 00|
CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE | | |
0049 805- 78109 1.000 EACH | 6300. 00000 6300. 00| 6400. 00000 6400. 00|
CONTROLLER AND CABI NET, SECONDARY, NENU | | |
DRI VEN, 8 PHASE [ [ |
0050 805- 78205 13.000 EACH | 545. 00000 7085. 00| 560. 00000 7280. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED | | |
AVBER, GREEN | | |
0051 805-78215 2.000 EACH | 535. 00000 1070. 00| 550. 00000 1100. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED | | |
AVBER ARROW GREEN ARROWN | [ |
0052 805- 78230 1.000 EACH | 808. 00000 808. 00| 830. 00000 830. 00|
TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0053 805- 78415 6.000 EACH | 1312. 00000 7872. 00 1300. 00000 7800. 00|
SPAN, CATENARY, AND TETHER | [ |
0054 805- 78420 6.000 EACH | 262. 00000 1572. 00| 270. 00000 1620. 00|
DI SCONNECT HANGER | [ |
0055 805- 78467 200.000 LFT | 2.30000 460. 00| 2.30000 460. 00|
SI GNAL CABLE, 3C 8GA. | | [
0056 805-78470 7310.000 LFT | 0. 11000 804. 10| 0. 10000 731. 00
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA | | [
0057 805- 78485 170.000 LFT | 1. 90000 323. 00| 1. 90000 323. 00|
SI GNAL CABLE, 5C 14GA. | | |
0058 805- 78490 1200.000 LFT | 1. 97000 2364. 00| 2.00000 2400. 00|
SIGNAL CABLE, 7C 14GA. | | |
0059 805- 78510 3360.000 LFT | 1. 24000 4166. 40 1. 30000 4368. 00|
SIGNAL CABLE, 2C 16GA., SHI ELDED | | |
0060 805-78785 4.000 EACH | 777. 00000 3108. 00| 790. 00000 3160. 00|
SI GNAL DETECTOR HOUSI NG | | |
0061 805-78795 1950.000 LFT | 7. 35000 14332. 50| 7. 50000 14625. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0062 805- 78925 2.000 EACH | 1292. 00000 2584. 00| 1300. 00000 2600. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0063 805-81032 8.000 EACH | 2940. 00000 23520. 00| 3000. 00000 24000. 00|
I

SI GNAL STRAIN POLE, STEEL, 30 FT.

UNT PRI CE

648.

8376.

5993.

457

458.

711.

1211.

210.

1

458

701.

2888

00000

00000

00000

00000

00000

00000

00000
00000

. 58000

. 34000

. 95000

. 03000
. 60000

00000

. 60000

00000
00000

916.

711.

7266.

1260

316.

2485

161.

1236

2016

1832

12870

1402

23104.

I'N

.00

.00

.00

.00

00

00

00

00

00

40

50

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 130 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,104, 481. 42 ROUTE : |-65
CALL ORDER : 130 CONTRACT ID : R -26679-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
(1 ) 351917625 [( 2 ) 35-0999231 I ( ) 35-1151771
| M LESTONE CONTRACTCRS, L.P. | HUNT PAVI NG COMPANY, | NC. | CALUVET ASPHALT PAVING CO I N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e emee e
0064 805- 86839 300.000 LFT | 1. 62000 486. 00| 1. 70000 510. 00| 1. 88000 564. 00
WRE, THW NO 4 COPPER IN CONDU T, 1C | | [
0065 805- 86889 250.000 LFT | 0. 30000 75. 00| 0. 30000 75. 00| 0. 44000 110. 00
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0066 805-86935 8.000 EACH | 13. 55000 108. 40| 14. 00000 112. 00| 38. 00000 304. 00
I NSULATI NG LI NK, WATERPROCFED | | |
0067 805-92504 8.000 EACH | 164. 00000 1312. 00| 170. 00000 1360. 00| 195. 00000 1560. 00
LOCP DETECTOR DELAY AVPLIFI ER, 2 CHANNE | [ |
0068 807-02191 2.000 EACH | 557. 00000 1114. 00| 570. 00000 1140. 00| 436. 00000 872. 00
HANDHOLE, LI GHTI NG | | |
0069 807-02193 2.000 EACH | 935. 00000 1870. 00| 950. 00000 1900. 00| 722. 00000 1444. 00
LI GHT STANDARD FOUNDATION, 3 FT. DIA X | | [
8 FT. | [ |
0070 807-07580 900.000 LFT | 6. 20000 5580. 00| 6. 30000 5670. 00| 4. 66000 4194. 00
WRE, NO 4, COPPER |N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0071 807-86910 2.000 EACH | 29. 00000 58. 00| 30. 00000 60. 00| 28. 00000 56. 00
CONNECTOR KI T, UNFUSED | | |
0072 807-86915 2.000 EACH | 30. 00000 60. 00| 31. 00000 62. 00| 28. 00000 56. 00
CONNECTOR KI T, FUSED | | |
0073 807-86925 8.000 EACH | 4. 50000 36. 00| 4. 50000 36. 00| 38. 00000 304. 00
MULTI PLE COVPRESSI ON FI TTI NG, | | |
WATERPROOFED | | |
0074 807-86930 6.000 EACH | 13. 50000 81. 00| 14. 00000 84. 00| 10. 00000 60. 00
I NSULATI ON LI NK, NONWATERPROCFED | | |
0075 807-86955 1.000 EACH | 130. 00000 130. 00| 130. 00000 130. 00| 53. 00000 53. 00
CABLE DUCT MARKER | | |
0076 807-92585 2.000 EACH | 540. 00000 1080. 00| 550. 00000 1100. 00| 320. 00000 640. 00
LI GHT POLE RESET | | |
0077 808-01045 100.000 LFT | 0. 53000 53. 00| 0. 50000 50. 00| 0. 50000 50. 00
LINE, THERMOPLASTIC, DOTTED, YELLOW 4 | | |
IN, 2 FT. LINE, 4 FT. GAP | | |
0078 808-04767 100.000 LFT | 0. 53000 53. 00| 0. 21000 21. 00| 0. 50000 50. 00
LINE , PAINT, BRKEN, YELLOW 4 IN., 2 | | |
FT. LIN | | |
0079 808-04767 260.000 LFT | 0. 53000 137. 80| 0. 21000 54. 60| 0. 50000 130. 00

LINE , PAINT, BROKEN, WHITE, 2 FT. LINE |
4 FT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 08/ 05
130 -6

LI NE, THERMOPLASTIC, DOITED, WH TE, 4 |

ENG NEER S ESTI MATE: $ 1,104, 481. 42 ROUTE : | -65
CALL ORDER : 130 CONTRACT ID : R -26679-A COUNTI ES :  JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351917625 I ( ) 35-0999231 I ( ) 35-1151771
| M LESTONE CONTRACTCRS, L.P. | HUNT PAVI NG COMPANY, | NC. | CALUVET ASPHALT PAVING CO [N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT] PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0080 808-06694 460.000 LFT | 0. 53000 243. 80| 0. 50000 230. 00| 0. 50000 230. 00
LINE, PAINT, SOLID, YELLOW 8 IN | |
0081 808-06701 1360.000 LFT | 0. 06000 81. 60| 0. 33000 448. 80| 0. 05000 68. 00
LINE, THERVOPLASTIC, BROKEN, WHI TE, 4 | [ |
IN I I I
0082 808-06703 7550.000 LFT | 0. 42000 3171. 00| 0. 23000 1736. 50| 0. 40000 3020. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0083 808-06705 280.000 LFT | 0. 80000 224. 00| 0. 63000 176. 40| 0. 75000 210. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | | |
0084 808-06713 3500.000 LFT | 0. 32000 1120. 00| 0. 12000 420. 00| 0. 30000 1050. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0085 808-06714 1750.000 LFT | 0. 32000 560. 00| 0. 12000 210. 00| 0. 30000 525. 00
LINE, PAINT, SOLID, YELLON 4 IN | | |
0086 808-75078 100.000 LFT | 1. 65000 165. 00| 0. 80000 80. 00| 1. 50000 150. 00
TRANSVERSE MARKI NGS, PAINT, SCLID, | [ |
YELLOW CROSSHATCH LINE, 12 IN | | |
0087 808- 75245 3700.000 LFT | 0. 42000 1554. 00| 0. 23000 851. 00| 0. 40000 1480. 00
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
IN I I I
0088 808- 75260 60.000 LFT | 2. 70000 162. 00| 1. 25000 75. 00| 2. 50000 150. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLID, WHI TE, CROSSHATCH LINE, 12 IN. | | |
0089 808- 75297 242.000 LFT | 3. 15000 762. 30 2. 50000 605. 00| 3. 00000 726. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN | | |
0090 808- 75320 14.000 EACH | 69. 00000 966. 00| 49. 00000 686. 00| 65. 00000 910. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0091 808- 75325 7.000 EACH | 80. 00000 560. 00| 52. 00000 364. 00| 75. 00000 525. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (ONLY) | |
0092 808-92027 400.000 LFT | 0. 84000 336. 00| 0. 65000 260. 00| 0. 80000 320. 00
LINE, THERVOPLASTIC, SCLID, YELLOW 8 | | |
[N, | I |
0093 808-96016 70.000 LFT | 2. 60000 182. 00| 1. 25000 87. 50| 2. 50000 175. 00
LINE, THERVOPLASTIC, SOLID, YELLON 12 | [ |
IN I I I
0094 808-98796 550.000 LFT | 0. 06000 33. 00| 0. 65000 357. 50| 0. 05000 27.50
I
I

IN, 2 FT. LINE 4 FT. GAP |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 06/ 08/ 05
PACE : 130 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 104,481. 42 ROUTE : |-65
CALL ORDER : 130 CONTRACT ID : R -26679-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351917625 [( 2 ) 35-0999231 [( 3 ) 35-1151771
| M LESTONE CONTRACTCRS, L.P. | HUNT PAVI NG COMPANY, | NC. | CALUVET ASPHALT PAVING CO [N
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e eemeemeeeoo-
0095 406- 05520 5.000 TON | 207. 25000 1036. 25| 200. 00000 1000. 00| 100. 00000 500. 00
ASPHALT FOR TACK COAT | | |
0096 401-07408 3098.000 TON | 38. 30000 118653. 40| 39. 00000 120822. 00| 34. 00000 105332. 00
QC/ QA HMVA, 3, 64, BASE, 25.0 mm | | |
SECTI ON TOTALS | $ 688, 991. 48] $ 695, 594. 75| $ 780, 116. 99
------------------------------------------ o m o e e e e e e e e e e e e e m e e e e e e e e e emeeeeoo o

CONTRACT TOTALS | $ 688, 991. 48| $ 695, 594. 75| $ 780, 116. 99




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 130 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,104, 481. 42 ROUTE : | -65
CALL ORDER : 130 CONTRACT ID : R -26679-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
| 4 ) 35 0918397 I ( I (
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT] AMOUNT| AMOUNT
------------------------------------------ g
SECTI ON 0001 | NTERCHANGE MODI FI CATI ONS
| I I
0001 105-06845 LUMP |  11000. 00000 11000. 00| |
CONSTRUCTI ON ENGI NEERI NG | [ |
0002 105-07039 10.000 MOS | 2500. 00000 25000. 00| |
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| [
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT [ [ [
0005 110-01001 LUMP |  69340. 85000 69340. 85| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0006 202-02278 1692.000 LFT | 8. 00000 13536. 00| |
CURB, CONCRETE, REMOVE [ | |
0007 202-03783 2.000 EACH | 230. 00000 460. 00| |
SIGN, PANEL, REMOVE | | |
0008 202- 74045 20.000 EACH | 23. 00000 460. 00| [
SI GN AND SUPPORTS, CHANNEL POSTS, REMOV | | |
0009 202-78515 LUWP | 4400. 00000 4400. 00 |
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0010 203-02000 9811.000 CYS | 7. 00000 68677. 00| |
EXCAVATI ON, COVMON [ | |
0011 203-02070 1095.000 CYS | 13. 00000 14235. 00| |
BORROW | | |
0012 205-04931 2.000 EACH | 2700. 00000 5400. 00| |
SEDI MENT TRAP [ [ |
0013 205-06931 117.000 TON | 50. 00000 5850. 00| |
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0014 205-06937 450.000 LFT | 2.10000 945. 00| |
TEMPORARY SI LT FENCE | | |
0015 207-08263 4898.000 SYS | 15. 50000 75919. 00| |
SUBGRADE TREATMENT, TYPE | A | | [
0016 210-06899 2.000 EACH | 3120. 00000 6240. 00| |
RADI O, SPREAD SPECTRUM | | |
0017 306-08034 14325.000 SYS | 0. 85000 12176. 25| |
MLLING ASPHALT, 1 1/2 IN. | [ |
0018 401-07334 1586.000 TON | 62. 00000 98332. 00| |
QA HVA 3, 76, SURFACE, 9.5 nm [ | |
0019 401-07403 674.000 TON | 52. 00000 35048. 00| [
QC/ QA HWVA, 3, 76, |NTERMEDI ATE, 19.0 mm | | |



W DE FLANGE SI GN POST SUPPCRT |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 130 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 104, 481. 42 ROUTE : |-65
CALL ORDER : 130 CONTRACT ID : R -26679-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
| 4 ) 35 0918397 I ( ) I ( )
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0021 621-01004 1.000 EACH | 670. 00000 670. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0022 621-06545 1.000 TON | 205. 00000 205. 00| |
FERTI LI ZER | | |
0023 621-06553 235.000 LBS | 1. 00000 235. 00| |
SEED M XTURE, R | [ |
0024 621-06565 1.000 TON | 720. 00000 720. 00| |
MULCH NG MATERI AL | | |
0025 715-05596 32.000 LFT | 40. 00000 1280. 00| [
Pl PE EXTENSI ON, O RCULAR 18 IN | | |
0026 715-46010 2.000 EACH | 350. 00000 700. 00| |
Pl PE END SECTION, 18 IN | [ |
0027 725-06867 158.000 LFT | 110. 00000 17380. 00| |
Pl PE LI NER, THERMOPLASTIC, 18 IN. | | [
0028 801- 06640 20.000 EACH | 90. 00000 1800. 00| |
CONSTRUCTI ON SI GN, A | [ |
0029 801-06645 10. 000 EACH | 44. 00000 440. 00| |
CONSTRUCTI ON SI GN, B [ | |
0030 801-06710 10.000 DAY | 30. 00000 300. 00| |
FLASH NG ARROW SI GN | | |
0031 801-06775 LUMP |  15000. 00000 15000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0032 801-94295 10. 000 EACH | 240. 00000 2400. 00| |
SI GNAL HEAD, RELOCATE [ | |
0033 801-99182 2.000 EACH | 8000. 00000 16000. 00| |
TEMPORARY CHANGEABLE NMESSAGE S| G, | [ |
I NSTALL AND MAI NTAI N | | |
0034 802-05701 56.000 LFT | 12. 00000 672. 00| |
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0035 802- 05702 166.000 LFT | 11. 00000 1826. 00| |
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0036 802-05706 54.000 LFT | 11. 50000 621. 00| |
SI GN POST, SQUARE, 3, UNREl NFORCED | [ |
ANCHOR BASE | | [
0037 802-07151 4.000 EACH | 205. 00000 820. 00| |
I |
I

FOUNDATI ON, VI | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PACE : 130 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1,104, 481. 42 ROUTE : | -65
CALL ORDER : 130 CONTRACT ID : R -26679-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
4 ) 35 0918397 I ( ) I ( )

I
| RIETH R LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT

------------------------------------------ g
0038 802-07159 2.000 EACH | 3250. 00000 6500. 00|
CANTI LEVER TRAFFI C SI GN SUPPCRT | |
FOUNDATI ON, |1 | |
0039 802- 76015 414.000 SFT | 14. 50000 6003. 00|
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEN | |
0040 802- 76025 80.000 SFT | 32. 00000 2560. 00|

SI G\, SHEET, ENCAPSULATED LENS W TH [ [
LEGEND, 0.080 IN. TH CKNESS | [

0041 802- 76095 2192.000 LBS | 1. 55000 3397. 60|
STRUCTURAL STEEL, BREAKAVAY | |

0042 802- 76100 1.000 EACH|  12630.00000 12630. 00|
SPAN OVERHEAD S| GN STRUCTURE, MONOTUBE | |

0043 805-01815 8.000 EACH | 2020. 00000 16160. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 |
FT. |

0044 805-01842 6.000 EACH | 775. 00000 4650. 00
HANDHOLE, SI GNAL |

0045 805-01844 1335.000 LFT | 14. 00000 18690. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN., |
UNDERGROUND |

0046 805-01879 2.000 EACH | 630. 00000 1260. 0
SI GNAL SERVI CE |

0047 805-02202 5.000 EACH | 870. 00000 4350.0

0
0
S| GNAL DETECTOR HOUSI NG, DQUBLE |
0048 805-78106 1.000 EACH | 9980. 00000 9980. 00
CONTROLLER AND CABI NET, MASTER, MENU |
DRI VEN, 8 PHASE |
0049 805-78109 1.000 EACH | 9000. 00000 9000. 00
CONTRCLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE
0050 805-78205 13.000 EACH 0
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED
AMBER, GREEN
0051 805-78215 2.000 EACH 0
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED |
0

520. 00000 6760.0

AMBER ARROW GREEN ARROW |

0052 805-78230 1.000 EACH | 877. 00000 877.
TRAFFI C SIGNAL HEAD, 5 FACE 12 IN. RED |
AMVBER, CGREEN, AMBER ARROWN GREEN ARROWN |

|

I

|

I

|

I

|

I

I

I

|

I

I

|
|

|

I

I|
540. 00000 1080. 00|
I

I

00|

I
I



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 08/ 05
PACE : 130 -11
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1,104, 481. 42 ROUTE : | -65
CALL ORDER : 130 CONTRACT ID : R -26679-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
4 ) 35 0918397 I ( ) I ( )

I
| RETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT

0070 807-07580 900. 000 LFT
WRE, NO 4, COPPER | N PLASTIC DUCT, |
TRENCH, 4 1/C

N

------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e mmeemeeeo-
0053 805- 78415 6.000 EACH | 1500. 00000 9000. 00| |
SPAN, CATENARY, AND TETHER | [ |
0054 805- 78420 6.000 EACH | 195. 00000 1170. 00| |
DI SCONNECT HANGER | [ |
0055 805- 78467 200.000 LFT | 1. 25000 250. 00| |
SI GNAL CABLE, 3C 8CA | | |
0056 805-78470 7310.000 LFT | 0. 37000 2704. 70| |
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA | | |
0057 805- 78485 170.000 LFT | 0. 90000 153. 00| |
SI GNAL CABLE, 5C 14GA. | | |
0058 805- 78490 1200.000 LFT | 0. 97000 1164. 00| |
SI GNAL CABLE, 7C 14GA. | | |
0059 805- 78510 3360.000 LFT | 0. 75000 2520. 00| |
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0060 805-78785 4.000 EACH | 800. 00000 3200. 00| |
SI GNAL DETECTOR HOUSI NG | | |
0061 805-78795 1950.000 LFT | 6. 40000 12480. 00| [
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0062 805- 78925 2.000 EACH | 950. 00000 1900. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 [ | [
0063 805-81032 8.000 EACH | 3040. 00000 24320. 00| |
SIGNAL STRAIN POLE, STEEL, 30 FT. | | |
0064 805- 86839 300.000 LFT | 2.30000 690. 00| |
WRE, THW NO 4 COPPER IN CONDUI T, 1C | | |
0065 805- 86889 250.000 LFT | 0. 45000 112. 50| |
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | | |
0066 805- 86935 8.000 EACH | 32. 00000 256. 00| |
I NSULATI NG LI NK, WATERPROOFED | | |
0067 805-92504 8.000 EACH | 187. 00000 1496. 00| |
LOOP DETECTCR DELAY AMPLIFI ER 2 CHANNE | | |
0068 807-02191 2.000 EACH | 577. 00000 1154. 00| |
HANDHOLE, LI GHTI NG | | |
0069 807-02193 2.000 EACH | 1000. 00000 2000. 00| [
LI GHT STANDARD FOUNDATION, 3 FT. DIA X | [ |
8 FT. | | [
| 5. 00000 4500. 00| |
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PAGE : 130 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,104, 481. 42 ROUTE : | -65
CALL ORDER : 130 CONTRACT ID : R -26679-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 0918397 I ( ) ( )

I
| R ETH RI LEY CONSTRUCTI ON | |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ g
0071 807-86910 2.000 EACH | 31. 00000 62. 00|
CONNECTOR KI T, UNFUSED [ [
0072 807-86915 2.000 EACH | 31. 00000 62. 00|
CONNECTCR KI T, FUSED | [
0073 807-86925 8.000 EACH | 32. 00000 256. 00|
MULTI PLE COVPRESSI ON FI TTI NG [ |
WATERPROOFED | [
0074 807-86930 6.000 EACH | 15. 00000 90. 00|
I NSULATI ON LI NK, NONWATERPROOFED | |
0075 807-86955 1.000 EACH | 160. 00000 160. 00|
CABLE DUCT MARKER | [
0076 807-92585 2.000 EACH | 350. 00000 700. 00|
LI GHT POLE RESET [ [
0077 808-01045 100.000 LFT | 0.51000 51. 00|

LINE, THERMOPLASTIC, DOTTED, YELLOW 4 | |
IN, 2 FT. LINE, 4 FT. GAP [ |

TRANSVERSE MARKI NGS, PAINT, SCLI D, |
YELLOW CROSSHATCH LINE, 12 I N. |
0087 808-75245 3700. 000 LFT | 0. 41000 1517. 00|
LINE, THERVMOPLASTIC, SOLID, YELLON 4 | |
IN | |

0078 808-04767 100.000 LFT | 0. 51000 51. 00|
LINE , PAINT, BRKEN, YELLON 4 IN., 2 | [
FT. LIN | |

0079 808-04767 260.000 LFT | 0. 51000 132. 60|
LINE , PAINT, BROKEN, WH TE, 2 FT. LINE |
4 FT [ [

0080 808-06694 460.000 LFT | 0. 51000 234. 60|
LINE, PAINT, SOLID, YELLON 8 IN. | |

0081 808-06701 1360.000 LFT | 0. 05000 68. 00|
LINE, THERVOPLASTI C, BROKEN, WA TE, 4 | |
IN I I

0082 808-06703 7550.000 LFT | 0. 41000 3095. 50|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |

0083 808-06705 280.000 LFT | 0. 76000 212. 80|
LINE, THERVOPLASTIC, SCLID, WH TE, 8 IN | |

0084 808-06713 3500.000 LFT | 0. 31000 1085. 00|
LINE, PAINT, SOLID, WHTE, 4 IN. | |

0085 808-06714 1750. 000 LFT | 0. 31000 542. 50|
LINE, PAINT, SOLID, YELLON 4 IN | [

0086 808-75078 100.000 LFT | 1. 54000 154. 00|

I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PACE : 130 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,104, 481. 42 ROUTE : | -65
CALL ORDER : 130 CONTRACT ID : R -26679-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 0918397 I ( ) I ( )
| RIETH R LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0088 808- 75260 60.000 LFT | 2. 55000 153. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, WHI TE, CROSSHATCH LINE, 12 IN | [
0089 808-75297 242.000 LFT | 3. 05000 738. 10|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, |
STCP LINE, 24 IN |
0090 808-75320 14.000 EACH | 67. 00000 938. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |
|
I

|

|

|

| |

| |

[ [

| |

0091 808-75325 7.000 EACH 77. 00000 539. 00| |

PAVEMENT MESSAGE MARKI NGS, | |

THERMOPLASTI C, WORD ( ONLY) | | |

0092 808-92027 400.000 LFT | 0. 82000 328. 00| |

LINE, THERVOPLASTIC, SOLID, YELLOW 8 | | |

I'N. [ | |

0093 808-96016 70.000 LFT | 2. 55000 178. 50| |

LINE, THERMOPLASTIC, SCLID, YELLON 12 | [ |

IN | | |

0094 808-98796 550.000 LFT | 0. 05000 27. 50| |

LINE, THERVOPLASTIC, DOTTED, WVH TE, 4 | [ |

IN., 2 FT. LINE, 4 FT. GAP | [ [

0095 406- 05520 5.000 TON | 200. 00000 1000. 00| |

ASPHALT FOR TACK COAT | | |

0096 401-07408 3098.000 TON | 42. 00000 130116. 00| |

QU QM HVA, 3, 64, BASE, 25.0 mm | [ |

SECTI ON TOTALS | $ 823, 550. 00| $ | $

------------------------------------------ T

CONTRACT TOTALS | $ 823, 550. 00| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 150 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 10/01/07 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) :
OTHERS
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOV BI D
1  35-1357381 O MARA, DAVE CONTRACTCR $  19,164,000.00 100.0000%
2 351385672 FORCE CONSTRUCTI ON 0O | NC. $  21,704,616.70 113.2572%
3 31-0515195 VALLEY ASPHALT CORPCRATI ON $  21,961,295.26 114.5966%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  23,960,000.00 125.0261%
5 35 1875662 CRIDER & CRIDER | NC. $ 25,065, 847.75 135.4928%
(1 ) 351357381 [( 2 ) 35 1385672 [( 3 ) 31-0515195
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON CO I NC. | VALLEY ASPHALT CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m o e e e e e et ot e o e o e e e e e e e e e e e e e memeeoeaoo--
SECTI ON 0001  PAVEMENT REPLACEMENT
| I I
0001 105-06657 288.000 MBS | 57. 00000 16416. 00| 91. 29000 26291. 52| 43. 56000 12545, 28
PHONE, CELLULAR | | |
0002 105- 06845 LUWP | 359000. 00000 359000. 00|  417200. 00000 417200.00]  200000. 00000 200000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 105-07040 36.000 MXS | 920. 00000 33120. 00| 1115. 00000 40140. 00| 1500. 00000 54000. 00
FIELD OFFICE, C | | |
0004 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0005 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0006 108-01614 LUMP | 24489. 00000 24489.00]  18582. 00000 18582.00]  17000. 00000 17000. 00
PARTNER! NG OVERHEAD | | |
0007 110-01001 LUWP | 828000. 00000 828000. 00| 1095159. 00000 1095159. 00|  600000. 00000 600000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0008 201-52370 LUMP | 29000. 00000 29000. 00|  214491. 00000 214491.00| 250000. 00000 250000. 00
CLEARI NG RI GHT OF WAY | | |
0010 202-01406 2.000 EACH | 4100. 00000 8200. 00| 500. 00000 1000. 00| 7500. 00000 15000. 00
SAVPLI NG AND TESTI NG ANALYSI S | | [
0011 202-02240 158.000 n2 | 19. 00000 3002. 00| 25. 00000 3950. 00| 8. 66000 1368. 28

PAVEMENT REMOVAL



ENG NEER S ESTI MATE: $ 21, 474, 774

CALL ORDER : 150

LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D
DI STRI CT :

R -27080-A

SEYMOUR DI STRI CT

COUNTI ES

RQUTE : 129

SW TZERLAND

DATE :
PAGE :

06/ 08/ 05
150 -2

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0012 202-51133 168. 000
RAI LI NG REMOVE

0013 202-51328

m

LuUwP

PRESENT STRUCTURE, REMOVE PCRTI ONS ,

STR NO 1

0014 203-02000 566054. 000 nB
EXCAVATI ON, COMMVON

0015 203-02010 50955. 000 nB
EXCAVATI ON, ROCK

0016 203-51223 220.000 nB
EXCAVATI ON, WATERWAY

0017 203-93444 25793.000 My
BACKFI LL, ROCK

0018 205-06931 1065.000 My
TEMPCRARY CHECK DAM REVETMENT RI PRAP

0019 205-06932 6306. 000 m
TEMPORARY CHECK DAM STRAW BALES

0020 205-06933 1.000 EACH
TEMPCRARY DI TCH | NLET PROTECTI ON

0021 205-06936 180.000 My
TEMPCRARY SEDI MENT TRAP

0022 205-06937 9689.000 m
TEMPORARY SI LT FENCE

0023 207-08264 153042. 000 n?
SUBGRADE TREATMENT, TYPE |

0024 207-08266 9340. 000 n?
SUBGRADE TREATMENT, TYPE I

0025 210-07879 44.000 m
DRI LLED SHAFT , 1070 nm

0026 210-07881 24.000 m
DRI LLED ROCK SOCKET , 1070 mm

0027 211-06467 76.000 nB
AGGREGATE FOR END BENT BACKFI LL

0028 211-07454 10593. 000 nB8
STRUCTURE BACKFI LL

0029 301-07448 46686. 000 My
COVPACTED AGGREGATE, NO 53, BASE

0030 303-08210 5000. 000 My

COVPACTED AGGREGATE NO. 53, TEMPCRARY

FCR DRI VEWAYS

| (

1 ) 35-1357381

(
=

2 ) 35-1385672

| O MARA, DAVE CONTRACTOR CORCE CONSTRUCTI ON GO | NC. I
|| UNIT PRICE AMJJNT|I UNIT PRI CE AN[JJNT|I
;T 7.95000 1335.60] 7 50000 1260, 00]
I 36800. 00000 36800.00I 31964. 00000 31964. 00|
I I I
I 8. 50000 4811459.00I 10. 85000 6141685. 90
I 11. 00000 560505.00I 11. 30000 575791. 50
I 10. 00000 2zoo.ooI 15. 00000 3300. 00
I 21. 00000 541653.00I 22. 81000 588338.33I
I 29. 00000 30885.00I 18. 25000 19436. 25
I 11. 00000 69366.00I 7. 35000 46349. 10
I 135. 00000 135.ooI 62. 00000 62. 00
I 37. 00000 6660.00I 20. 00000 3600. 00
I 4.50000 43600.50I 4. 90000 47476. 10
I 2. 00000 306084.00I 3. 75000 573907. 50
I 8. 00000 74720.ooI 2. 40000 22416. 00
I 879. 00000 38676.00I 7. 95000 349. 80
I 1375. 00000 33000.ooI 1186. 00000 28464. 00
I 64. 00000 4864.00I 41. 88000 3182. 88
I 26. 00000 275418.00I 24. 50000 259528. 50
I 14. 95000 697955.70I 16. 42000 766584. 12|
I 14. 95000 74750.ooI 17. 44000 87200. 00

|

3 ) 31-0515195
ALLEY ASPHALT CORPORATI ON

UNIT PRI CE

75672.

12.

51.

22

49.

10

125

37

1050

1200

80

44.

21.
23

75000

00000

. 53000

63000

37000

38000

96000

55000

00000

43000

. 10000

. 79000
. 33000

00000

00000

00000

21000

23000

37000

1.

5394494,
643561.
11301.
577247.
53207.
66528.
125.
6737.
39724,
733071.
40442.
46200.
28800.
6080.
468316.
991143,

116850

.00

.00

62

65

40

34

40

30

00

40

90

18

20

00

00

00

53

78
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 150 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351357381 [( 2 ) 35-1385672 [ 3 ) 31-0515195
| O MARA,  DAVE CONTRACTCR | FORCE CONSTRUCTI ON CO. INC. | VALLEY ASPHALT CCRPCRATI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0031 306-08036 3604.000 2 | 4. 95000 17839. 80| 2. 70000 9730. 80| 2. 42000 8721. 68
M LLING ASPHALT, 50 nm | | |
0032 401-06264 LUWP | 5600. 00000 5600. 00| 5600. 00000 5600.00]  13500. 00000 13500. 00
PROFI LOGRAPH, HVA | | |
0034 401-07397 26703.000 My | 30. 16000 805362. 48] 33. 00000 881199. 00 36. 40000 971989. 20
QA HVA, 2, 70, |NTERVEDI ATE, 19.0 nm | | |
0035 401-07407 7465.000 My | 32. 45000 242239. 25| 35. 50000 265007. 50 33. 05000 246718. 25
QA-HVA, 2, 64, BASE, 25.0 nm | | |
0036 401-07423 56995.000 My | 31. 00000 1766845. 00| 32. 75000 1866586. 25| 35. 97000 2050110. 15
QC/ QA HVA, 2, 64, BASE, 19.0 nm | [
0037 401-07429 27206.000 My | 33. 28000 905415. 68 36. 50000 993019. 00 39. 59000 1077085. 54
QC/ QA HWA, 5, 76, | NTERVEDI ATE, OGC19. 0 | | |
W I I I
0038 402-07432 1100.000 My | 39. 71000 43681. 00| 45. 00000 49500. 00| 42. 31000 46541. 00
HVA SURFACE, TYPE A | | |
0039 402-07435 1833.000 My | 36. 00000 65988. 00| 41. 00000 75153. 00| 35. 47000 65016. 51
HVA | NTERVEDI ATE, TYPE A | | |
0040 404-05514 356.000 n2 | 10. 00000 3560. 00| 12. 00000 4272. 00| 12. 55000 4467. 80
SEAL COAT, 5 | | |
0042 406- 05520 173.000 My | 200. 00000 34600. 00| 200. 00000 34600. 00| 450. 00000 77850. 00
ASPHALT FOR TACK COAT | | |
0043 601-01128 4.000 EACH | 989. 00000 3956. 00| 950. 00000 3800. 00| 950. 00000 3800. 00
GUARDRAI L TRANSI TI ON TYPE V‘GB | | |
0044 601-01522 4.000 EACH | 1495. 00000 5980. 00| 1400. 00000 5600. 00| 1400. 00000 5600. 00
GUARDRAI L TRANSI TI ON TYPE TGB [ [ |
0045 601-01626 2.000 EACH | 1595. 00000 3190. 00| 1495. 00000 2990. 00| 1495. 00000 2990. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | [ |
CURVED, 2 | | [
0046 601-05071 2.000 EACH | 1865. 00000 3730. 00| 1795. 00000 3590. 00| 1795. 00000 3590. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | [
0047 601-94689 8.000 EACH | 2695. 00000 21560. 00| 2595. 00000 20760. 00| 2595. 00000 20760. 00
GUARDRAI L END TREATMENT, OS | | |
0048 601-99105 2038.000 m | 55. 00000 112090. 00| 54. 10000 110255. 80| 54. 10000 110255. 80
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0049 602-06729 26.000 EACH | 7.00000 182. 00| 25. 00000 650. 00| 10. 00000 260. 00
BARRI ER DELI NEATOR | | |
0050 604-06070 82.000 n2 | 43. 00000 3526. 00| 40. 00000 3280. 00| 32. 02000 2625. 64
I I

S| DEWALK, CONCRETE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 150 -4
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
(1 ) 351357381 [( 2 ) 35-1385672 [ 3 ) 31-0515195
| O MARA, DAVE CONTRACTCR | FORCE CONSTRUCTI ON OO INC. | VALLEY ASPHALT CORPORATI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0051 604-07900 7.000 n2 | 169. 00000 1183. 00| 160. 00000 1120. 00| 147. 41000 1031. 87
CURB RAVP, CONCRETE, F | |
0052 604-07901 9.000 n2 | 169. 00000 1521. 00| 160. 00000 1440. 00| 130. 69000 1176. 21
CURB RAVP. CONCRETE, G | |
0053 604-07902 10.000 n2 | 169. 00000 1690. 00| 160. 00000 1600. 00| 130. 69000 1306. 90
CURB RAVP, CONCRETE, H [ [ [
0054 605-06150 2012.000 m | 49. 00000 98588. 00| 16. 87000 33942. 44| 46. 48000 93517. 76
CURB AND GUTTER C, CONCRETE | | |
0055 607-06370 500.000 m | 197. 00000 98500. 00| 242. 69000 121345. 00| 63. 70000 31850. 00
PAVED S| DE DI TCH, H | | |
0056 607-90826 1.000 EACH | 800. 00000 800. 00| 1630. 00000 1630. 00| 853. 45000 853. 45
GUTTER TURNOUT, CONCRETE | | |
0057 609-06259 454.000 n2 | 59. 00000 26786. 00| 67. 48000 30635. 92| 77.00000 34958. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm [ [
0058 610-07486 5739.000 My | 47.13000 270479. 07| 54. 00000 309906. 00| 48. 94000 280866. 66
HVA FOR APPROACHES, TYPE A | |
0059 611-05330 1667.000 n2 | 44. 00000 73348. 00 42.00000 70014. 00| 49. 92000 83216. 64
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | [
150 nm [ [ |
0060 611-06497 96.000 EACH | 147. 00000 14112. 00| 135. 00000 12960. 00| 135. 00000 12960. 00
MAI LBOX ASSEMBLY, SINGLE | |
0061 611-06498 4.000 EACH | 195. 00000 780. 00| 185. 00000 740. 00 185. 00000 740. 00
MAI LBOX ASSEMBLY, DOUBLE [ [ |
0062 615-06490 470.000 EACH | 127. 00000 59690. 00| 120. 00000 56400. 00| 120. 00000 56400. 00
RIGHT OF WAY MARKER | [
0063 615- 06505 141.000 EACH | 495. 00000 69795. 00| 495. 00000 69795. 00| 495. 00000 69795. 00
MONUMVENT, B | [ |
0064 615-06510 17.000 EACH | 495. 00000 8415. 00| 495. 00000 8415. 00| 495. 00000 8415. 00
MONUVENT, C | | |
0065 615-06527 5.000 EACH | 425. 00000 2125. 00| 425. 00000 2125. 00| 425. 00000 2125. 00
MONUMENT, SECTI ON CORNER | | |
0066 615-06530 5.000 EACH | 900. 00000 4500. 00| 900. 00000 4500. 00| 900. 00000 4500. 00
POST, BENCHVARK [ | |
0067 616-02320 28949.000 n2 | 2. 18000 63108. 82| 2. 20000 63687. 80| 1. 93000 55871. 57
GEOTEXTI LES | | |
0068 616-05688 5446.000 My | 23. 00000 125258. 00| 26. 00000 141596. 00| 21. 53000 117252. 38
R PRAP, CLASS 1 | | |
0069 616-06405 4717.000 My | 23. 00000 108491. 00| 24. 00000 113208. 00| 23. 84000 112453. 28
I |

RI PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 08/ 05
150 -5

ENG NEER S ESTI MATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
[( 1 ) 35-1357381 I ( ) 35-1385672 [ ) 31-0515195
| O MARA, ' DAVE CONTRACTCR | FORCE CONSTRUCTI ON OO INC. | VALLEY ASPHALT CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0070 616-06451 6815.000 My | 23. 00000 156745. 00| 23. 80000 162197. 00| 22. 66000 154427. 90
Rl PRAP, UNI FORM [ | |
0071 617-04488 27504.000 n2 | 3. 69000 101489. 76| 2. 89000 79486. 56| 6. 71000 184551. 84
GEOGRI D, SUBGRADE [ | |
0072 621-01004 57.000 EACH | 695. 00000 39615. 00| 500. 00000 28500. 00| 660. 00000 37620. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ | |
0073 621-06545 21.000 My | 575. 00000 12075. 00| 385. 89000 8103. 69| 525. 00000 11025. 00
FERTI LI ZER | | |
0074 621-06548 163.000 kg | 69. 00000 11247. 00| 70. 40000 11475. 20| 66. 00000 10758. 00
SEED M XTURE, CV | | |
0075 621-06553 4475.000 kg | 5. 95000 26626. 25| 4. 95000 22151. 25| 5. 75000 25731. 25
SEED M XTURE, R | | |
0076 621-06557 1120.000 kg | 3.29000 3684. 80| 4. 62000 5174. 40| 3.00000 3360. 00
SEED M XTURE, T [ [ |
0077 621-06565 106.000 My | 429. 00000 45474. 00| 319. 74000 33892. 44| 410. 00000 43460. 00
MULCH NG MATERI AL | |
0078 621-06567 781.000 kL | 10. 00000 7810. 00| 1. 30000 1015. 30| 10. 00000 7810. 00
VATER | | [
0079 621-06574 40017.000 n2 | 3. 48000 139259. 16| 3. 98000 159267. 66 3. 18000 127254. 06
SCDDI NG | | [
0080 621-06575 3420.000 n2 | 3. 48000 11901. 60| 3. 98000 13611. 60| 3. 18000 10875. 60
SODDI NG, NURSERY | | |
0081 621-07618 94906.000 n2 | 9. 25000 877880. 50| 7.85000 745012. 10| 9. 24000 876931. 44
COVPCST SO L BLANKET | | |
0082 701-51195 226.000 m | 134. 00000 30284. 00| 98. 95000 22362. 70| 100. 00000 22600. 00
PILE, STEEL H, HP 310 X 79 | | |
0083 701-91792 22.000 EACH | 69. 00000 1518. 00| 79. 00000 1738. 00| 125. 00000 2750. 00
PILE TIP, STEEL H | | |
0084 702-51005 235.000 n8 | 359. 00000 84365. 00| 543. 00000 127605. 00| 400. 00000 94000. 00
CONCRETE, A, SUBSTRUCTURE | | |
0085 702-51100 268.000 kg | 6. 95000 1862. 60| 5. 64000 1511. 52| 20. 00000 5360. 00
DRAI N Pl PE, CAST |RON, 150 nm | | |
0086 702-51110 1050. 000 kg | 3. 85000 4042. 50| 5. 52000 5796. 00| 4. 32000 4536. 00
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |
0087 702-51863 84.000 EACH | 10. 95000 919. 80| 11. 88000 997. 92 10. 00000 840. 00
FI ELD DRI LLED HOLE | N CONCRETE [ |
0088 703-51030 13716.000 kg | 1. 98000 27157. 68| 2. 21000 30312. 36| 1. 75000 24003. 00

REI NFORCI NG STEEL



ENG NEER S ESTI MATE: $ 21, 474,774
CALL CRDER : 150
LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -27080-A

SEYMOUR DI STRI CT

COUNTI ES :

ROUTE : 129

SW TZERLAND

DATE :
PAGE :

06/ 08/ 05
150 -6

| (

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY [

1 ) 35-1357381
| O MARA, DAVE CONTRACTCR

|
AMOUNT|

[( 2 ) 35-1385672
| FORCE CONSTRUCTI ON GO | NC.

UNIT PRICE UNIT PRI CE ANOUNT]

------------------------------------------ P S
0089 703-51032 81690.000 kg | 1. 74000 142140. 60| 1. 85000 151126. 50|
REI NFORCI NG STEEL, EPOXY COATED | | |
0090 704-51002 315.000 n8 | 495. 00000 155925. 00| 813. 58000 256277. 70|
CONCRETE, C, SUPERSTRUCTURE | | |
0091 706-05732 4.000 EACH | 895. 00000 3580. 00| 1148. 00000 4592. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0092 706-05733 4.000 EACH | 938. 00000 3752. 00] 1148. 00000 4592. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, \iBC | | |
0093 706-51020 76.000 n8 | 519. 00000 39444. 00| 437. 00000 33212. 00|
CONCRETE, C, RAILING | | |
0094 707-05987 284.000 m | 879. 00000 249636. 00| 876. 00000 248784. 00|
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1524 nm X 1220 nm [ | |
0095 709-51821 LUWP | 3521. 00000 3521. 00| 4410. 00000 4410. 00|
SURFACE SEAL , STR NO. 1 | | |
0096 709-51821 LUWP | 6685. 00000 6685. 00| 7600. 00000 7600. 00
SURFACE SEAL , STR NO. 2 | | |
0097 714-01633 54.000 m | 1834. 00000 99036. 00| 1846. 78000 99726. 12|
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 2700 nm x 1500 nm [ |
0098 715-02397 6.000 EACH | 1843. 00000 11058. 00| 1682. 94000 10097. 64|
SAFETY METAL END SECTION, 4:1, 900 nm | [ |
0099 715-02399 3.000 EACH | 1973. 00000 5919. 00| 2002. 00000 6006. 00|
SAFETY METAL END SECTION, 4:1, 1050 mm | | [
0100 715-02407 2.000 EACH | 2352. 00000 4704. 00| 2480. 00000 4960. 00|
SAFETY METAL END SECTION, 4:1, 1200 mm | | |
0101 715-03475 7.000 EACH | 295. 00000 2065. 00 481. 00000 3367. 00|
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0102 715-03476 15.000 EACH | 534. 00000 8010. 00| 732. 00000 10980. 00|
SAFETY METAL END SECTION, 4:1, 600 nm | | |
0103 715-03584 160. 000 EACH | 497. 00000 79520. 00| 565. 00000 90400. 00|
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0104 715-04611 6.000 EACH | 457. 00000 2742. 00| 637. 00000 3822. 00|
SAFETY METAL END SECTION, 4:1, 300 nm | | |
0105 715-05019 150.000 m | 219. 00000 32850. 00| 219. 00000 32850. 00|
PIPE, TYPE 1, CIROULAR 900 mm | | |
0106 715-05048 34835.000 m | 5. 95000 207268. 25| 6. 36000 221550. 60|
PIPE, TYPE 4, O/ ROULAR 150 mm [ | |
0107 715-05053 2198.000 m | 34. 00000 74732. 00| 44. 50000 97811. 00|

PI PE, UNDERDRAI N QUTLET, 150 nm [

3 ) 31-0515195
ALLEY ASPHALT CORPCRATI ON

UNIT PRI CE
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 150 -7
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 21, 474, 774 ROUTE : 129
CALL CRDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET-ASI DE :
|[( 1 ) 35-1357381 [( 2 ) 35-1385672 [( 3 ) 31-0515195
| O MARA, DAVE CONTRACTCOR | FORCE CONSTRUCTION GO INC. | VALLEY ASPHALT CORPCRATI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T e
0108 715-05119 216.000 m | 149. 00000 32184. 00| 96. 32000 20805. 12| 117. 58000 25397. 28
PIPE, TYPE 1, O RCULAR 375 nmm | | |
0109 715-05121 108.000 m | 167. 00000 18036. 00| 237. 83000 25685. 64| 119. 32000 12886. 56
PIPE, TYPE 1, C RCULAR 450 nm | | |
0110 715-05123 404.000 m | 188. 00000 75952. 00| 142. 00000 57368. 00| 163. 77000 66163. 08
PIPE, TYPE 1, C RCULAR 600 nm | | |
0111 715-05125 308.000 m | 195. 00000 60060. 00| 160. 24000 49353. 92| 171. 02000 52674. 16
PIPE, TYPE 1, G RCULAR 750 nm | | |
0112 715-05127 113.000 m | 239. 00000 27007. 00| 174. 00000 19662. 00| 276. 62000 31258. 06
PIPE, TYPE 1, CIRCULAR, 1050 mm | | |
0113 715-05128 27.000 m | 359. 00000 9693. 00| 434. 00000 11718. 00| 316. 48000 8544. 96
PI PE, TYPE 1, CIRCULAR, 1200 mm | | |
0114 715-05133 54.000 m | 359. 00000 19386. 00| 352. 00000 19008. 00| 553. 38000 29882. 52
PI PE, TYPE 1, CIRCULAR, 1500 mm | | [
0115 715-05149 132.000 m | 139. 00000 18348. 00| 108. 26000 14290. 32| 115. 47000 15242. 04
Pl PE, TYPE 2, O RCULAR 300 nm | | |
0116 715-05151 39.000 m | 149. 00000 5811. 00| 148. 47000 5790. 33| 146. 35000 5707. 65
PI PE, TYPE 2, O RCULAR 375 nm | | |
0117 715-05152 228.000 m | 167. 00000 38076. 00| 100. 21000 22847. 88| 151. 42000 34523.76
PIPE, TYPE 2, O RCULAR 450 nm | | |
0118 715-05154 165.000 m | 188. 00000 31020. 00| 141. 00000 23265. 00| 169. 36000 27944. 40
PIPE, TYPE 2, O RCULAR 600 mm | | |
0119 715-05156 31.000 m | 195. 00000 6045. 00| 253. 90000 7870. 90| 171. 08000 5303. 48
Pl PE, TYPE 2, O RCULAR 750 mm | | |
0120 715-05169 45.000 m | 149. 00000 6705. 00| 126. 36000 5686. 20| 193. 80000 8721.00
Pl PE, TYPE 3, CROULAR 375 nm | | |
0121 715-05171 1356.000 m | 167. 00000 226452. 00| 145. 55000 197365. 80| 154. 39000 209352. 84
PI PE, TYPE 3, C ROULAR, 450 nm | | |
0122 715-05242 11.000 m | 199. 00000 2189. 00| 534. 00000 5874. 00| 446. 70000 4913. 70
PI PE, TYPE 1, DEFORMED, M N. AREA 0.83 | | |
g | I I
0123 715-05407 50.000 m | 9. 86000 493. 00| 20. 11000 1005. 50| 15. 00000 750. 00
Pl PE, END BENT DRAIN, 150 mm | | |
0124 715-05841 2.000 EACH | 1075. 00000 2150. 00| 939. 00000 1878. 00| 1895. 35000 3790. 70
CONCRETE ANCHOR 1500 rmm | | |
0125 715-05842 3.000 EACH | 785. 00000 2355. 00| 939. 00000 2817. 00| 1238. 16000 3714. 48
CONCRETE ANCHOR, 1050 nm | | |
0126 715-06825 2.000 EACH | 1095. 00000 2190. 00| 1060. 00000 2120. 00| 1889. 91000 3779. 82
|

CONCRETE ANCHOR , 1600 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 150 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351357381 [( 2 ) 35-1385672 [ 3 ) 31-0515195
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON GO INC. | VALLEY ASPHALT CORPORATI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0127 715-07030 2.000 EACH | 2595. 00000 5190. 00| 2836. 00000 5672. 00| 491. 06000 982. 12
SAFETY METAL END SECTION, 4:1, MN | | |
AREA 0.82 n® [ | |
0128 715-07071 10. 000 EACH | 984. 00000 9840. 00| 1100. 00000 11000. 00| 256. 74000 2567. 40
SAFETY METAL END SECTION, 4:1, 750 nm | | [
0129 715-07864 1.000 m | 1495. 00000 1495. 00| 1592. 00000 1592. 00| 1171. 40000 1171. 40
Pl PE END SECTION, 975 nm | | |
0130 715-07865 1.000 m | 6495. 00000 6495. 00| 1424. 00000 1424. 00| 6106. 21000 6106. 21
GRATED BOX END SECTION, 1, 4:1, 975 mm | | |
0131 715-07866 28.000 m | 259. 00000 7252. 00| 231. 00000 6468. 00| 276. 62000 7745. 36
PIPE, TYPE 1, O ROULAR 975 mm | | |
0132 715-07867 30.000 m | 349. 00000 10470. 00| 566. 00000 16980. 00| 493. 47000 14804. 10
PIPE, TYPE 1, ClRCULAR 1600 mm | | |
0133 715-07868 1.000 EACH | 1195. 00000 1195. 00| 1060. 00000 1060. 00| 1258. 94000 1258. 94
CONCRETE ANCHOR, 950 nm | | |
0134 715-07869 2.000 EACH|  17419.00000 34838. 00| 1995. 00000 3990.00|  17203. 14000 34406. 28
GRATED BOX END SECTION, 1, 4:1, 2700 mm | | |
0135 715-46005 8.000 EACH | 159. 00000 1272. 00| 330. 00000 2640. 00| 525. 86000 4206. 88
PI PE END SECTION, 375 nm | | |
0136 715-46010 10. 000 EACH | 249. 00000 2490. 00| 403. 00000 4030. 00| 593. 91000 5939. 10
Pl PE END SECTION, 450 nm | | |
0137 715-46020 12.000 EACH | 327. 00000 3924. 00| 392. 00000 4704. 00| 774. 92000 9299. 04
Pl PE END SECTION, 600 nm | | |
0138 715-46030 7.000 EACH | 459. 00000 3213. 00| 520. 00000 3640. 00| 942. 66000 6598. 62
Pl PE END SECTI ON, 750 nm | | [
0139 715-46040 8.000 EACH | 629. 00000 5032. 00| 614. 00000 4912. 00| 1200. 73000 9605. 84
Pl PE END SECTI ON, 900 mm [ [ [
0140 715-97402 4.000 EACH | 2795. 00000 11180. 00| 962. 00000 3848. 00| 3367. 89000 13471. 56
GRATED BOX END SECTION, |, 4:1, 375 nm | [ |
0141 715-97687 8.000 EACH | 3995. 00000 31960. 00| 962. 00000 7696. 00 4055. 78000 32446. 24
GRATED BOX END SECTION, |, 4:1, 600 nm | | |
0142 715-98781 2.000 EACH | 7395. 00000 14790. 00| 1622. 00000 3244. 00 7836. 64000 15673. 28
GRATED BOX END SECTION, |, 5:1, 1050 nm | | [
0143 715-98931 6.000 EACH | 4872. 00000 29232. 00| 981. 00000 5886. 00| 5144. 59000 30867. 54
GRATED BOX END SECTION, |, 4:1, 750 nm | [ [
0144 718-06528 66.000 EACH | 372. 00000 24552, 00| 468. 40000 30914. 40| 164. 84000 10879. 44
OUTLET PROTECTCOR 1 | | |
0145 718-06529 19.000 EACH | 328. 00000 6232. 00| 428. 40000 8139. 60| 170. 29000 3235. 51
|

QUTLET PROTECTOR, 2 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 08/ 05
150 -9

Ir-A

ENG NEER S ESTI MATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
I ( ) 35-1357381 [( 2 ) 35-1385672 [ 3 ) 31-0515195
| O MARA, DAVE CONTRACTCR | FORCE CONSTRUCTI ON OO INC. | VALLEY ASPHALT CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0146 718-06531 93.000 EACH | 295. 00000 27435. 00| 408. 40000 37981. 20| 175. 73000 16342. 89
OUTLET PROTECTOR, 3 | |
0147 718-06532 3000.000 m | 3. 00000 9000. 00| 3. 00000 9000. 00| 2. 50000 7500. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | |
0148 718-52610 7874.000 n8 | 29. 00000 228346. 00| 36. 85000 290156. 90| 36. 56000 287873. 44
AGGREGATE FOR UNDERDRAI NS | | |
0149 720- 45265 1.000 EACH | 584. 00000 584. 00| 1270. 00000 1270. 00| 836. 80000 836. 80
Pl PE CATCH BASIN, 375 mm | |
0150 720- 45410 3.000 EACH | 1300. 00000 3900. 00| 2700. 00000 8100. 00| 1363. 63000 4090. 89
MANHOLE, C4 [ [ [
0151 720-98174 9.000 EACH | 1730. 00000 15570. 00| 868. 00000 7812. 00| 1455. 35000 13098. 15
I NLET, B15 | | |
0152 720- 98555 7.000 EACH | 1695. 00000 11865. 00| 976. 00000 6832. 00| 1379. 35000 9655. 45
INLET, Cl5 | | |
0153 722-51401 16.000 n2 | 358. 00000 5728. 00| 129. 00000 2064. 00| 215. 00000 3440. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0154 722-51842 889.000 n2 | 39. 00000 34671. 00| 66. 25000 58896. 25| 47. 00000 41783. 00
BRI DGE DECK OVERLAY | |
0155 722-51846 4.000 n8 | 434. 50000 1738. 00| 434. 50000 1738. 00| 434. 50000 1738. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0156 722-51852 39.000 n2 | 122. 00000 4758. 00| 55. 00000 2145. 00| 54. 00000 2106. 00
BRI DGE DECK PATCH NG, PARTI AL DEPTH | | |
0157 722-60824 783.000 n2 | 5. 95000 4658. 85| 6. 70000 5246. 10| 5. 86000 4588. 38
SURFACE M LLI NG | | |
0158 724-03276 60.000 m | 195. 00000 11700. 00| 32. 00000 1920. 00| 325. 00000 19500. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0159 732-06050 2.000 EACH|  10000. 00000 20000. 00| 8352. 50000 16705. 00| 1000. 00000 2000. 00
CAP , VELL | | |
0160 801-04308 11.000 EACH | 649. 00000 7139. 00| 595. 00000 6545. 00| 595. 00000 6545. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0161 801- 06625 30.000 EACH | 158. 00000 4740. 00| 145. 00000 4350. 00| 145. 00000 4350. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0162 801- 06640 83.000 EACH | 275. 00000 22825. 00| 265. 00000 21995. 00| 265. 00000 21995. 00
CONSTRUCTI ON SIGN, A | | |
0163 801- 06645 3.000 EACH | 100. 00000 300. 00| 100. 00000 300. 00| 100. 00000 300. 00
CONSTRUCTI ON SI GN, B | | |
0164 801-06775 LUMP |  146039. 92000 146039. 92| 301822. 00000 301822.00] 409146. 99000 409146. 99
MAI NTAI NI NG TRAFFI C | |
0165 801-07118 24.000 m | 109. 00000 2616. 00| 102. 00000 2448. 00| 102. 00000 2448. 00
I

BARRI CADE,



ENG NEER S ESTI MATE: $ 21, 474, 774

CALL ORDER : 150

LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

ID:

R -27080-A

SEYMOUR DI STRI CT

COUNTI ES :

RQUTE : 129

SW TZERLAND

DATE :
PAGE :

06/ 08/ 05
150 - 10

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0166 801-07119 20. 000
BARRI CADE, I11-B

0167 801-07215 960. 000
TEMPORARY CHANGEABLE MESSAGE SI GN

0168 802-04893 12. 000
REFERENCE POST

0169 802-76025 25. 000

SI G\, SHEET, ENCAPSULATED LENS W TH

LEGEND, 2.03 nmm THI CKNESS
0170 802-76035 47.000

SI G\, SHEET, ENCAPSULATED LENS W TH

LEGEND 2. 54 nm TH CKNESS
0171 802-76045 7.000

SI G\, SHEET ENCAPSULATED LENS W TH

LEGEND, 3.18 mm THI CKNESS

0172 802-76055 808. 000
SI GN PCST, A

0173 808-03631 368. 000
LI NE, EPOXY, SCQLID, WHTE, 100 nmm

0174 808-03632 368. 000

LINE, EPOXY, SOLID, YELLOWN 100 nm

0175 808-06703 41341. 000

ng

ng

m

m

m

m

LINE, THERMOPLASTIC, SOLID, WH TE, 100m |

0176 808-75240 1848. 000

m

LI NE, THERMOPLASTI C, BROKEN, YELLOW

100mMm

0177 808-75245 30326. 000

LI NE, THERMOPLASTIC, SQOLID, YELLOW

100mm
0178 808-75272 159. 000

TRANSVERSE MARKI NGS, THERMOPLASTI C,

m

m

SOLI D, WHI TE, CROSSHATCH LINE, 600 mm

0179 808-75297 244,000

TRANSVERSE MARKI NGS, THERMOPLASTI C,

STOP LINE, 600 nmm
0180 808-75320
PAVEMENT MESSAGE MARKI NGS,

m

THERMOPLASTI C, LANE | NDI CATI ON ARROW

0181 808-75325
PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, WORD (ONLY)

4.000 EACH

I
2.000 EACH

( 1 ) 351357381

n—

2 ) 35-1385672

I I
O MARA, DAVE CONTRACTCR | FORCE CONSTRWCTI ON CO. INC. |
I I I
| UNT PRICE AMOUNT|  UNI'T PRICE AMOUNT
o e eeeeaaoa e eeeee e +
| 129. 00000 2580. 00| 120. 00000 2400. 00
I [ I
| 54. 00000 51840. 00| 50. 00000 48000. 00
I I I
| 85. 00000 1020. 00| 85. 00000 1020. 00
I I I
| 195. 00000 4875. 00| 192. 60000 4815. 00
| | |
| 219. 00000 10293. 00| 214. 12000 10063. 64
I I I
| I
| 239. 00000 1673. 00| 235. 65000 1649. 55
| | |
| 16. 95000 13695. 60| 16. 24000 13121. 92
I I I
| 6. 57000 2417. 76 3. 15000 1159. 20
I I I
| 6. 57000 2417. 76 3. 15000 1159. 20
I I I
| 0. 80000 33072. 80| 0. 79000 32659. 39
I I
| 0. 80000 1478. 40| 0. 79000 1459. 92
II I| I
| 0. 80000 24260. 80| 0. 79000 23957. 54
| | |
| 10. 95000 1741. 05| 10. 33000 1642. 47
I I |
| 10. 95000 2671. 80| 10. 33000 2520. 52
|I |I I
109. 00000 436. 00| 80. 00000 320. 00
| | |
164. 00000 328. 00| 115. 00000 230. 00
I I
I I

3 ) 31-0515195
ALLEY ASPHALT CORPORATI ON

WNI'T PRI CE

50.
85.

192.

214.

235.

16.

10.

10.

80.

115.

00000
00000
00000

60000

12000

65000

24000

. 15000
. 15000
. 79000

. 79000

. 79000

33000

33000

00000

00000

120.

1649.

13121.
1159.
1159.

32659.

1459.

23957.

1642.

2520.

320.

230.

.00
.00
.00

.00

.64

55

92
20
20
39

92

54

47

52

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 150 - 11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351357381 [( 2 ) 35-1385672 [ 3 ) 31-0515195
| O MARA,  DAVE CONTRACTCR | FORCE CONSTRUCTI ON GO INC. | VALLEY ASPHALT CORPORATI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0182 808- 75998 1415.000 EACH | 19. 00000 26885. 00| 17. 60000 24904. 00| 17. 60000 24904. 00
SNOWPLOMBLE RAI SED PAVENENT MARKER | | |
0183 202- 03000 LUMP |  14494. 00000 14494.00|  11619. 00000 11619. 00| 5730. 00000 5730. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 129 [ | [
0184 202-03000 LUWP | 8700. 00000 8700. 00| 4041. 00000 4041. 00| 5730. 00000 5730. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 157 | | |
0185 203-02070 20000.000 n8 | 6. 00000 120000. 00| 11. 00000 220000. 00| 8. 25000 165000. 00
BORROW [ [ |
0186 401-07327 17294.000 My | 33. 85000 585401. 90| 39. 00000 674466. 00 40. 56000 701444. 64
QU QA HWA, 2, 70, SURFACE, 9.5 WM | | |
0187 202-51330 LUMP |  38245.00000 38245.00|  48472. 00000 48472.00]  45000. 00000 45000. 00
PRESENT STRUCTURE, REMVE , STR NO 2 | | |
0188 202-05824 2.000 EACH | 3500. 00000 7000. 00| 3575. 00000 7150. 00| 8965. 00000 17930. 00
UNDERGROUND STCRAGE TANK, REMOVE AND | [ |
DI SPOSE, 11400 THROUGH 22800 LI TERS [ | |
CAPACI TY | | |
0189 202- 05546 3028.000 My | 30. 00000 90840. 00| 0. 17000 514. 76 25. 45000 77062. 60
REGULATED MATERI ALS, DISPOSE, C, SOL | | |
0190 202-05551 3028.000 My | 6. 58000 19924. 24| 0. 62000 1877. 36| 22. 20000 67221. 60
REGULATED MATERIALS, REMVE, C, SOL | | |
0191 202- 05556 3028.000 My | 8. 25000 24981. 00| 0. 14000 423. 92 11. 30000 34216. 40
REGULATED MATERI ALS, TRANSPORT, C, SO | | |
0192 202-05571 35.000 EACH | 209. 00000 7315. 00| 58. 50000 2047. 50] 85. 00000 2975. 00
TESTI NG FOR WASTES , TPH | | |
0193 202- 05571 6.000 EACH | 209. 00000 1254. 00| 58. 50000 351. 00| 75. 00000 450. 00
TESTI NG FOR WASTES , (WATER), BENZENE | | |
0194 202-05544 366.000 L | 2. 00000 732. 00| 0. 28000 102. 48| 0. 20000 73.20
REGULATED MATERI ALS, DI SPCSE, C, | | |
SLUDGE FROM TANKS [ [
0195 202- 05549 366.000 L | 2.00000 732. 00| 0. 69000 252. 54| 0. 57000 208. 62
REGULATED MATERI ALS, REMOVE, C, SLUDGE | | |
FROM TANKS | | [
0196 202- 05554 366.000 L | 2.00000 732. 00| 0. 69000 252. 54| 0. 56000 204. 96
REGULATED MATERI ALS, TRANSPCRT, C | |
SLUDGE FROM TANKS | |
0197 202-08429 3048.000 L | 0. 13000 396. 24| 0. 20000 609. 60| 0. 08000 243.84

REGULATED MATERI ALS, DI SPCSE, B , |
GROUNDWATER, SURFACE PETROLEUM [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PAGE : 150 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351357381 [( 2 ) 35-1385672 [( 3 ) 31-0515195
| O MARA,  DAVE CONTRACTCR | FORCE CONSTRUCTI ON CQ INC. | VALLEY ASPHALT CORPCRATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0198 202-08430 3048.000 L 0. 13000 396. 24 0. 20000 609. 60| 1. 17000 3566. 16

REGULATED NATERI ALS, REMOVE, B ,

|I I I
GROUNDWATER,  SURFACE PETROLEUM |

I

I

I
0. 13000 396. 24| 0. 14000 426. 72| 0. 08000 243. 84

0199 202-08431 3048.000 L
REGULATED MATERI ALS, TRANSPORT, B , | |
GROUNDWATER, SURFACE PETROLEUM | | |
SECTI ON TOTALS | $ 19, 164, 000. 00| $ 21, 704, 616. 70| $ 21, 961, 295. 26
------------------------------------------ o

CONTRACT TOTALS | $ 19, 164, 000. 00| $ 21,704, 616. 70| $ 21, 961, 295. 26




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 150 - 13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 21, 474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| 4 ) 35 2040801 [( 5 ) 35-1875662 | ( )
| GOHVANN ASPHALT & CONSTR, | | CRIDER & CRIDER | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVODUNT|  UNIT PRI CE AVOUNT
------------------------------------------ e
SECTI ON 0001  PAVEMENT REPLACEMENT
I I I
0001 105- 06657 288.000 MOS | 110. 00000 31680. 00| 100. 00000 28800. 00|
PHONE, CELLULAR | | |
0002 105- 06845 LUWP | 250000. 00000 250000. 00| 475000. 00000 475000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 105- 07040 36.000 MOS | 2800. 00000 100800. 00| 2000. 00000 72000. 00|
FI ELD OFFICE, C | | |
0004 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAl LED MATERI AL | | |
0005 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNMENT | | |
0006 108-01614 LUMP |  10000. 00000 10000. 00]  15000. 00000 15000. 00|
PARTNERI NG OVERHEAD | |
0007 110-01001 LUMP | 1185000. 00000 1185000. 00| 1295000. 00000 1295000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ |
0008 201-52370 LUWP | 477265. 59000 477265.59] 510000. 00000 510000. 00|
CLEARI NG RI GHT OF WAY | | |
0010 202-01406 2.000 EACH | 500. 00000 1000. 00| 880. 00000 1760. 00|
SAMPLI NG AND TESTI NG ANALYSI S | | |
0011 202-02240 158.000 n2 | 12. 00000 1896. 00| 40. 00000 6320. 00|
PAVEMENT REMOVAL | | |
0012 202-51133 168.000 m | 12. 50000 2100. 00| 9. 00000 1512. 00|
RAI LI NG, REMOVE | | I
0013 202-51328 LUMP |  58000. 00000 58000. 00|  75000. 00000 75000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0014 203-02000 566054. 000 8 | 9. 80000 5547329. 20| 10. 30000 5830356. 20|
EXCAVATI ON, COVMON [ [ [
0015 203-02010 50955.000 n8 | 16. 00000 815280. 00| 20. 00000 1019100. 00|
EXCAVATI ON, ROCK | [ |
0016 203-51223 220.000 n8 | 38. 00000 8360. 00| 65. 00000 14300. 00|
EXCAVATI ON, WATERWAY | | |
0017 203-93444 25793.000 My | 22. 00000 567446. 00| 19. 00000 490067. 00|
BACKFI LL, ROCK | | |
0018 205- 06931 1065.000 My | 35. 00000 37275. 00| 55. 00000 58575. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | [ [
0019 205- 06932 6306.000 m | 10. 55000 66528. 30| 27. 00000 170262. 00|
I

TEMPORARY CHECK DAM STRAW BALES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PACE : 150 -14
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 2040801 [( 5 ) 35-1875662 I ( )
| GOHVANN ASPHALT & CONSTR, | | CRIDER & CRIDER | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0020 205-06933 1.000 EACH | 300. 00000 300. 00| 90. 00000 90. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0021 205-06936 180.000 My | 55. 00000 9900. 00| 40. 00000 7200. 00
TEMPORARY SEDI MENT TRAP | | |
0022 205-06937 9689.000 m | 5. 00000 48445. 00| 4. 75000 46022. 75
TEMPORARY SI LT FENCE | | [
0023 207-08264 153042.000 n2 | 4.00000 612168. 00| 5. 00000 765210. 00
SUBGRADE TREATMENT, TYPE |1 |
0024 207-08266 9340.000 n2 | 9. 00000 84060. 00| 9. 00000 84060. 00
SUBGRADE TREATMENT, TYPE |11 |
0025 210-07879 44.000 m | 875. 00000 38500. 00| 1600. 00000 70400. 00
DRI LLED SHAFT , 1070 mm | |
0026 210-07881 24.000 m | 1675. 00000 40200. 00| 2300. 00000 55200. 00
DRI LLED ROCK SOCKET , 1070 mm | |
0027 211-06467 76.000 n8 | 60. 00000 4560. 00| 100. 00000 7600. 00
AGGREGATE FOR END BENT BACKFI LL |
0028 211-07454 10593.000 n8 | 32. 00000 338976. 00| 43. 00000 455499. 00
STRUCTURE BACKFI LL |
0029 301-07448 46686.000 My | 17. 00000 793662. 00| 25. 00000 1167150. 00
COMPACTED AGGREGATE, NO. 53, BASE | |
0030 303-08210 5000.000 My | 22. 00000 110000. 00| 43. 00000 215000. 00

COVPACTED AGGREGATE NO. 53, TEMPCRARY | |
FOR DRI VEWAYS | |

0031 306-08036 3604.000 n2 | 4. 50000 16218. 00| 1. 50000 5406. 00

0032 401-06264 LUMP | 18000. 00000 18000. 00|  28000. 00000 28000. 00
PROFI LOGRAPH, HVA | |

0034 401-07397 26703.000 My | 47. 00000 1255041. 00| 36. 00000 961308. 00
QU QA HVA, 2, 70, | NTERVEDI ATE, 19.0 mm | |

0035 401-07407 7465.000 My | 44. 00000 328460. 00| 36. 50000 272472. 50
QU QA HVA, 2, 64, BASE, 25.0 mm | |

0036 401-07423 56995.000 My | 44. 00000 2507780. 00| 37. 00000 2108815. 00
QU QA HVA, 2, 64, BASE, 19.0 mm | |

0037 401-07429 27206.000 My | 45. 00000 1224270. 00| 40. 00000 1088240. 00
QU QA HVA, 5, 76, | NTERVEDI ATE, OGC19.0 | |
W | |

0038 402-07432 1100.000 My | 55. 00000 60500. 00| 46. 00000 50600. 00
HVA SURFACE, TYPE A | |

0039 402-07435 1833.000 My | 53. 00000 97149. 00| 42. 00000 76986. 00

I
|
I
I
I
|
I
I
I
I
I
I
MLLING ASPHALT, 50 mm | | |
I
I
|
I
I
I
|
I
I
I
|
I

HVA | NTERVEDI ATE, TYPE A | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 08/ 05
PAGE : 150 -15
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 21, 474, 774 ROUTE : 129
CALL CRDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
(4 ) 35 2040801 [( 5 ) 35-1875662 | (
| GOHVANN ASPHALT & CONSTR, | |CRIDER & CRIDER, |INC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT]| AMOUNT
------------------------------------------ T L T L R T
0040 404-05514 356.000 n2 | 7. 00000 2492, 00| 15. 00000 5340. 00|
SEAL COAT, 5 | | |
0042 406- 05520 173.000 My | 250. 00000 43250. 00| 250. 00000 43250. 00|
ASPHALT FOR TACK COAT | | |
0043 601-01128 4,000 EACH | 1010. 00000 4040. 00| 1150. 00000 4600. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0044 601-01522 4,000 EACH | 1525, 00000 6100. 00| 1750. 00000 7000. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0045 601- 01626 2.000 EACH | 1660. 00000 3320. 00| 1900. 00000 3800. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0046 601- 05071 2.000 EACH | 2075. 00000 4150. 00| 2400. 00000 4800. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0047 601-94689 8.000 EACH | 2290. 00000 18320. 00| 2600. 00000 20800. 00|
GUARDRAI L END TREATMENT, CS | | |
0048 601-99105 2038.000 m | 43. 00000 87634. 00| 50. 00000 101900. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |
0049 602- 06729 26.000 EACH | 7. 00000 182. 00| 8. 00000 208. 00|
BARRI ER DELI NEATOR | | |
0050 604- 06070 82.000 n2 | 40. 00000 3280. 00| 50. 00000 4100. 00|
S| DEWALK, CONCRETE | | |
0051 604-07900 7.000 n2 | 160. 00000 1120. 00| 115. 00000 805. 00|
CURB RAMP, CONCRETE, F | | |
0052 604-07901 9.000 n2 | 160. 00000 1440. 00| 115. 00000 1035. 00|
CURB RAMP. CONCRETE, G | | |
0053 604- 07902 10.000 n2 | 160. 00000 1600. 00| 115. 00000 1150. 00|
CURB RAMP, CONCRETE, H | | |
0054 605- 06150 2012.000 m | 63. 50000 127762. 00| 48. 00000 96576. 00|
CURB AND GUTTER, C, CONCRETE | | |
0055 607-06370 500.000 m [ 197. 00000 98500. 00| 210. 00000 105000. 00|
PAVED SIDE DI TCH, H | | |
0056 607-90826 1.000 EACH | 400. 00000 400. 00| 225. 00000 225. 00|
GUTTER TURNQUT, CONCRETE | | |
0057 609- 06259 454.000 n2 | 75. 00000 34050. 00| 80. 00000 36320. 00|
RElI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mm | | |
0058 610- 07486 5739.000 My | 62. 00000 355818. 00| 60. 00000 344340. 00|
I

HVA FCR APPROACHES, TYPE A |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 08/ 05
PACE : 150 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 2040801 [( 5 ) 35-1875662 I ( )
| GOHVANN ASPHALT & CONSTR, | | CRIDER & CRIDER | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0059 611-05330 1667.000 n2 | 42. 00000 70014. 00| 50. 00000 83350. 00|
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
150 nm | [ |
0060 611-06497 96.000 EACH | 120. 00000 11520. 00 135. 00000 12960. 00|
MAI LBOX ASSEMBLY, SINGLE | | [
0061 611-06498 4.000 EACH | 130. 00000 520. 00| 145. 00000 580. 00|
MAl LBOX ASSEMBLY, DOUBLE | | |
0062 615-06490 470.000 EACH | 109. 00000 51230. 00| 125. 00000 58750. 00|
R GHT OF VAY MARKER | | |
0063 615- 06505 141.000 EACH | 575. 00000 81075. 00| 675. 00000 95175. 00|
MONUVENT, B | | |
0064 615-06510 17.000 EACH | 340. 00000 5780. 00| 400. 00000 6800. 00|
MONUVENT, C | | |
0065 615- 06527 5.000 EACH | 660. 00000 3300. 00| 800. 00000 4000. 00|
MONUVENT, SECTI ON' CORNER | | |
0066 615-06530 5.000 EACH | 900. 00000 4500. 00| 1000. 00000 5000. 00|
POST, BENCHVARK [ [ |
0067 616-02320 28949.000 n2 | 2. 00000 57898. 00| 4.15000 120138. 35
GEOTEXTI LES | | |
0068 616-05688 5446.000 My | 33. 00000 179718. 00| 39. 00000 212394. 00|
R PRAP, CLASS 1 | | |
0069 616- 06405 4717.000 My | 32. 00000 150944. 00| 36. 00000 169812. 00|
Rl PRAP, REVETMENT | | |
0070 616-06451 6815.000 My | 30. 00000 204450. 00| 38. 00000 258970. 00|
Rl PRAP, UNI FCRM | [ |
0071 617-04488 27504.000 n2 | 4. 00000 110016. 00| 6. 50000 178776. 00|
GEOGRI D, SUBGRADE | | [
0072 621-01004 57.000 EACH | 660. 00000 37620. 00| 750. 00000 42750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0073 621-06545 21.000 My | 525. 00000 11025. 00| 600. 00000 12600. 00|
FERTI LI ZER | | [
0074 621-06548 163.000 kg | 66. 00000 10758. 00| 75. 00000 12225. 00|
SEED M XTURE, CV | | |
0075 621-06553 4475.000 kg | 5. 75000 25731. 25| 6. 50000 29087. 50|
SEED M XTURE, R | | |
0076 621-06557 1120.000 kg | 3. 00000 3360. 00| 3. 50000 3920. 00|
SEED M XTURE, T | | |
0077 621-06565 106.000 My | 410. 00000 43460. 00| 480. 00000 50880. 00|
I I

MULCH NG MATERI AL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 150 - 17
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 2040801 [( 5 ) 35-1875662 I (
| GOHVANN ASPHALT & CONSTR, | | CRIDER & CRIDER | NC. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| ANOUNT
------------------------------------------ g
0078 621-06567 781.000 kL | 10. 00000 7810. 00| 11. 50000 8981. 50|
VATER | | |
0079 621-06574 40017.000 n2 | 3. 50000 140059. 50] 3. 65000 146062. 05|
SODDI NG | | |
0080 621-06575 3420.000 n2 | 3. 50000 11970. 00| 3. 65000 12483. 00|
SODDI NG, NURSERY | | |
0081 621-07618 94906.000 n2 | 9. 24000 876931. 44] 10. 50000 996513. 00|
COMPOST SO L BLANKET | | [
0082 701-51195 226.000 m | 108. 00000 24408. 00| 170. 00000 38420. 00|
PILE, STEEL H, HP 310 X 79 | | |
0083 701-91792 22.000 EACH | 120. 00000 2640. 00| 75. 00000 1650. 00|
PILE TIP, STEEL H | | |
0084 702-51005 235.000 n8 | 650. 00000 152750. 00| 650. 00000 152750. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0085 702-51100 268.000 kg | 4. 75000 1273. 00| 8. 00000 2144. 00|
DRAIN Pl PE, CAST | RON, 150 mm | | |
0086 702-51110 1050.000 kg | 4. 50000 4725. 00| 3. 00000 3150. 00|
GRATES, BASINS, AND FI TTINGS, CAST |RON | [ |
0087 702-51863 84.000 EACH | 11. 50000 966. 00| 13. 50000 1134. 00|
FI ELD DRI LLED HOLE | N CONCRETE [ [ |
0088 703-51030 13716.000 kg | 1. 65000 22631. 40| 2. 85000 39090. 60|
REI NFORCI NG STEEL | | |
0089 703-51032 81690.000 kg | 1. 50000 122535. 00| 1. 75000 142957. 50|
REI NFORCI NG STEEL, EPOXY COATED | | |
0090 704-51002 315.000 n8 | 475. 00000 149625. 00| 450. 00000 141750. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0091 706-05732 4.000 EACH | 1100. 00000 4400. 00| 1150. 00000 4600. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0092 706-05733 4.000 EACH | 1100. 00000 4400. 00| 1150. 00000 4600. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0093 706-51020 76.000 n8 | 375. 00000 28500. 00| 430. 00000 32680. 00|
CONCRETE, C, RAILING | | |
0094 707-05987 284.000 m | 850. 00000 241400. 00| 900. 00000 255600. 00|
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1524 nm X 1220 nm | [ |
0095 709-51821 LUWP | 4410. 00000 4410. 00| 4000. 00000 4000. 00|
SURFACE SEAL , STR. NO. 1 | | |
0096 709-51821 LUWP | 7600. 00000 7600. 00| 7500. 00000 7500. 00|
I |

SURFACE SEAL , STR NO. 2 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 150 - 18
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
[( 4 ) 35 2040801 [( 5 ) 35-1875662 I ( )
| GOHVANN ASPHALT & CONSTR, | | CRIDER & CRIDER | NC. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meeeeooo-
0097 714-01633 54.000 m | 1600. 00000 86400. 00| 1800. 00000 97200. 00|
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 2700 nm x 1500 nm | | [
0098 715-02397 6.000 EACH | 1800. 00000 10800. 00| 2100. 00000 12600. 00|
SAFETY METAL END SECTION, 4:1, 900 mm | [ |
0099 715-02399 3.000 EACH | 2200. 00000 6600. 00| 2300. 00000 6900. 00|
SAFETY METAL END SECTION, 4:1, 1050 nm | [
0100 715-02407 2.000 EACH | 2800. 00000 5600. 00| 2800. 00000 5600. 00|
SAFETY METAL END SECTION, 4:1, 1200 mm | | |
0101 715-03475 7.000 EACH | 460. 00000 3220. 00| 600. 00000 4200. 00|
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0102 715-03476 15.000 EACH | 870. 00000 13050. 00| 1050. 00000 15750. 00|
SAFETY METAL END SECTION, 4:1, 600 nm | | |
0103 715-03584 160.000 EACH | 830. 00000 132800. 00| 625. 00000 100000. 00|
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0104 715-04611 6.000 EACH | 400. 00000 2400. 00| 350. 00000 2100. 00|
SAFETY METAL END SECTION, 4:1, 300 nm | [ |
0105 715-05019 150.000 m | 175. 00000 26250. 00| 215. 00000 32250. 00|
PIPE, TYPE 1, G ROULAR 900 mm | | |
0106 715-05048 34835.000 m | 9. 00000 313515. 00 13. 00000 452855. 00|
PIPE, TYPE 4, C/ROULAR 150 mm | | |
0107 715-05053 2198.000 m | 33. 00000 72534. 00| 54. 00000 118692. 00|
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0108 715-05119 216.000 m | 100. 00000 21600. 00| 120. 00000 25920. 00|
PIPE, TYPE 1, O ROULAR 375 mm | | |
0109 715-05121 108.000 m | 115. 00000 12420. 00| 135. 00000 14580. 00|
PIPE, TYPE 1, O ROULAR 450 mm [ | |
0110 715-05123 404.000 m | 137. 00000 55348. 00| 135. 00000 54540. 00|
PIPE, TYPE 1, O RCULAR 600 nm | [ [
0111 715-05125 308.000 m | 160. 00000 49280. 00| 200. 00000 61600. 00|
PIPE, TYPE 1, O ROULAR 750 mm | | |
0112 715-05127 113.000 m | 230. 00000 25990. 00| 280. 00000 31640. 00|
PIPE, TYPE 1, ClRCULAR 1050 mm | | |
0113 715-05128 27.000 m | 1117. 00000 30159. 00| 400. 00000 10800. 00|
PIPE, TYPE 1, ClRCULAR 1200 mm | [ |
0114 715-05133 54.000 m | 440. 00000 23760. 00| 550. 00000 29700. 00|
PIPE, TYPE 1, C RCULAR 1500 nm | | [
0115 715-05149 132.000 m | 84. 00000 11088. 00| 110. 00000 14520. 00|
PIPE, TYPE 2, O RCULAR 300 nm [ | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 08/ 05
PAGE : 150 - 19
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 21, 474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
(4 ) 35 2040801 [( 5 ) 35-1875662 | ( )
| GOHVANN ASPHALT & CONSTR, | |CRIDER & CRIDER | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T L T L R T
0116 715-05151 39.000 m | 95. 00000 3705. 00| 130. 00000 5070. 00|
PIPE, TYPE 2, O RCULAR 375 nm | | |
0117 715-05152 228.000 m | 116. 00000 26448. 00| 135. 00000 30780. 00|
Pl PE, TYPE 2, O RCULAR 450 nm | | |
0118 715-05154 165.000 m | 140. 00000 23100. 00| 155. 00000 25575. 00|
PI PE, TYPE 2, CRCULAR 600 nm | | |
0119 715-05156 31.000 m | 175. 00000 5425. 00| 190. 00000 5890. 00|
PI PE, TYPE 2, O RCULAR 750 nm | | |
0120 715-05169 45,000 m | 95. 00000 4275. 00| 130. 00000 5850. 00|
PI PE, TYPE 3, C RCULAR 375 nm | | |
0121 715-05171 1356.000 m | 110. 00000 149160. 00| 135. 00000 183060. 00|
PI PE, TYPE 3, O RCULAR 450 nm | | |
0122 715-05242 11.000 m | 440. 00000 4840. 00| 400. 00000 4400. 00|
PIPE, TYPE 1, DEFORMED, MN. AREA 0.83 | | |
R | I I
0123 715- 05407 50.000 m | 20. 00000 1000. 00| 5. 00000 250. 00|
Pl PE, END BENT DRAIN, 150 nm | | |
0124 715-05841 2.000 EACH | 1800. 00000 3600. 00| 2000. 00000 4000. 00|
CONCRETE ANCHOR, 1500 nm | | |
0125 715-05842 3.000 EACH | 1775. 00000 5325. 00| 1800. 00000 5400. 00|
CONCRETE ANCHOR, 1050 nm | | |
0126 715-06825 2.000 EACH | 1950. 00000 3900. 00| 2000. 00000 4000. 00|
CONCRETE ANCHOR , 1600 mm | | |
0127 715-07030 2.000 EACH | 2250. 00000 4500. 00| 1050. 00000 2100. 00|
SAFETY METAL END SECTION, 4:1, MN. | | |
AREA 0. 82 n2 | | |
0128 715-07071 10.000 EACH | 1500. 00000 15000. 00| 975. 00000 9750. 00|
SAFETY METAL END SECTION, 4:1, 750 nm | |
0129 715-07864 1.000 m | 1200. 00000 1200. 00| 4400. 00000 4400. 00|
Pl PE END SECTI ON, 975 nm | |
0130 715-07865 1.000 m | 6700. 00000 6700. 00| 20000. 00000 20000. 00|
GRATED BOX END SECTION, 1, 4:1, 975 mm | [ [
0131 715-07866 28.000 m [ 260. 00000 7280. 00| 225. 00000 6300. 00|
PI PE, TYPE 1, O RCULAR 975 mm | | |
0132 715-07867 30.000 m | 580. 00000 17400. 00| 550. 00000 16500. 00|
PIPE, TYPE 1, G RCULAR 1600 nm | | |
0133 715-07868 1.000 EACH | 1700. 00000 1700. 00| 1700. 00000 1700. 00|
CONCRETE ANCHCR, 950 mm | | |
0134 715-07869 2.000 EACH | 9000. 00000 18000. 00|  31000. 00000 62000. 00|
|

GRATED BOX END SECTIQON, 1, 4:1, 2700 nm |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 150 - 20
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 21, 474, 774 RQUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM D STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| 4 ) 35-2040801 [( 5 ) 35-1875662 | ( )
| GOHVANN ASPHALT & CONSTR, | | CRIDER & CRIDER, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T e L T R R L T ey —
0135 715-46005 8.000 EACH | 450. 00000 3600. 00| 820. 00000 6560. 00|
Pl PE END SECTI ON, 375 nm | | |
0136 715-46010 10.000 EACH | 480. 00000 4800. 00| 810. 00000 8100. 00|
Pl PE END SECTI ON, 450 nm | | |
0137 715-46020 12.000 EACH | 520. 00000 6240. 00| 1600. 00000 19200. 00|
Pl PE END SECTI ON, 600 nm | | |
0138 715-46030 7.000 EACH | 650. 00000 4550. 00| 1700. 00000 11900. 00|
Pl PE END SECTI ON, 750 nm | | |
0139 715-46040 8.000 EACH | 900. 00000 7200. 00| 1200. 00000 9600. 00|
Pl PE END SECTI ON, 900 nm | | |
0140 715-97402 4.000 EACH | 3300. 00000 13200. 00| 2900. 00000 11600. 00|
GRATED BOX END SECTION, |, 4:1, 375 nm | | |
0141 715-97687 8.000 EACH | 4500. 00000 36000. 00| 4500. 00000 36000. 00|
GRATED BOX END SECTIQN, |, 4:1, 600 mm | | |
0142 715-98781 2.000 EACH | 7800. 00000 15600. 00| 9500. 00000 19000. 00|
GRATED BOX END SECTION, I, 5:1, 1050 nm | | |
0143 715-98931 6.000 EACH | 5000. 00000 30000. 00| 4500. 00000 27000. 00|
GRATED BOX END SECTION, |, 4:1, 750 nmm | | |
0144 718-06528 66.000 EACH | 340. 00000 22440. 00| 580. 00000 38280. 00|
QUTLET PROTECTOR, 1 | | |
0145 718- 06529 19. 000 EACH | 300. 00000 5700. 00| 610. 00000 11590. 00|
QUTLET PROTECTOR, 2 | | |
0146 718-06531 93.000 EACH | 280. 00000 26040. 00| 575. 00000 53475. 00|
QUTLET PROTECTCR, 3 | | |
0147 718-06532 3000. 000 m | 3. 00000 9000. 00| 3. 50000 10500. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0148 718-52610 7874.000 nB8 | 40. 00000 314960. 00| 51. 00000 401574. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0149 720-45265 1.000 EACH | 1500. 00000 1500. 00| 1300. 00000 1300. 00|
Pl PE CATCH BASIN, 375 nm | | |
0150 720-45410 3.000 EACH | 2900. 00000 8700. 00| 2400. 00000 7200. 00|
MANHOLE, ¢4 | | |
0151 720-98174 9.000 EACH | 2400. 00000 21600. 00| 3000. 00000 27000. 00|
I NLET, B15 | | |
0152 720-98555 7.000 EACH | 2400. 00000 16800. 00| 3000. 00000 21000. 00|
I NLET, C15 | | |
0153 722-51401 16.000 nm2 | 385. 00000 6160. 00| 180. 00000 2880. 00|
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0154 722-51842 889.000 n2 | 35. 00000 31115. 00| 60. 00000 53340. 00|
|

BRI DGE DECK OVERLAY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 150 - 21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/ 25/05 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
(4 ) 35-2040801 [( 5 ) 35-1875662 I ( )
| GOHVANN ASPHALT & CONSTR, | | CRIDER & CRIDER | NC. |
LINE NO/ | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
----------------------------------------- o m o e e e e e e et e e e e o e e e e e e e e e e e e emeeeeooo-
0155 722-51846 4.000 n8 | 434. 50000 1738. 00| 434. 50000 1738. 00|
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0156 722-51852 39.000 n2 | 75. 00000 2925. 00| 80. 00000 3120. 00|
BRI DGE DECK PATCH NG, PARTI AL DEPTH | | |
0157 722-60824 783.000 2 | 7. 00000 5481. 00| 5. 25000 4110. 75|
SURFACE M LLI NG | | |
0158 724-03276 60.000 m | 175. 00000 10500. 00| 185. 00000 11100. 00|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0159 732-06050 2.000 EACH | 3600. 00000 7200.00]  10000. 00000 20000. 00|
CAP , WELL | | |
0160 801-04308 11.000 EACH | 550. 00000 6050. 00| 300. 00000 3300. 00|
ROAD CLOSURE Sl GN ASSEMBLY | | [
0161 801-06625 30.000 EACH | 150. 00000 4500. 00| 130. 00000 3900. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0162 801- 06640 83.000 EACH | 350. 00000 29050. 00| 270. 00000 22410. 00|
CONSTRUCTI ON SI GN, A | | |
0163 801- 06645 3.000 EACH | 50. 00000 150. 00| 60. 00000 180. 00|
CONSTRUCTI ON SIGN, B | | |
0164 801-06775 LUMP |  160000. 00000 160000. 00]  450000. 00000 450000. 00|
MAI NTAI NI NG TRAFFI C | | |
0165 801-07118 24.000 m | 60. 00000 1440. 00| 50. 00000 1200. 00|
BARRI CADE, I11-A | | |
0166 801-07119 20.000 m | 60. 00000 1200. 00| 50. 00000 1000. 00|
BARRI CADE, |11-B | [ |
0167 801-07215 960. 000 DAY | 85. 00000 81600. 00| 50. 00000 48000. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0168 802- 04893 12.000 EACH | 138. 53000 1662. 36| 160. 00000 1920. 00|
REFERENCE POST | | |
0169 802- 76025 25.000 n2 | 283. 25000 7081. 25| 325. 00000 8125. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0170 802- 76035 47.000 n2 | 279. 47000 13135. 09| 320. 00000 15040. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 mm THI CKNESS | | [
0171 802-76045 7.000 n2 | 294. 14000 2058. 98| 340. 00000 2380. 00|
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm TH CKNESS | [ |
0172 802- 76055 808.000 m | 29. 90000 24159. 20| 35. 00000 28280. 00|
I

SI GN PCST, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/08/ 05
PACE : 150 -22

UNDERGROUND STORAGE TANK, REMOVE AND |
DI SPCSE, 11400 THROUGH 22800 LI TERS

ENG NEER S ESTI MATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 2040801 [( 5 ) 35-1875662 I ( )
| GOHVANN ASPHALT & CONSTR, | |CRIDER & CRIDER | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0173 808-03631 368.000 m | 6. 00000 2208. 00| 7.00000 2576. 00|
LINE, EPOXY, SOLID, WH TE, 100 nm | | [
0174 808-03632 368.000 m | 6. 00000 2208. 00| 7.00000 2576. 00|
LINE, EPOXY, SOLID, YELLON 100 nm | | |
0175 808-06703 41341.000 m | 0. 74000 30592. 34| 0. 85000 35139. 85|
LINE, THERMOPLASTIC, SCLID, W TE, 100m | | |
0176 808- 75240 1848.000 m | 0. 74000 1367. 52| 0. 85000 1570. 80|
LINE, THERMOPLASTIC, BROKEN, YELLOW [ | |
100mMm | | |
0177 808- 75245 30326.000 m | 0. 74000 22441 24| 0. 85000 25777.10)|
LINE, THERVOPLASTIC, SOLID, YELLOW | | [
100mm | | |
0178 808- 75272 159.000 m | 10. 00000 1590. 00| 11. 50000 1828. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WHI TE, CROSSHATCH LINE, 600 nm | | |
0179 808-75297 244.000 m | 10. 00000 2440. 00| 11. 50000 2806. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
STOP LINE, 600 mm | | |
0180 808- 75320 4.000 EACH | 100. 00000 400. 00| 115. 00000 460. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDi CATI ON ARROW | | [
0181 808-75325 2.000 EACH | 150. 00000 300. 00| 170. 00000 340. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTIC, WORD ( ONLY) | | |
0182 808- 75998 1415.000 EACH | 17. 60000 24904. 00| 20. 00000 28300. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0183 202-03000 LUMP |  15000. 00000 15000. 00|  15000. 00000 15000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 129 | | |
0184 202-03000 LUWP | 8000. 00000 8000. 00| 5000. 00000 5000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ |
NO. 157 | | |
0185 203-02070 20000.000 n8 | 9. 00000 180000. 00| 11. 00000 220000. 00|
BORROW | | |
0186 401-07327 17294.000 My | 50. 00000 864700. 00| 46. 00000 795524. 00|
QU QA HWVA, 2, 70, SURFACE, 9.5 W | | |
0187 202-51330 LUMP |  38613. 00000 38613.00|  40000. 00000 40000. 00|
PRESENT STRUCTURE, REMOVE , STR NO 2 | | [
0188 202-05824 2.000 EACH | 8965. 00000 17930.00|  11000. 00000 22000. 00|
I
I
I

I
CAPACI TY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/05
PACE : 150 -23
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 21,474, 774 ROUTE : 129
CALL ORDER : 150 CONTRACT ID : R -27080-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
[( 4 ) 352040801 [( 5 ) 35-1875662 I ( )
| GOHVANN ASPHALT & CONSTR, | | CRIDER & CRIDER | NC. |
LINE NO/ | TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0189 202- 05546 3028.000 My | 25. 45000 77062. 60| 29. 00000 87812. 00
REGULATED MATERI ALS, DISPOSE, C, SOL | |
0190 202-05551 3028.000 My | 22. 20000 67221. 60| 26. 00000 78728. 00
REGULATED MATERIALS, REMOVE, C, SOL | |
0191 202- 05556 3028.000 My | 11. 30000 34216. 40| 13. 00000 39364. 00
REGULATED MATERI ALS, TRANSPORT, C, SO | |
0192 202-05571 35.000 EACH | 85. 00000 2975. 00| 100. 00000 3500. 00
TESTI NG FOR WASTES , TPH |
0193 202-05571 6.000 EACH 75. 00000 450. 00| 95. 00000 570. 00
TESTI NG FOR WASTES , (WATER), BENZENE [
0194 202-05544 366.000 L 0. 20000 73. 20| 0. 25000 91. 50

REGULATED MATERI ALS, DI SPCSE, C ,

|
I
I
| I
SLUDGE FROM TANKS
|
I
|

|
0195 202- 05549 366.000 L 0. 57000 208. 62| 0. 70000 256. 20
REGULATED MATERIALS, REMOVE, C, SLUDGE |
FROV TANKS |
0196 202- 05554 366.000 L | 0. 56000 204. 96| 0. 65000 237.90

REGULATED MATERI ALS, TRANSPCRT, C, | |
SLUDGE FROM TANKS | |
0197 202-08429 3048.000 L | 0. 08000 243. 84| 0. 10000 304. 80
REGULATED MATERI ALS, DI SPCSE, B , | |
GROUNDWATER, SURFACE PETRCLEUM |

|

0198 202-08430 3048.000 L | 0. 08000 243. 84| 0. 10000 304. 80

REGULATED MATERI ALS, REMOVE, B , | |

GROUNDWATER, SURFACE PETROLEUM | |
0199 202-08431 3048.000 L | 0.11000 335. 28| 0. 20000 609. 60

REGULATED MATERI ALS, TRANSPCRT, B , | |

GROUNDWATER, SURFACE PETROLEUM | |

SECTI ON TOTALS | $ 23, 960, 000. 00| $ 25, 965, 847. 75 $

------------------------------------------ B S

CONTRACT TOTALS | $ 23, 960, 000. 00| $ 25, 965, 847. 75| $




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 06/ 08/ 05
PACE : 160 -1

ENG NEER S ESTI MATE: $ 5, 024, 164. 03 ROUTE : 19
CALL ORDER : 160 CONTRACT ID : R -27134-A COUNTI ES : HAM LTON TI PTON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
CONTRACT TIME : 11/17/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING |NC. $ 3,879,087.94 100. 0000%
2 350918397 RIETH RI LEY CONSTRUCTI ON $ 4,322,670.00 111.4352%
3 31-4351261 SHELLY & SANDS, |NC. $ 4,361,219.04 112.4290%
(1 ) 351139301 [( 2 ) 35 0918397 [( 3 ) 31-4351261
|E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON | SHELLY & SANDS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et o e e et et et ot e e e o e e e e e et e e e e e m e e e meeoeaoo--
SECTI ON 0001  ROAD REHABI LI TATI ON
I I I
0001 105-06845 LUWP | 72000. 00000 72000.00]  80000. 00000 80000. 00|  102237. 93000 102237. 93
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 12.000 M5 | 2000. 00000 24000. 00 2200. 00000 26400. 00| 1456. 76000 17481. 12
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  193300. 00000 193300. 00|  195343. 18000 195343. 18|  218220. 48000 218220. 48
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02241 500.000 LFT | 5. 00000 2500. 00| 3. 10000 1550. 00| 3. 18000 1590. 00
GUARDRAI L, REMOVE | | |
0007 202-02271 171.000 EACH | 100. 00000 17100. 00| 300. 00000 51300. 00| 148. 32000 25362. 72
HEADWALL, REMOVE | | |
0008 202-02771 3.000 EACH | 400. 00000 1200. 00| 950. 00000 2850. 00| 1589. 19000 4767.57
CONCRETE APRON, REMOVE [ | |
0009 202-96133 244.000 LFT | 25. 00000 6100. 00| 25. 00000 6100. 00| 18. 01000 4394, 44
Pl PE, REMOVE | | |
0010 203-02000 8880.000 CYS | 41. 00000 364080. 00| 30. 00000 266400. 00| 52. 97000 470373. 60
EXCAVATI ON,  COMMON | | |
0011 203-02070 13231.000 CYS | 24. 00000 317544. 00| 14. 25000 188541. 75| 18. 01000 238290. 31
BORROW | | |
0012 205- 06937 1825.000 LFT | 1. 35000 2463. 75| 1. 50000 2737. 50| 1. 43000 2609. 75
I

TEMPORARY SI LT FENCE



ENG NEER S ESTI MATE: $ 5, 024, 164. 03
CALL ORDER : 160
LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

R -27134-A
GREENFI ELD DI STRI CT

RQUTE :
COUNTI ES

19
HAM LTON

DATE :
PAGE :

TI PTON

06/ 08/ 05
160 -2

1 ) 35-1139301

I
| E & B PAVING

2 ) 35-0918397

| (
| RIETH RILEY CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT]
------------------------------------------ P S
0013 211-07454 540. 000 CYS | 20. 85000 11259. 00| 16. 50000 8910. 00|
STRUCTURE BACKFI LL | | |
0014 213-04324 273.000 CYS | 69. 75000 19041. 75| 87. 00000 23751. 00|
FLOMBLE FI LL | | |
0015 301-07448 16378.000 TON | 7.00000 114646. 00| 16. 10000 263685. 80|
COMPACTED AGGREGATE, NO 53, BASE | | |
0016 303-07449 759.000 TON | 7. 50000 5692. 50| 25. 00000 18975. 00|
COVPACTED AGGREGATE, NO. 73 | | |
0017 304-07490 150.000 TON | 150. 00000 22500. 00| 100. 00000 15000. 00|
HVA PATCH NG TYPE B [ | |
0018 306- 08032 10983.000 SYS | 0. 01000 109. 83| 0. 75000 8237. 25]
M LLING TRANSI TI ON | | |
0019 306-08033 126127.000 SYS | 0. 65000 81982. 55| 1. 00000 126127. 00|
M LLING, ASPHALT, 1 IN. [ | [
0020 401-06264 LUWP | 5000. 00000 5000. 00| 7000. 00000 7000. 00|
PROFI LOGRAPH, HVA | | |
0021 401-07321 14989. 000 TON | 34. 50000 517120. 50| 38. 00000 569582. 00|
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm [ | |
0022 401-07390 23411.000 TON | 31. 25000 731593. 75 36. 00000 842796. 00|
QA HVA, 2, 64, | NTERVEDI ATE, 19.0 nm | | [
0023 401-07407 12179.000 TON | 36. 00000 438444. 00| 37. 00000 450623. 00|
QA HVA, 2, 64, BASE, 25.0 nm | [ [
0024 405- 05517 111.000 TON | 0. 01000 1. 11| 270. 00000 29970. 00|
ASPHALT FOR PRI ME COAT | | |
0025 406- 05520 86.000 TON | 200. 00000 17200. 00| 175. 00000 15050. 00|
ASPHALT FOR TACK COAT | | |
0026 601-01700 2.000 EACH | 1800. 00000 3600. 00| 2000. 00000 4000. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0027 601-94689 10.000 EACH | 2885. 00000 28850. 00| 2350. 00000 23500. 00|
GUARDRAI L END TREATMENT, OS | [ |
0028 601-99105 2463.000 LFT | 14. 00000 34482. 00| 13. 25000 32634. 75|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0029 605-06120 61.000 LFT | 47. 00000 2867. 00| 47.00000 2867. 00|
CURB, CONCRETE , 6 IN. BARRI ER [ [ [
0030 606-07484 32600.000 LFT | 1. 00000 32600. 00| 0. 36000 11736. 00|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0031 610-07487 1772.000 TON | 50. 00000 88600. 00| 83. 00000 147076. 00|
I

HVA FCR APPROACHES, TYPE B

3 ) 31-4351261
| SHELLY & SANDS,

UNIT PRI CE

90.
19.
30.

100.

2000.

33.

29.

29.

200.

150.

2097.

2436.
13.

29.

84.

68000

05000

06000

86000

00000

. 25000

. 69000

00000

50000

50000

00000

00000

00000

73000

76000
77000
66000

. 34000

20000

47.

312164.

23422.

15000.

13728.

87027.

2000.

502131.

690624.

353191.

22200.

12900.

4195.

24367.

33915.

1809.

11084.

149202.

.20

. 65

68

74

00

75

63

00

50

50

00

00

00

46

60

51

26

00

40



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 160 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 024, 164. 03 ROUTE : 19
CALL ORDER : 160 CONTRACT ID : R -27134-A COUNTI ES : HAM LTON TI PTON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-0918397 [( 3 ) 31-4351261
|E & B PAVING |INC | RIETH RI LEY CONSTRUCTI ON | SHELLY & SANDS,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0032 611-06497 78.000 EACH | 140. 00000 10920. 00| 120. 00000 9360. 00| 127. 14000 9916. 92
MAl LBOX ASSEMBLY, SINGLE | |
0033 615- 06525 13.000 EACH | 400. 00000 5200. 00| 400. 00000 5200. 00| 362. 34000 4710. 42
CASTI NG ADJUSTED TO GRADE, MONUVENT | |
0034 616-02320 4269.000 SYS | 3. 80000 16222. 20| 2. 55000 10885. 95| 4. 24000 18100. 56
GEOTEXTI LES | [ [
0035 616-06451 2882.000 TON | 30. 00000 86460. 00| 28. 50000 82137. 00| 37. 08000 106864. 56
Rl PRAP, UNI FCRM [ |
0036 621-01004 28.000 EACH | 400. 00000 11200. 00| 450. 00000 12600. 00| 423. 78000 11865. 84
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0037 621-02363 106816. 000 SYS | 0. 22000 23499. 52| 0. 21000 22431. 36| 0. 23000 24567. 68
MULCHED SEEDING T, CONVENTIONAL M X | | |
0038 621-06554 26704.000 LBS | 2.00000 53408. 00| 8. 50000 226984. 00| 2.12000 56612. 48
SEED M XTURE, U | | |
0039 621-06559 53408.000 SYS | 0. 30000 16022. 40| 0. 30000 16022. 40| 0. 32000 17090. 56
MULCHED SEED NG R | | |
0040 621-06564 26704.000 SYS | 0. 35000 9346. 40| 0. 08000 2136. 32 0. 37000 9880. 48
MULCHED SEEDI NG CV [ | |
0041 621-06574 2572.000 SYS | 6. 00000 15432. 00| 3. 40000 8744. 80| 3. 28000 8436. 16
SODDI NG | | |
0042 715-05048 5.000 LFT | 23. 25000 116. 25| 60. 00000 300. 00| 39. 20000 196. 00
PIPE, TYPE 4, CROULAR 6 IN | | |
0043 715-05052 6.000 LFT | 26. 92000 161. 52| 58. 00000 348. 00| 49. 80000 298. 80
PIPE, TYPE 4, G ROULAR 12 IN [ | [
0044 715-05118 14.000 LFT | 39. 20000 548. 80| 34. 00000 476. 00| 49. 79000 697. 06
PIPE, TYPE 1, G ROULAR 12 IN | | [
0045 715-05119 967.000 LFT | 39. 79000 38476. 93| 31. 00000 29977. 00| 38. 14000 36881. 38
PIPE, TYPE 1, CIROULAR 15 IN. [ | |
0046 715-05121 685.000 LFT | 41. 41000 28365. 85| 33. 00000 22605. 00| 42. 38000 29030. 30
PIPE, TYPE 1, CIRCULAR 18 IN. [ | |
0047 715-05123 62.000 LFT | 67. 08000 4158. 96| 63. 00000 3906. 00| 72. 04000 4466. 48
PIPE, TYPE 1, CRCULAR 24 IN | | |
0048 715-05125 43.000 LFT | 123. 41000 5306. 63| 78. 00000 3354. 00| 78. 40000 3371. 20
PIPE, TYPE 1, CIRCULAR 30 IN. | | |
0049 715-05168 149.000 LFT | 23. 21000 3458. 29| 78. 00000 11622. 00| 49. 79000 7418. 71
PIPE, TYPE 3, CIRCULAR 12 IN | | |
0050 715-05169 3913.000 LFT | 28. 38000 111050. 94| 36. 00000 140868. 00| 39. 20000 153389. 60
PIPE, TYPE 3, CRCULAR 15 IN | | |



| NDI ANA DEPARTMENT COF TRANSPCORTATI ON DATE : 06/ 08/ 05
PACE : 160 -4
TABULATI ON CF BI DS

TEMPORARY PAVEMENT MARKI NG, REMOVABLE, |
4 IN | I

ENG NEER' S ESTI MATE: $ 5, 024, 164. 03 ROUTE : 19
CALL ORDER : 160 CONTRACT ID : R -27134-A COUNTI ES : HAM LTON TI PTON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-0918397 [( 3 ) 31-4351261
|E & B PAVING |NC | RIETH RI LEY CONSTRUCTI ON | SHELLY & SANDS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0051 715-05171 120.000 LFT | 28. 38000 3405. 60| 43. 00000 5160. 00| 47. 68000 5721. 60
PIPE, TYPE 3, CROULAR 18 IN |
0052 715-05173 182.000 LFT | 32. 44000 5904. 08| 46. 00000 8372. 00| 49. 79000 9061. 78
PIPE, TYPE 3, O RCULAR 24 IN. | | |
0053 715-05203 10.000 LFT | 11. 10000 111. 00| 40. 00000 400. 00| 43. 44000 434. 40
PIPE, TYPE 4, O ROUWAR 4 IN | |
0054 715-05228 104.000 LFT | 54. 98000 5717. 92| 47.00000 4888. 00| 80. 52000 8374. 08
PIPE, TYPE 1, DEFCRVED, MN AREA 1.6 | | |
SQ FT. | I I
0055 715-05232 17.000 LFT | 65. 48000 1113. 16| 78. 00000 1326. 00| 122. 90000 2089. 30
PIPE, TYPE 1, DEFORVED, MN. AREA 2.9 | [ |
SQ FT. I I
0056 715-05235 137.000 LFT | 99. 36000 13612. 32 44. 00000 6028. 00| 94. 29000 12917. 73
PIPE, TYPE 1, DEFORVED, MN. AREA 4.4 | | |
SQ FT. I | I
0057 715-05244 64.000 LFT | 100. 71000 6445. 44 82. 00000 5248. 00| 134. 55000 8611. 20
PIPE, TYPE 1, DEFCRVED, MN. AREA 11.6 | | |
FT. I I I
0058 715-08305 651.000 TON | 125. 00000 81375. 00| 57. 00000 37107. 00| 108. 17000 70418. 67
HVA FOR STRUCTURE | NSTALLATI ON, TYPE B | |
0059 715- 46000 2.000 EACH | 205. 00000 410. 00| 250. 00000 500. 00| 196. 00000 392. 00
Pl PE END SECTION, 12 IN. | |
0060 715-46005 84.000 EACH | 290. 00000 24360. 00| 270. 00000 22680. 00| 211. 89000 17798. 76
PI PE END SECTION, 15 IN. | |
0061 715-46010 2.000 EACH | 240. 00000 480. 00| 290. 00000 580. 00| 238. 38000 476.76
PI PE END SECTION, 18 I N | | |
0062 720- 44000 4.000 EACH | 340. 00000 1360. 00| 425. 00000 1700. 00| 434. 38000 1737. 52
CASTING ADJUST TO GRADE | |
0063 720- 45615 5.000 LFT | 211. 00000 1055. 00| 330. 00000 1650. 00| 248. 97000 1244. 85
STRUCTURE, | NLET, RECONSTRUCT | |
0064 720- 96995 1.000 EACH | 160. 00000 160. 00| 1000. 00000 1000. 00| 344. 32000 344. 32
CLEAN | NLET | | |
0065 725- 06857 219.000 LFT | 85. 00000 18615. 00| 85. 00000 18615. 00| 84. 23000 18446. 37
Pl PE LI NER, THERVOPLASTIC, 24 IN. | | |
0066 801-04308 3.000 EACH | 110. 00000 330. 00| 115. 00000 345. 00| 116. 54000 349. 62
ROAD CLOSURE S| GN ASSEMBLY | |
0067 801-06207 5409.000 LFT | 1. 00000 5409. 00| 1. 10000 5949. 90| 0. 88000 4759. 92
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 024, 164. 03

CALL ORDER : 160 CONTRACT ID : R -27134-A

COUNTI ES

RQUTE : 19

HAM LTON

DATE :

PAGE : 160 -5

TI PTON

06/ 08/ 05

LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-0918397 3 ) 31-4351261
|E & B PAVING |NC. | RIETH RILEY CONSTRUCTI ON | SHELLY & SANDS, |NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0068 801-06625 52.000 EACH | 46. 00000 2392. 00| 47.00000 2444, 00| 48. 74000 2534. 48
DETOUR ROUTE MARKER ASSEMBLY | | |
0069 801-06640 38.000 EACH | 210. 00000 7980. 00| 215. 00000 8170. 00| 222. 49000 8454. 62
CONSTRUCTI ON SI GN, A | |
0070 801-06775 LUMP |  85000. 00000 85000. 00|  135000. 00000 135000. 00|  276384. 69000 276384. 69
MAI NTAI NI NG TRAFFI C | |
0071 801-07118 60.000 LFT | 4.00000 240. 00| 4. 00000 240. 00| 4. 24000 254. 40
BARRI CADE, I11-A | [
0072 801-07119 60.000 LFT | 4.00000 240. 00| 4. 00000 240. 00| 4. 24000 254. 40
BARRI CADE, |11-B | [ [
0073 808-06712 7655.000 LFT | 0. 11000 842. 05 0. 10000 765. 50| 0. 12000 918. 60
LINE, PAINT, BROKEN, YELLOW 4 IN | [ |
0074 808-06713 98289.000 LFT | 0. 08000 7863. 12| 0. 08000 7863. 12| 0. 08000 7863. 12
LINE, PAINT, SOLID, WVHTE, 4 IN | |
0075 808-06714 23488.000 LFT | 0. 09000 2113. 92| 0. 09000 2113. 92| 0. 10000 2348. 80
LINE, PAINT, SOLID, YELLON 4 IN. | | [
0076 808- 75297 24.000 LFT | 3. 00000 72. 00| 3. 00000 72. 00| 3. 18000 76.32
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0077 808- 75340 2.000 EACH | 250. 00000 500. 00| 255. 00000 510. 00| 264. 87000 529. 74
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | |
0078 205- 06932 1246.000 LFT | 5. 15000 6416. 90| 8. 25000 10279. 50| 0. 00000 0.00
TEMPORARY CHECK DAM STRAW BALES | | |
0079 205-06933 6.000 EACH | 55. 00000 330. 00| 120. 00000 720. 00| 0. 00000 0. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
SECTI ON TOTALS | $ 3, 879, 087. 94| $ 4,322, 670. 00| $ 4,361, 219. 04
------------------------------------------ 5 S
CONTRACT TOTALS | $ 3, 879, 087. 94| $ 4,322, 670. 00| $ 4,361, 219. 04




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 08/ 05
PACE : 190 -1

ENG NEER S ESTI MATE: $ 5, 944, 014. 19 ROUTE : 52
CALL ORDER : 190 CONTRACT ID : R -27510-A COUNTI ES : CLI NTON TI PPECANCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 4,097,199.15 100. 0000%
2 350918397 R ETH RI LEY CONSTRUCTI ON $ 4,899,703.96 119.5867%
1 ) 35-1917625 [( 2 ) 35-0918397 I ( )
| M LESTONE CONTRACTCRS, L.P. |RIETH R LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e e et et et e e o e e e e e e e e e e e e e e memeemeeooo-
SECTI ON 0001  ROAD REHABI LI TATI ON
I I I
0001 105- 06657 8.000 MS | 300. 00000 2400. 00| 324. 87000 2598. 96|
PHONE, CELLULAR , 4 UNITS | | |
0002 105-06845 LUVP | 4200. 00000 4200. 00| 4793. 59000 4793. 59|
CONSTRUCTI ON ENG NEERI NG | | |
0003 105-07039 12.000 MXS | 1800. 00000 21600. 00| 1930. 71000 23168. 52|
FIELD OFFI CE, B [ | [
0004 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0005 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0006 110-01001 LUWP |  123000. 00000 123000. 00|  149312. 87000 149312. 87
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 202-05677 1.000 EACH | 1200. 00000 1200. 00| 3756. 08000 3756. 08
BARRI ER | SLAND, REMOVE | | [
0008 202-93741 24.000 EACH | 200. 00000 4800. 00| 298. 09000 7154. 16|
GUARD RAI L END TREATMENT, REMOVE [ [ |
0009 301-07448 28750.000 TON | 9. 00000 258750. 00| 11. 64000 334650. 00|
COMPACTED AGGREGATE, NO 53, BASE | | |
0010 303-07449 11060.000 TON | 10. 00000 110600. 00| 13. 09000 144775. 40|
COMPACTED AGGREGATE, NO. 73 | | |
0011 304-07490 500.000 TON | 99. 00000 49500. 00| 145. 57000 72785. 00|
HVA PATCH NG TYPE B | [ |
0012 304-07493 14250.000 TON | 42. 00000 598500. 00| 54. 57000 777622. 50|
W DENI NG WTH HVA, TYPE B | [ |
0013 306-08033 316100. 000 SYS | 0. 20000 63220. 00| 0. 35000 110635. 00|
I I

M LLING ASPHALT, 1 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/08/ 05
PAGE : 190 -2

ENG NEER S ESTI MATE: $ 5, 944, 014. 19 ROUTE : 52
CALL ORDER : 190 CONTRACT ID : R -27510-A COUNTI ES : CLI NTON TI PPECANCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-0918397 I (
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0014 306-08043 4200.000 SYS | 1. 00000 4200. 00| 5. 30000 22260. 00|
M LLI NG, TRANSI TI ON | | |
0015 401-06264 LUWP | 5000. 00000 5000. 00| 3482. 77000 3482. 77|
PROFI LOGRAPH, HMVA | | |
0016 401-07322 33056.000 TON | 31. 70000 1047875. 20| 36. 38000 1202577. 28|
QA HVA, 3, 64, SURFACE, 9.5 nm | | |
0017 401-07372 40657.000 TON | 28. 00000 1138396. 00| 31. 11000 1264839. 27|
QA HVA, 3, 64, |NTERVEDI ATE, 12.5 nm | | |
0018 406- 05520 201.000 TON | 240. 00000 48240. 00| 163. 72000 32907. 72|
ASPHALT FOR TACK COAT | | |
0019 406-07772 123890.000 LFT | 0. 35000 43361. 50| 0. 40000 49556. 00|
EXTRUDED POLYMERI C ASPHALT JO NT | | |
COVPOUND | | [
0020 506-06333 250.000 SYS | 90. 00000 22500. 00| 112. 61000 28152. 50|
PCCP PATCHI NG FULL DEPTH | | |
0021 601-94689 23.000 EACH | 2150. 00000 49450. 00| 2221. 02000 51083. 46|
GUARDRAI L END TREATMENT, OS | | |
0022 601-99105 1138.000 LFT | 12. 05000 13712. 90| 12. 05000 13712. 90|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ |
0023 601-99132 6.000 EACH | 60. 00000 360. 00| 60. 00000 360. 00|
GUARDRAI L TRANSITION VH, 6 FT. 3 IN. | | |
SPACI NG | | |
0024 610-07487 3676.000 TON | 58. 00000 213208. 00| 61. 84000 227323. 84|
HVA FOR APPROACHES, TYPE B | | |
0025 612-04315 136.000 TON | 783. 00000 106488. 00| 782. 60000 106433. 60|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0026 612-60410 2261.000 EACH | 5. 20000 11757. 20| 5. 20000 11757. 20|
DRI LLED HOLE FOR UNDERSEAL | | |
0027 801-01093 24.000 EACH | 1150. 00000 27600. 00| 850. 00000 20400. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY | | |
0028 801-03290 8.000 EACH | 150. 00000 1200. 00| 150. 00000 1200. 00|
CONSTRUCTI ON SIGN, C [ [ [
0029 801-06203 24636.000 LFT | 0. 20000 4927. 20| 0. 11000 2709. 96|
TEMPORARY PAVEMENT MARKING 4 IN | | [
0030 801-06207 12318.000 LFT | 1. 00000 12318. 00| 0. 99000 12194. 82|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 1IN I [ I
0031 801-06640 37.000 EACH | 198. 00000 7326. 00| 175. 00000 6475. 00|
I

CONSTRUCTI ON SI GN, A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/08/ 05
PAGE : 190 -3

ENG NEER S ESTI MATE: $ 5, 944, 014. 19 ROUTE : 52
CALL ORDER : 190 CONTRACT ID : R -27510-A COUNTI ES : CLI NTON TI PPECANCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-0918397 I ( )
| M LESTONE CONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0032 801-06710 100.000 DAY | 12. 00000 1200. 00| 10. 00000 1000. 00|
FLASH NG ARROW S| GN | | |
0033 801-06775 LUMP |  30000. 00000 30000. 00| 139747. 01000 139747. 01
MAI NTAI NI NG TRAFFI C [ | |
0034 808-03002 510.000 LFT | 1. 00000 510. 00| 0. 98000 499. 80|
LINE, EPOXY, BROKEN, WHTE, 4 IN | [ [
0035 808-03631 510.000 LFT | 1. 00000 510. 00| 0. 98000 499. 80|
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0036 808-03632 510.000 LFT | 1. 00000 510. 00| 0. 98000 499. 80|
LINE, EPOXY, SOLID, YELLON 4 IN | | |
0037 808-06701 30922.000 LFT | 0. 23000 7112. 06| 0. 23000 7112. 06|
LINE, THERVOPLASTIC, BROKEN, WHI TE, 4 | | |
IN I I |
0038 808-06703 121017.000 LFT | 0. 23000 27833. 91| 0. 23000 27833. 91|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0039 808-06716 1530.000 LFT | 0. 45000 688. 50| 0. 45000 688. 50|
LINE, REMOVE | | |
0040 808- 75245 119116.000 LFT | 0. 23000 27396. 68| 0. 23000 27396. 68|
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | |
I'N, | |
0041 808-75297 24.000 LFT | 16. 00000 384. 00| 16. 00000 384. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN. | | [
0042 808- 75996 1532.000 EACH | 3. 50000 5362. 00| 3. 50000 5362. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
SECTI ON TOTALS | $ 4,097, 199. 15| $ 4,899, 703. 96| $
------------------------------------------ g S
CONTRACT TOTALS | $ 4,097, 199. 15| $ 4,899, 703. 96| $




ENG NEER S ESTI MATE: $ 5, 912, 775. 61
CALL CRDER : 196
LETTI NG DATE : 05/25/05 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

R -27645-A
GREENFI ELD DI STRI CT
10/ 15/ 05 COWPLETI ON DATE

DATE : 06/08/ 05
PAGE : 196 -1

RQUTE : 70
COUNTI ES : WAYNE

TOTAL % OVER
RANK VENDOR NO. / NAME BID LONBI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 5,863, 757. 07 100. 0000%
(1 ) 351917625 | I ( )
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ |TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT| AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001  ASPHALT RESURFACE
| | I
0001 105-06845 LUWP |  32000. 00000 32000. 00] |
CONSTRUCTI ON ENGl NEERI NG [ | [
0002 105-07039 9.000 MBS | 1600. 00000 14400. 00| |
FIELD OFFICE, B | | [
0003 106-03285 1.000 DAL | 1. 00000 1. 00 |
FAI LED NATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP |  290000. 00000 290000. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02241 3203.000 LFT | 1. 95000 6245. 85| |
GUARDRAI L, REMOVE | | |
0007 202-02278 3385.000 LFT | 4. 40000 14894. 00| |
CURB, CONCRETE, REMOVE | | |
0008 202-02928 7.000 EACH | 550. 00000 3850. 00| |
CATCH BASI N, REMOVE | | |
0009 203-02000 5018.000 CYS | 11. 25000 56452. 50| |
EXCAVATI ON, COWMON | | |
0010 306-08034 57864. 000 SYS | 0. 98000 56706. 72| |
MLLING ASPHALT, 1 1/2 IN. | | |
0011 306- 08039 174625. 000 SYS | 2. 62000 457517. 50| |
M LLING ASPHALT REMOVAL , MLL TO | | |
CONCRETE | | |
0012 306-08159 23847.000 SYS | 1. 90000 45309. 30| |
MLLING ASPHALT , 5 IN | | |
0013 401-06264 LUWP | 9500. 00000 9500. 00| |
I

PRCFI LOGRAPH, HVA [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 196 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 912, 775. 61 ROUTE : 70
CALL ORDER : 196 CONTRACT ID : R -27645-A COUNTI ES : WAYNE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 I ( ) I ( )
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0014 401-07337 21555.000 TON | 80. 90000 1743799. 50| |
QA HWVA 5, 76, SURFACE, 9.5 mm-- SMA | | |
0015 401-07405 48740.000 TON | 43.10000 2100694. 00| [
QA HVA, 5, 76, |NTERVEDI ATE, 19.0 nm | | |
0016 401-07410 1224.000 TON | 52. 00000 63648. 00| |
QC/ QA HVA, 5, 64, BASE, 25.0 nm | | |
0017 405-05517 62.000 TON | 305. 00000 18910. 00| |
ASPHALT FOR PRI ME COAT | | |
0018 406- 05520 157.000 TON | 240. 00000 37680. 00| |
ASPHALT FOR TACK COAT | | |
0019 506- 06333 19.000 SYS | 500. 00000 9500. 00| |
POCP PATCHING FULL DEPTH | | |
0020 506-06334 2.000 SYS | 750. 00000 1500. 00| |
POCP PATCHI NG PARTI AL DEPTH | | |
0021 507-07482 1468.000 LFT | 2. 40000 3523. 20| [
CRACKS AND JOINTS | N PCCP, ROUT AND SEA | | |
0022 601-01522 2.000 EACH | 1700. 00000 3400. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | [ |
0023 601-05999 5.000 EACH | 50. 00000 250. 00| |
CURVED TERM NAL END | | [
0024 601-94689 28.000 EACH | 2100. 00000 58800. 00| |
GUARDRAI L END TREATMENT, OS | | |
0025 601-94690 4.000 EACH | 3450. 00000 13800. 00| |
GUARDRAI L END TREATMENT, MBS | | |
0026 601-97774 1.000 EACH | 1100. 00000 1100. 00| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE [ [ |
0027 601-97803 1.000 EACH | 2225. 00000 2225. 00| |
GUARDRAI L END TREATMENT, MB, SPARE | | |
PARTS PACKAGE | [ |
0028 601-99105 4598.000 LFT | 12. 50000 57475. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0029 605-02493 372.000 SYS | 19. 00000 7068. 00| |
CURB | SLAND, CONCRETE | | |
0030 605-06090 400.000 LFT | 13. 00000 5200. 00| |
CURB, | NTEGRAL, CONCRETE | | |
0031 605-06100 1674.000 LFT | 19. 00000 31806. 00| [
CURB, |NTEGRAL, C, CONCRETE | | |
0032 606-07484 121047.000 LFT | 0. 14000 16946. 58| |
|

M LLED HVA SHOULDER CORRUGATI ONS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PACE : 196 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5,912, 775. 61 RQUTE : 70
CALL CRDER : 196 CONTRACT ID : R -27645-A COUNTI ES : WAYNE
LETTI NG DATE : 05/25/05 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET- ASI DE :

[( 1 ) 351917625 I ( ) I ( )
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ g
0033 612-04315 36.000 TON | 1350. 00000 48600. 00| [
ASPHALT MATERI AL FOR UNDERSEAL | |
0034 612-05081 2.000 EACH | 3150. 00000 6300. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
UNDERSEAL | | |
0035 612-60410 600. 000 EACH | 27. 30000 16380. 00| [
DRI LLED HOLE FOR UNDERSEAL | | |
0036 718-06528 15.000 EACH | 600. 00000 9000. 00| |
QUTLET PROTECTOR 1 | | |
0037 718-06529 15.000 EACH | 600. 00000 9000. 00| |
OUTLET PROTECTCR, 2 [ [ |
0038 718-06531 16. 000 EACH | 600. 00000 9600. 00| |
OUTLET PROTECTCR 3 | [ |
0039 724-02221 76.000 LFT | 125. 00000 9500. 00| |
EXPANSI ON JOI NT, PCLYMER MODI FI ED | | |
ASPHALT | [ |
0040 725-06858 470.000 LFT | 130. 00000 61100. 00| |
Pl PE LI NER, THERMOPLASTIC, 36 IN. | | |
0041 725-06861 246.000 LFT | 210. 00000 51660. 00| |
Pl PE LI NER, THERMOPLASTI C, AREA 6.5 SFT | | |
0042 801-01093 4.000 EACH | 680. 00000 2720. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | [ |
ASSENMBLY [ | [
0043 801- 06640 22.000 EACH | 84. 00000 1848. 00| |
CONSTRUCTI ON SI GN, A [ [ |
0044 801-06710 360.000 DAY | 9. 50000 3420. 00| |
FLASH NG ARROW SI GN | | |
0045 801-06775 LUMP |  410639. 00000 410639. 00| [
MAI NTAI NI NG TRAFFI C | | |
0046 801-07117 4.000 EACH | 680. 00000 2720. 00| |
TEMPORARY WORKS| TE FLASHI NG LI GHT SIGN | | |
ASSEMBLY [ [ |
0047 801-07215 360.000 DAY | 42. 00000 15120. 00| |
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0048 808- 06702 15140. 000 LFT | 0. 30000 4542. 00| [
LINE, THERVOPLASTIC, BROKEN, WHI TE, 5 | | |
I'N. I I I
0049 808-06713 62065.000 LFT | 0. 08000 4965. 20| |
I

LINE, PAINT, SQLID, VHTE, 4 IN [ [



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 196 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 912, 775. 61 ROUTE : 70
CALL CRDER : 196 CONTRACT ID : R -27645-A COUNTI ES : WAYNE
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35 1917625 I ( ) I ( )
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ o
0050 808-06714 60559. 000 LFT | 0. 08000 4844. 72| |
LINE, PAINT, SOLID, YELLON 4 IN. | |
0051 808- 75008 3000.000 LFT | 0. 16000 480. 00| |
LINE, PAINT, SOLID, VI TE, 8 IN | |
0052 808- 75996 986.000 EACH | 5. 00000 4930. 00| |
SNOAPLOMBLE RAI SED PAVENENT MARKER | | |
REMOVE | | |
0053 808- 75998 986. 000 EACH | 22. 50000 22185. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 5, 863, 757. 07| $ | $
------------------------------------------ o m m e m e e e e e e e et et o e e e o e e e e e et e e e e e e e emeeoeaooo-
CONTRACT TOTALS | $ 5, 863, 757. 07| $ 4,899, 703. 96| $




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 06/ 08/ 05
PACE : 200 -1

ENG NEER S ESTIMATE: $ 346, 199. 10 ROUTE : 65
CALL ORDER : 200 CONTRACT ID : R -27794-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : VINCENNES Di STRICT
CONTRACT TIME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1009310 DEI G BROTHERS LUVBER & CONSTR $ 337,890.30 100. 0000%
2 350626844 RUDOLPH, J.H & CO $ 339,816.40 100.5700%
(1 ) 351009310 [( 2 ) 35 0626844 I ( )
| DEl G BROTHERS LUVBER & CONST | RUDOLPH, J.H & CO |
LINE NO/ |TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g o S
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I | I
0001 105-06845 LUMP |  16000. 00000 16000. 00|  16000. 00000 16000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 9.000 MXS | 2070. 00000 18630. 00| 1275. 00000 11475. 00|
FIELD OFFICE, B | [ [
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  16800. 00000 16800. 00  16950. 00000 16950. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 5200. 00000 5200.00]  14000. 00000 14000. 00|
CLEAR NG R GHT OF WAY | | [
0007 202-78515 LUVP | 710. 00000 710. 00| 800. 00000 800. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0008 203-02000 2395.000 n8 | 10. 40000 24908. 00| 18. 00000 43110. 00|
EXCAVATI ON, COWMON | | |
0009 205-06932 60.000 m | 17. 00000 1020. 00| 16. 00000 960. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0010 205-06937 220.000 m | 4. 40000 968. 00| 6. 00000 1320. 00|
TEMPORARY SI LT FENCE | | |
0011 207-07500 1208.000 n2 | 7. 20000 8697. 60| 21. 00000 25368. 00|
SUBGRADE TREATMENT, TYPE C | | |
0012 211-07454 25.000 n8 | 41. 50000 1037. 50]| 122. 00000 3050. 00|
STRUCTURE BACKFI LL | | |
0013 303-01180 762.000 My | 25. 70000 19583. 40| 25. 00000 19050. 00|
I I

COWPACTED AGGREGATE, NO. 53



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 200 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 346, 199. 10 ROUTE : 65
CALL ORDER : 200 CONTRACT ID : R -27794-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1009310 [( 2 ) 35-0626844 | )
| DEI G BROTHERS LUMVBER & CONST | RUDOLPH, J.H & CO |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 304-07490 105.000 My | 158. 00000 16590. 00| 85. 00000 8925. 00|
HVA PATCH NG TYPE B [ | [
0015 304-07493 238.000 My | 67. 00000 15946. 00| 52. 50000 12495. 00|
W DENI NG W TH HVA, TYPE B | | |
0016 306-08036 1768.000 n2 | 2.90000 5127. 20| 0. 40000 707. 20|
M LLING ASPHALT, 50 nm | | |
0017 306-08043 381.000 n2 | 3. 90000 1485. 90| 1. 30000 495. 30|
M LLI NG, TRANSI TI ON | [ |
0018 402-07433 292.000 My | 68. 00000 19856. 00| 38. 00000 11096. 00|
HVA SURFACE, TYPE B | | |
0019 402-07438 111.000 My | 69. 00000 7659. 00 52. 00000 5772. 00|
HVA | NTERVEDI ATE, TYPE B | | |
0020 402-07441 368.000 My | 62. 00000 22816. 00| 41. 60000 15308. 80|
HVA BASE, TYPE B | | |
0021 402-07451 216.000 My | 92. 00000 19872. 00| 34. 00000 7344. 00|
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0022 406- 05521 6830.000 n2 | 0. 15000 1024. 50| 0. 10000 683. 00|
ASPHALT FOR TACK COAT | | |
0023 610-07486 169.000 My | 112. 00000 18928. 00| 79. 00000 13351. 00|
HVA FOR APPROACHES, TYPE A | | |
0024 611-05330 269.000 n2 | 42. 50000 11432. 50| 32. 00000 8608. 00|
CEMENT CONCRETE PAVEMENT FOR DRI YS, | | |
150 mm | [ |
0025 611-06497 6.000 EACH | 132. 00000 792. 00 125. 00000 750. 00|
MAl LBOX ASSEMBLY, SINGLE | | |
0026 615-06490 34.000 EACH | 102. 00000 3468. 00| 95. 00000 3230. 00|
R GHT OF VAY MARKER | | |
0027 615-06505 7.000 EACH | 525. 00000 3675. 00| 495. 00000 3465. 00|
MONUMENT, B | | [
0028 621-06567 55.000 kL | 15. 00000 825. 00| 13. 65000 750. 75|
WATER | | |
0029 621-06575 3025.000 n2 | 3. 70000 11192. 50| 4. 50000 13612. 50|
SCDDI NG NURSERY [ [ [
0030 715-03475 3.000 EACH | 415. 00000 1245. 00| 335. 00000 1005. 00|
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0031 715-05121 13.000 m | 73. 00000 949. 00| 250. 00000 3250. 00|
PIPE, TYPE 1, O ROULAR 450 mm | | |
0032 715-05169 105.000 m | 61. 00000 6405. 00| 105. 00000 11025. 00|
I

PIPE, TYPE 3, A RCUAR 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/08/ 05
PACE : 200 -3

ENG NEER S ESTIMATE: $ 346, 199. 10 ROUTE : 65
CALL ORDER : 200 CONTRACT ID : R -27794-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| 1 ) 35-1009310 [( 2 ) 35-0626844 | ( )
| DEl G BROTHERS LUVBER & CONST | RUDOLPH, J.H. & CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANVDUNT
------------------------------------------ T e L T R L R L T ey —
0033 715- 46005 9.000 EACH | 310. 00000 2790. 00| 275. 00000 2475. 00|
Pl PE END SECTION, 375 mm | | |
0034 715-46010 2.000 EACH | 410. 00000 820. 00| 330. 00000 660. 00|
Pl PE END SECTI ON, 450 mm | | |
0035 801- 06203 1360.000 m | 0. 85000 1156. 00| 1. 00000 1360. 00|
TEMPORARY PAVEMENT MARKI NG 100 mm [ [ |
0036 801- 06207 700.000 m | 3.20000 2240. 00| 3. 00000 2100. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0037 801- 06640 23.000 EACH | 90. 00000 2070. 00| 85. 00000 1955. 00|
CONSTRUCTI ON SI G\, A [ | |
0038 801-06775 LUMP |  17000. 00000 17000. 00]  30000. 00000 30000. 00|
MAI NTAI NI NG TRAFFI C | | |
0039 801-07119 10.000 m | 82. 00000 820. 00| 75. 00000 750. 00|
BARRI CADE, |11-B [ [ [
0040 802-05701 6.000 m | 33. 00000 198. 00| 32. 65000 195. 90|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0041 802-76025 1.000 nm2 | 150. 00000 150. 00| 214. 15000 214. 15|
SI G\, SHEET, ENCAPSULATED LENS W TH | [ [
LEGEND, 2.03 mm TH CKNESS | | |
0042 802-76035 1.000 nm2 | 160. 00000 160. 00| 235. 65000 235. 65|
SIGN, SHEET, ENCAPSULATED LENS W TH | [ [
LEGEND 2.54 nmm THI CKNESS | | |
0043 805-01815 3.000 EACH | 1690. 00000 5070. 00| 1600. 00000 4800. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 | | |
0044 805- 02087 LUWP | 425. 00000 425. 00| 375. 00000 375. 00|
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | |
EQUI PMENT | | |
0045 805-78010 1.000 EACH | 1030. 00000 1030. 00| 960. 00000 960. 00|
CONTROLLER AND CABI NET, FLASHER SCOLID | [ |
STATE [ [ |
0046 805-78190 4.000 EACH | 340. 00000 1360. 00| 312. 00000 1248. 00|
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm | | |
AVBER [ [ |
0047 805-78195 2.000 EACH | 330. 00000 660. 00| 300. 00000 600. 00|
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm RED | [ [
0048 805- 78415 2.000 EACH | 1290. 00000 2580. 00| 1200. 00000 2400. 00|
I I

SPAN, CATENARY, AND TETHER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/08/ 05
PACE : 200 -4

ENG NEER S ESTIMATE: $ 346, 199. 10 ROUTE : 65
CALL ORDER : 200 CONTRACT ID : R -27794-A COUNTI ES @ VANDERBURGH
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| 1 ) 35-1009310 [( 2 ) 35-0626844 I ( )
| DEl G BROTHERS LUVBER & CONST | RUDOLPH, J.H & CO |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0049 805- 78420 2.000 EACH | 292. 00000 584. 00| 252. 00000 504. 00|
DI SCONNECT HANGER | | [
0050 805- 78445 1.000 EACH | 510. 00000 510. 00| 475. 00000 475. 00|
SI GNAL SERVI CE | | |
0051 805- 78467 11.000 m | 5. 00000 55. 00| 5. 00000 55. 00|
SI GNAL CABLE, 3C 8CA | | |
0052 805- 78480 89.000 m | 3. 20000 284. 80| 3. 05000 271. 45|
SI GNAL CABLE, 3C 14GA. | | |
0053 805- 78485 99.000 m | 3. 50000 346. 50| 3. 30000 326. 70|
SI GNAL CABLE, 5C 14GA. | | |
0054 805-81032 3.000 EACH | 3430. 00000 10290. 00| 3240. 00000 9720. 00|
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0055 808-01045 23.000 m | 1. 40000 32. 20| 1. 25000 28. 75|
LINE, THERMOPLASTIC, DOTTED, YELLOW [ | |
100 nm 600 nm LINE, 1200 nm GAP | | |
0056 808-06703 623.000 m | 1. 40000 872. 20| 1. 25000 778. 75|
LINE, THERMOPLASTIC, SCLID, WH TE, 100m | [ |
0057 808-06705 19.000 m | 2. 70000 51. 30| 2. 55000 48. 45|
LINE, THERVOPLASTIC, SOLID, WH TE, 200 | | [
mm | | |
0058 808- 75245 486.000 m | 1. 40000 680. 40| 1. 25000 607. 50|
LI NE, THERMOPLASTIC, SOLID, YELLOW | [ |
100mMm | | |
0059 808- 75260 9.000 m | 21. 00000 189. 00| 19. 35000 174. 15|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID, WHI TE, CROSSHATCH LINE, 300 nm | | |
0060 808- 75278 9.000 m | 21. 00000 189. 00| 19. 35000 174. 15]
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLOW CROSSHATCH LINE, 300 mm | | |
0061 808-75297 17.000 m | 37.00000 629. 00| 35. 75000 607. 75|
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
STOP LINE, 600 mm | | |
0062 808- 75996 15.000 EACH | 14. 00000 210. 00| 20. 00000 300. 00|
SNOAPLOMBLE RAI SED PAVEMENT MARKER, | [ |
REMOVE I | I
0063 808- 75998 22.000 EACH | 71. 00000 1562. 00| 65. 00000 1430. 00|
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
0064 808-98796 22.000 m | 1. 40000 30. 80| 1. 25000 27. 50|
LI NE, THERVOPLASTI C, DOTTED, WH TE, 100 | | |
mm 600 nm LINE, 1200 nm GAP | | |
SECTI ON TOTALS | $ 337, 890. 30| $ 339, 816. 40| $
------------------------------------------ o m m o m e e e e e et et e m o e e e e e e e e e e e e e e e e e e emeeoeeoo-
CONTRACT TOTALS | $ 337, 890. 30| $ 339, 816. 40| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 206 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 132, 502. 00 ROUTE : 46
CALL ORDER : 206 CONTRACT ID : R -27850-B COUNTI ES : MONRCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOR DI STRI CT
CONTRACT TIME : 90 CALENDAR DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOV BI D
1 351817574 YARDBERRY LANDSCAPE $ 131, 949. 00 100. 0000%
2 90-0177865 H'S CONSTRUCTCRS LLC $ 137,302.00 104.0569%
(1 ) 351817574 2 ) 90-0177865 I ( )
| YARDBERRY LANDSCAPE | H'S CONSTRUCTCRS LLC |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et e e e e e et et ot e e e o e e e e e et e e e e e m e memeeoeaoo-
SECTI ON 0001  ENHANCEMENT, LANDSCAPI NG
I I I
0001 105-06845 LUVP | 3500. 00000 3500. 00| 3000. 00000 3000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUWP | 6283. 00000 6283. 00| 6700. 00000 6700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 203-02046 1.000 EACH | 6000. 00000 6000. 00|  13000. 00000 13000. 00|
GRADI NG | N GORE AREA | | |
0006 616-04917 LUMP | 52000. 00000 52000.00]  46500. 00000 46500. 00|
LI MESTONE , | NSTALL | | |
0007 621-06560 800.000 SYS | 1. 00000 800. 00| 1. 75000 1400. 00|
MULCHED SEEDI NG, U [ [ [
0008 707-99085 2.000 EACH | 2150. 00000 4300. 00| 3400. 00000 6800. 00|
FLAG POLE | | [
0009 801-06640 12.000 EACH | 95. 00000 1140. 00| 125. 00000 1500. 00|
CONSTRUCTI ON SI GN, A | | |
0010 801-06775 LUWP | 4500. 00000 4500.00]  12000. 00000 12000. 00|
MAI NTAI NI NG TRAFFI C | | |
0011 807-96868 16.000 EACH | 3339. 00000 53424. 00| 2900. 00000 46400. 00|
LUM NAI RE, | NSTALL | | |
SECTI ON TOTALS | $ 131, 949. 00| $ 137, 302. 00| $
------------------------------------------ o
CONTRACT TOTALS | $ 131, 949. 00| $ 137, 302. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 759, 068. 74 ROUTE
CALL ORDER : 210 CONTRACT 1D : R -27904-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 06/02/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

DATE :

PAGE : 210 -1

06/ 08/ 05

TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOVN BI D
1 351341287 HARCO ASPHALT PAVI NG | NC. $ 1,407,597.34 100. 0000%
2 35-1385672 FORCE CONSTRUCTION GO | NC. $ 1,430, 962.57 101. 6599%
3 351151771 CALUVET ASPHALT PAVING CO | NC. $ 1,473,209.50 104.6613%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,735, 800.00 123.3165%
(1 ) 35 1341287 [( 2 ) 35 1385672 3 ) 35-1151771
| HARCO ASPHALT PAVI NG | NC. | FORCE CONSTRUCTI ON CO. I NC. | CALUVET ASPHALT PAVING CO. IN
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m et o e e e et et ot e e e o e e e e e et e e e e e e memeeoeaoo--
SECTI ON 0001  ENHANCEMENT, PEDESTRI AN Bl KE TRAI L
I I I
0001 105-06845 LUMP |  55000. 00000 55000. 00|  28300. 00000 28300.00|  30000. 00000 30000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 15.000 MBS | 1900. 00000 28500. 00| 1352. 00000 20280. 00| 1800. 00000 27000. 00
FIELD OFFICE, B [ [ |
0003 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | [ [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNMENT | | [
0005 110-01001 LUMP |  60000. 00000 60000. 00|  149851. 00000 149851.00]  100000. 00000 100000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-01015 LUMP |  67500. 00000 67500.00]  37500. 00000 37500.00|  50000. 00000 50000. 00
CLEARI NG AND GRUBBI NG | | |
0007 201-90788 LUMP | 10000. 00000 10000. 00| 4827. 00000 4827.00]  12000. 00000 12000. 00
DEBRI S, REMOVE | | |
0008 202-01667 117.000 EACH | 70. 00000 8190. 00| 11. 76000 1375. 92| 100. 00000 11700. 00
SI GN AND SUPPORTS, WOOD POST, REMOVE | | |
0009 202-01874 2.000 EACH | 50. 00000 100. 00| 63. 42000 126. 84 100. 00000 200. 00
SHEET SI GN AND PCST, REMOVE | | |
0010 202-02240 2140.000 SYS | 7. 50000 16050. 00| 8. 46000 18104. 40| 3. 50000 7490. 00
PAVEMENT REMOVAL [ | |
0011 202-02245 31.000 EACH | 180. 00000 5580. 00| 50. 00000 1550. 00| 350. 00000 10850. 00
TREE, 6 IN., REMOVE | | |
0012 202-02255 11.000 EACH | 350. 00000 3850. 00| 600. 00000 6600. 00| 350. 00000 3850. 00
I

TREE, 18 IN., REMOVE | I



ENG NEER S ESTI MATE: $ 1, 759, 068. 74

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE :

COUNTI ES : MARI ON

DATE :
PAGE :

06/ 08/ 05

210 -2

CALL ORDER : 210 CONTRACT 1D : R -27904-A
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 35 1341287 | 2 ) 35-1385672 [( 3 ) 35-1151771
| HARCO ASPHALT PAVI NG | NC. | FORCE CONSTRUCTI ON CO. INC. | CALUMET ASPHALT PAVING CO IN

LINE NO/ | TEM CCDE / ALT | |

| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ T

0013 202-02260 34.000 EACH | 600. 00000 20400. 00| 725. 00000 24650. 00| 500. 00000 17000. 00
TREE, 30 IN., REMOVE [ [ [

0014 202-02271 3.000 EACH | 500. 00000 1500. 00| 545. 34000 1636. 02| 550. 00000 1650. 00
HEADWALL, REMOVE | | |

0015 202-02274 650. 000 LFT | 9. 00000 5850. 00| 5. 03000 3269. 50| 6. 50000 4225. 00
CURB, CONCRETE, | NTEGRAL, REMOVE | [ |

0016 202-02278 535.000 LFT | 7.00000 3745. 00| 6. 12000 3274. 20| 5. 75000 3076. 25
CURB, CONCRETE, REMOVE [ | |

0017 202-91010 4.000 EACH | 1200. 00000 4800. 00| 700. 00000 2800. 00| 450. 00000 1800. 00
TREE, 24 IN., REMOVE [ | |

0018 202-91011 2.000 EACH | 1400. 00000 2800. 00| 1000. 00000 2000. 00| 500. 00000 1000. 00
TREE, 36 IN., REMOVE [ | |

0019 202-91385 2.000 EACH | 325. 00000 650. 00| 267. 88000 535. 76| 350. 00000 700. 00
I NLET, REMOVE | | |

0020 202-94747 1.000 EACH | 100. 00000 100. 00| 133. 93000 133. 93] 85. 00000 85. 00
POST, REMOVE | |

0021 202-96133 126.000 LFT | 7.00000 882. 00| 14. 64000 1844. 64| 14. 00000 1764. 00
Pl PE, REMOVE | |

0022 203-02000 15000. 000 CYS | 4. 25000 63750. 00| 9. 89000 148350. 00| 10. 00000 150000. 00
EXCAVATI ON, COMVON | |

0023 203-02376 LUVP |  30000. 00000 30000.00]  14086. 00000 14086.00]  12000. 00000 12000. 00
EXCAVATI ON, COMMVON, FOR DI TCH GRADING | | |

0024 205- 02459 LUVP |  56000. 00000 56000. 00|  22849. 00000 22849.00]  12000. 00000 12000. 00
EROSI ON CONTROL | |

0025 205- 06936 2.000 TON | 30. 00000 60. 00| 150. 55000 301. 10| 250. 00000 500. 00
TEMPCRARY SEDI MENT TRAP | | |

0026 210- 06990 2.000 EACH | 9000. 00000 18000.00]  13645. 96000 27291.92|  16000. 00000 32000. 00
LI MESTONE , CHESS TABLE | | |

0027 210-08404 2.000 EACH | 300. 00000 600. 00| 1638. 86000 3277. 72| 2600. 00000 5200. 00
PIT , HORSESHOE | |

0028 211-02050 4600. 000 CYS | 14. 00000 64400. 00| 19. 53000 89838. 00| 23. 00000 105800. 00
B BORROW | | |

0029 301-07448 4666.000 TON | 18. 00000 83988. 00| 20. 87000 97379. 42| 30. 00000 139980. 00
COVPACTED AGGREGATE, NO 53, BASE | | |

0030 303-93714 4.000 EACH | 2000. 00000 8000. 00| 3668. 44000 14673. 76| 800. 00000 3200. 00
BOULDER , LI MESTONE | | |

0031 306-08033 2715.000 SYS | 2.10000 5701. 50| 0. 65000 1764. 75| 2.50000 6787. 50
M LLING ASPHALT, 1 IN. | | |

0032 401-07320 1023.000 TON | 54. 00000 55242. 00| 47. 00000 48081. 00| 52. 00000 53196. 00

QC/ QA HVA, 1, 64, SURFACE, 9.5 nm



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PACE : 210 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 759, 068. 74 ROUTE
CALL ORDER : 210 CONTRACT 1D : R -27904-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : GREENFI ELD Di STRI CT
SET- ASI DE :
[( 1 ) 35 1341287 [( 2 ) 35-1385672 [( 3 ) 35-1151771
| HARCO ASPHALT PAVI NG | NC. | FORCE CONSTRUCTION CO. INC. | CALUMET ASPHALT PAVING CO IN
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE ANVOUNT
------------------------------------------ T
0033 401-07355 2045.000 TON | 41. 00000 83845. 00| 43, 00000 87935. 00| 48. 00000 98160. 00
Qx HVA, 1, 64, |NTERVEDIATE, 9.5 nm | [
0034 401-07406 90.000 TON | 58. 00000 5220. 00| 100. 00000 9000. 00| 100. 00000 9000. 00
Qx HMVA, 1, 64, BASE, 25.0 nm | | [
0035 402-05498 224.000 TON | 55. 00000 12320. 00| 61. 00000 13664. 00| 70. 00000 15680. 00
HVA FOR PARKI NG AREA [ [ |
0036 601-90027 449.000 LFT | 18. 00000 8082. 00| 26. 00000 11674. 00| 26. 00000 11674. 00
GUARD RAI L, WOOD BEAM | | |
0037 601-99105 770.000 LFT | 17. 00000 13090. 00| 12. 50000 9625. 00| 12. 50000 9625. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [
0038 603- 04099 12.000 EACH | 550. 00000 6600. 00| 1420. 00000 17040. 00| 1420. 00000 17040. 00
Pl PE BOLLARD , COLLAPSI BLE | |
0039 604-04439 256.000 SYS | 56. 00000 14336. 00| 54. 04000 13834. 24| 67. 00000 17152. 00
TEXTURED CONCRETE PAVEMENT
0040 604-04785 2.000 EACH|  47750.00000 95500. 00|  30613. 35000 61226.70|  35000. 00000 70000. 00
RAVP , BOAT | | [
0041 604-07894 146.000 SYS | 110. 00000 16060. 00| 100. 00000 14600. 00| 96. 00000 14016. 00
CURB RAMP, CONCRETE, A [ [ |
0042 604-90256 506. 000 SYS | 46. 00000 23276. 00| 42. 00000 21252. 00| 40. 00000 20240. 00
S| DEWALK, OONCRETE, 6 IN. | | |
0043 604-91531 9.000 SYS | 38. 00000 342. 00| 35. 00000 315. 00| 85. 00000 765. 00
S| DEWALK, OONCRETE, 4 IN. | | |
0044 605-06120 775.000 LFT | 12. 50000 9687. 50| 40. 30000 31232. 50] 27. 00000 20925. 00
CURB, CONCRETE | | I
0045 605- 06140 2178.000 LFT | 14. 50000 31581. 00| 13. 00000 28314. 00| 26. 50000 57717. 00
CURB AND GUTTER CONCRETE | | |
0046 605- 95486 146.000 LFT | 14. 50000 2117. 00| 13. 00000 1898. 00| 24. 50000 3577. 00
CURB AND GUTTER, ROLLED, CONCRETE | |
0047 607-06335 1159.000 LFT | 45. 00000 52155. 00| 40. 00000 46360. 00| 25. 00000 28975. 00
PAVED SIDE DI TCH, A | [ |
0048 611-95023 1.000 EACH | 250. 00000 250. 00| 231. 86000 231. 86| 100. 00000 100. 00
MAl LBOX ASSEMBLY, RESET | [ |
0049 615-06495 1.000 EACH | 300. 00000 300. 00| 231. 86000 231. 86| 400. 00000 400. 00
R GHT OF WAY MARKER RESET [ | [
0050 615-06496 13.000 EACH | 50. 00000 650. 00| 431. 31000 5607. 03| 25. 00000 325. 00
PARKI NG BARRI ER | |
0051 616-02305 63.000 CYS | 150. 00000 9450. 00| 157. 00000 9891. 00| 110. 00000 6930. 00
GABI ONS | | |
0052 616- 06405 190.000 TON | 26. 00000 4940. 00| 20. 23000 3843. 70| 35. 00000 6650. 00
| |

RI PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/05
PACE : 210 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 759, 068. 74 ROUTE
CALL ORDER : 210 CONTRACT ID : R -27904-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 351341287 [( 2 ) 35-1385672 [( 3 ) 35-1151771
| HARCO ASPHALT PAVI NG | NC. | FORCE CONSTRUCTI ON CO. INC. | CALUVET ASPHALT PAVING CO I N
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0053 621-04258 242.000 LBS | 1. 50000 363. 00| 6. 00000 1452. 00| 1. 25000 302. 50
SEED M XTURE , A | | |
0054 621-04316 280.000 LFT | 1. 50000 420. 00| 0. 84000 235. 20| 1. 40000 392. 00
SPADE EDGE | | |
0055 621- 06545 1.000 TON | 1400. 00000 1400. 00| 460. 00000 460. 00| 1221. 00000 1221. 00
FERTI LI ZER | | |
0056 621-06565 4.000 TON | 715. 00000 2860. 00| 365. 00000 1460. 00| 650. 00000 2600. 00
MULCHI NG MATERI AL [ |
0057 621-06570 34.000 CYS | 110. 00000 3740. 00| 25. 00000 850. 00| 103. 00000 3502. 00
TP SO L [ | [
0058 621-98038 15.000 CYS | 90. 00000 1350. 00| 60. 00000 900. 00| 80. 00000 1200. 00
MULCH, HARDWOCD SHREDDED BARK | | |
0059 622-01937 231.000 EACH | 27. 00000 6237. 00| 11. 50000 2656. 50| 24. 50000 5659. 50
PLANT , ORNAMVENTAL GRASS | | |
0060 622-05639 23.000 EACH | 25. 00000 575. 00| 45. 00000 1035. 00| 45. 50000 1046. 50
PLANT, DECI DUOUS SHRUB, OVER 18 TO 24 | | |
IN I I I
0061 622-05654 741.000 EACH | 20. 00000 14820. 00| 9. 95000 7372. 95| 17. 95000 13300. 95
PLANT, PERENNI AL | | |
0062 702-76240 2.000 CYS | 300. 00000 600. 00| 235. 93000 471. 86| 1000. 00000 2000. 00
CONCRETE PAD | | |
0063 704-04850 300.000 SYS | 42.00000 12600. 00| 37. 63000 11289. 00 55. 00000 16500. 00
CONCRETE PAVI NG SCORED | | [
0064 712-03812 10.000 EACH | 1000. 00000 10000. 00| 3702. 58000 37025. 80| 1550. 00000 15500. 00
BENCH | | |
0065 715-01472 6.000 EACH | 500. 00000 3000. 00| 572. 25000 3433. 50| 875. 00000 5250. 00
Pl PE END SECTI ON, PRECAST CONCRETE, 18 | | |
IN | I I
0066 715-01662 30.000 LFT | 40. 00000 1200. 00| 19. 61000 588. 30| 100. 00000 3000. 00
PIPE CLEANING, 12 INTO48 IN DA | | |
0067 715-01765 29.000 EACH | 450. 00000 13050. 00| 506. 94000 14701. 26| 875. 00000 25375. 00
Pl PE END SECTI ON, PRECAST CONCRETE, 12 | | |
IN I I I
0068 715-04612 602.000 LFT | 30. 00000 18060. 00| 21. 30000 12822. 60| 46. 00000 27692. 00
PI PE , REI NFORCED CONCRETE, |11, 12 IN. | | |
0069 715-04632 1.000 EACH | 1100. 00000 1100. 00| 1823. 24000 1823. 24| 1500. 00000 1500. 00
Pl PE END SECTI ON, PRECAST CONCRETE, 36 | | |
I'N I I I
0070 715-41055 86.000 LFT | 34. 00000 2924. 00| 33. 55000 2885. 30| 50. 00000 4300. 00
I

Pl PE, REI NFORCED CONCRETE, IIl, 18 IN | |



ENG NEER S ESTI MATE: $ 1, 759, 068. 74
CALL CRDER : 210
LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

R -27904-A

GREENFI ELD DI STRI CT

COUNTI ES : MARI ON

RQUTE :

DATE :
PAGE :

06/ 08/ 05
210 -5

| (

LINE, PAINT, SOLID, WHTE, 4 IN. , |

1 ) 35-1341287

[( 2 ) 35-1385672

3 ) 35-1151771

| CALUMET ASPHALT PAVI NG CO

| HARCO ASPHALT PAVI NG | NC. | FORCE CONSTRUCTI ON CO. | NC.

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|

------------------------------------------ R
0071 715-41065 355.000 LFT | 40. 00000 14200. 00| 37. 25000 13223. 75|
Pl PE, REI NFORCED CONCRETE, |11, 24 IN. | | |
0072 715-41085 32.000 LFT | 56. 00000 1792. 00| 78. 06000 2497. 92|
Pl PE, REI NFORCED CONCRETE, 111, 36 IN | | |
0073 715-96389 10.000 EACH | 550. 00000 5500. 00| 823. 70000 8237. 00|
Pl PE END SECTI ON, PRECAST CONCRETE, 24 | | |
I'N. I I I
0074 720- 44000 1.000 EACH | 250. 00000 250. 00| 386. 51000 386. 51|
CASTING ADJUST TO GRADE | | |
0075 720-45065 1.000 EACH | 2000. 00000 2000. 00| 2265. 81000 2265. 81|
I NLET, N12 | | |
0076 720-98174 3.000 EACH | 1675. 00000 5025. 00| 1778. 00000 5334. 00|
I NLET, B15 | | |
0077 720-98555 4.000 EACH | 1675. 00000 6700. 00| 1733. 00000 6932. 00|
I NLET, C15 | | |
0078 801-06775 LUWP | 49000. 00000 49000. 00| 30112. 00000 30112. 00|
MAI NTAI Nl NG TRAFFI C | | |
0079 802-03736 7.000 EACH | 100. 00000 700. 00| 95. 00000 665. 00|
POST AND PANEL S| GN | | |
0080 802-04314 55.000 EACH | 950. 00000 52250. 00| 903. 66000 49701. 30|
SIGN , | NFORVATI ON | | |
0081 802-04314 5.000 EACH | 352. 00000 1760. 00| 320. 00000 1600. 00|
SIGN, SINGLE PEDESTAL | | |
0082 802-76025 5.000 SFT | 126. 50000 632. 50| 115. 00000 575. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0083 802-91122 1.000 EACH | 200. 00000 200. 00| 75. 00000 75. 00|
SI GN, GROUND MOUNTED, RESET | | |
0084 808-03439 60.000 LFT | 5. 00000 300. 00| 6. 00000 360. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK, WHI TE, 24 IN. | | |
0085 808-04767 1440.000 LFT | 20. 00000 28800. 00| 0. 30000 432. 00|
LINE , PAINT, SOLID, BLUE, 4 IN., | | |
HANDI CAPPED | | |
0086 808-06703 1604.000 LFT | 45. 00000 72180. 00| 0. 50000 802. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN | | |
0087 808-06713 1400. 000 LFT | 0. 20000 280. 00| 0. 30000 420. 00|
I |
I I

PARKI NG LOT [

42
135

1000

450.
3800.
2300.
2100.
24000
95
903

320

115.

75.

UNIT PRI CE

00000
00000

00000

00000
00000
00000
00000
00000
00000
66000
00000

00000

00000

. 00000

. 30000

. 50000

. 30000

450.
3800.
6900
8400

24000

665

49701.
1600

575

75

360

432.

802.

420.

I'N

.00

.00

.00

00
00
00
00
00
00
30
00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 08/ 05
210 -6

ENG NEER S ESTI MATE: $ 1, 759, 068. 74 ROUTE :
CALL ORDER : 210 CONTRACT 1D : R -27904-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : GREENFI ELD DI STRICT
SET- ASI CE :
|[( 1 ) 35-1341287 | 2 ) 35-1385672 3 ) 35-1151771
| HARCO ASPHALT PAVI NG | NC. | FORCE OONSTRUCTION GO INC. | CALUVET ASPHALT PAVING CO. I N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AVMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ T e L T R L R L T ey —
0088 808- 75245 802.000 LFT | 0. 42000 336. 84| 50. 50000 40501. 00| 0. 50000 401. 00
LI NE, THERMOPLASTIC, SCLID, YELLON 4 | | |
IN. [ | |
0089 808-97222 7.000 EACH | 50. 00000 350. 00| 150. 00000 1050. 00| 150. 00000 1050. 00
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | I
HANDI CAP SYMBOL | | [
SECTI ON TOTALS | $ 1, 407, 597. 34| $ 1, 430, 962. 57| $ 1, 473, 209. 50
------------------------------------------ T e L T R L R L T ey —
CONTRACT TOTALS | $ 1, 407, 597. 34| $ 1, 430, 962. 57| $ 1,473, 209. 50




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 210 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 759, 068. 74 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -27904-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 35 0918397 [ I (
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT] AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
SECTI ON 0001  ENHANCEMENT, PEDESTRI AN Bl KE TRAI L
I I I
0001 105-06845 LUMP |  29000. 00000 29000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 15.000 MXS | 2500. 00000 37500. 00| |
FIELD CFFICE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  73765. 58000 73765. 58| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-01015 LUMP |  15000. 00000 15000. 00| [
CLEARI NG AND GRUBBI NG | | |
0007 201-90788 LUWP | 8000. 00000 8000. 00| |
DEBRI S, REMOVE | [ [
0008 202-01667 117.000 EACH | 150. 00000 17550. 00| |
SI GN AND SUPPORTS, WOOD POST, REMOVE | | |
0009 202-01874 2.000 EACH | 150. 00000 300. 00| |
SHEET SI GN AND POST, REMOVE | | |
0010 202-02240 2140.000 SYS | 16. 00000 34240. 00| |
PAVEMENT REMOVAL | | |
0011 202-02245 31.000 EACH | 210. 00000 6510. 00| |
TREE, 6 IN., REMOVE | | |
0012 202-02255 11.000 EACH | 670. 00000 7370. 00| |
TREE, 18 IN., REMOVE | [ |
0013 202-02260 34.000 EACH | 1000. 00000 34000. 00| |
TREE, 30 IN., REMOVE | | |
0014 202-02271 3.000 EACH | 160. 00000 480. 00| |
HEADWALL, REMOVE | |
0015 202-02274 650. 000 LFT | 10. 00000 6500. 00| |
CURB, CONCRETE, | NTEGRAL, REMOVE | |
0016 202-02278 535.000 LFT | 10. 00000 5350. 00| |
CURB, CONCRETE, REMOVE | | |
0017 202-91010 4.000 EACH | 820. 00000 3280. 00| [
TREE, 24 IN., REMOVE | | |
0018 202-91011 2.000 EACH | 1500. 00000 3000. 00| |
TREE, 36 IN., REMOVE [ | [
0019 202-91385 2.000 EACH | 260. 00000 520. 00| |
I

I NLET, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 210 -8
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 1, 759, 068. 74 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -27904-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/05 10:00 AM Dl STRI CT : GREENFI ELD DI STRI CT
SET-ASI DE :
| ) 35- 0918397 I ( ) | ( )
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0020 202-94747 1.000 EACH | 150. 00000 150. 00| |
POST, REMOVE | | |
0021 202-96133 126.000 LFT | 23. 00000 2898. 00| |
Pl PE, REMOVE | | |
0022 203-02000 15000. 000 CYS | 16. 00000 240000. 00| |
EXCAVATI ON, COMMON | | |
0023 203-02376 LUWP | 17000. 00000 17000. 00| |
EXCAVATI ON, COMMON, FOR DI TCH GRADING | | |
0024 205- 02459 LUWP | 35000. 00000 35000. 00| |
ERCSI ON CONTROL | | |
0025 205-06936 2.000 TON | 1000. 00000 2000. 00| |
TEMPORARY SEDI MENT TRAP | | |
0026 210- 06990 2.000 EACH | 9600. 00000 19200. 00| |
LI MESTONE , CHESS TABLE | | |
0027 210-08404 2.000 EACH | 3600. 00000 7200. 00| |
PI T, HORSESHCE | | |
0028 211-02050 4600. 000 CYS | 20. 00000 92000. 00| |
B BORRON | | |
0029 301-07448 4666.000 TON | 30. 00000 139980. 00| |
COVPACTED AGGREGATE, NO. 53, BASE | | |
0030 303-93714 4.000 EACH | 2900. 00000 11600. 00| |
BOULDER , LI MESTONE | | |
0031 306-08033 2715.000 SYS | 2. 00000 5430. 00| |
M LLING ASPHALT, 1 IN. | | |
0032 401-07320 1023.000 TON | 64. 00000 65472. 00| |
QC/ QA HVA, 1, 64, SURFACE, 9.5 mm | | |
0033 401-07355 2045.000 TON | 44. 00000 89980. 00| |
QA HWVA, 1, 64, |NTERVEDI ATE, 9.5 nm | | |
0034 401-07406 90.000 TON | 60. 00000 5400. 00| |
QA HVA, 1, 64, BASE, 25.0 nm | | |
0035 402-05498 224,000 TON | 84. 00000 18816. 00| |
HVA FOR PARKI NG AREA | | |
0036 601-90027 449.000 LFT | 27. 00000 12123. 00| |
GUARD RAI L, WDOD BEAM | | |
0037 601-99105 770.000 LFT | 13. 00000 10010. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0038 603- 04099 12.000 EACH | 1500. 00000 18000. 00| |
Pl PE BOLLARD , COLLAPSI BLE | | |
0039 604- 04439 256.000 SYS | 64. 00000 16384. 00| |
I |

TEXTURED CONCRETE PAVEMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 210 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 759, 068. 74 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -27904-A COUNTI ES : MAR ON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[ 4 ) 35 0918397 I ( I ( )
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT] AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0040 604-04785 2.000 EACH | 115000. 00000 230000. 00| |
RAVP , BOAT [ [ [
0041 604-07894 146.000 SYS | 86. 00000 12556. 00| |
CURB RAVP, CONCRETE, A [ | |
0042 604-90256 506.000 SYS | 54. 00000 27324. 00| |
SI DEWALK, CONCRETE, 6 IN. | | |
0043 604-91531 9.000 SYS | 64. 00000 576. 00| [
SI DEWALK, CONCRETE, 4 IN. | | |
0044 605-06120 775.000 LFT | 30. 00000 23250. 00| |
CURB, OONCRETE | | |
0045 605- 06140 2178.000 LFT | 20. 00000 43560. 00| |
CURB AND GUTTER CONCRETE | | |
0046 605- 95486 146.000 LFT | 30. 00000 4380. 00| |
CURB AND GUTTER ROLLED, CONCRETE | | |
0047 607-06335 1159.000 LFT | 40. 00000 46360. 00| |
PAVED SIDE DI TCH, A | [ |
0048 611-95023 1.000 EACH | 210. 00000 210. 00| |
MAI LBOX ASSEMBLY, RESET | |
0049 615- 06495 1.000 EACH | 210. 00000 210. 00| [
RIGHT OF WAY MARKER RESET | | |
0050 615-06496 13.000 EACH | 30. 00000 390. 00| |
PARKI NG BARRI ER [ [ |
0051 616-02305 63.000 CYS | 180. 00000 11340. 00| |
GABI ONS | | [
0052 616-06405 190.000 TON | 45. 00000 8550. 00| |
RI PRAP, REVETMENT | [ |
0053 621-04258 242.000 LBS | 2. 30000 556. 60| |
SEED M XTURE , A | | [
0054 621-04316 280.000 LFT | 0. 76000 212. 80| |
SPADE EDGE | | |
0055 621-06545 1.000 TON | 370. 00000 370. 00| |
FERTI LI ZER | [ |
0056 621-06565 4.000 TON | 500. 00000 2000. 00| |
MULCH NG MATERI AL [ [ |
0057 621-06570 34.000 CYS | 100. 00000 3400. 00| |
TP SO L [ | |
0058 621-98038 15.000 CYS | 260. 00000 3900. 00| |
MULCH, HARDWOOD SHREDDED BARK | [ |
0059 622-01937 231.000 EACH | 30. 00000 6930. 00| |
I

PLANT , CORNAMENTAL GRASS



ENG NEER S ESTI MATE: $ 1, 759, 068. 74

CALL CRDER : 210

LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -27904-A

GREENFI ELD DI STRI CT

DATE : 06/ 08/ 05
PACE : 210 -10

COUNTI ES : MARI ON

LINE NO/ ITEM CODE / ALT

| 4 ) 35 0918397
| RIETH RI LEY CONSTRUCTI ON

| TEM DESCR PTI ON QUANTI TY UNIT PRICE ANOUNT]
0060 622-05639 23.000 EACH | 67. 00000 1541. 00|
PLANT, DECI DUOUS SHRUB, OVER 18 TO 24 | |
IN | |
0061 622-05654 741.000 EACH | 16. 00000 11856. 00|
PLANT, PERENNI AL [ |
0062 702- 76240 2.000 CYS | 475. 00000 950. 00|
CONCRETE PAD | [
0063 704-04850 300.000 SYS | 64. 00000 19200. 00|
CONCRETE PAVI NG, SCORED [ |
0064 712-03812 10. 000 EACH | 1500. 00000 15000. 00|
BENCH | |
0065 715-01472 6.000 EACH | 640. 00000 3840. 00|
Pl PE END SECTI ON, PRECAST CONCRETE, 18 | [
I'N, | |
0066 715-01662 30.000 LFT | 100. 00000 3000. 00|
PIPE CLEANING 12 INTO 48 IN DI A | |
0067 715-01765 29.000 EACH | 570. 00000 16530. 00|
Pl PE END SECTI ON, PRECAST CONCRETE, 12 | |
IN I I
0068 715-04612 602.000 LFT | 40. 00000 24080. 00|
PI PE , REI NFORCED CONCRETE, |11, 12 IN. | [
0069 715-04632 1.000 EACH | 1100. 00000 1100. 00|
Pl PE END SECTI ON, PRECAST CONCRETE, 36 | |
I'N, | |
0070 715-41055 86.000 LFT | 50. 00000 4300. 00|
Pl PE, REI NFORCED CONCRETE, |11, 18 IN. | |
0071 715-41065 355.000 LFT | 60. 00000 21300. 00|
Pl PE, REI NFORCED CONCRETE, |11, 24 IN. | |
0072 715-41085 32.000 LFT | 80. 00000 2560. 00|
Pl PE, REI NFORCED CONCRETE, I11, 36 IN. | |
0073 715-96389 10. 000 EACH | 710. 00000 7100. 00|
Pl PE END SECTI ON, PRECAST CONCRETE, 24 | |
I'N I I
0074 720- 44000 1.000 EACH | 600. 00000 600. 00|
CASTING ADJUST TO GRADE [ |
0075 720- 45065 1.000 EACH | 3300. 00000 3300. 00|
I NLET, N12 | [
0076 720-98174 3.000 EACH | 2600. 00000 7800. 00|
I

I NLET, B15

UNIT PRI CE



ENG NEER S ESTI MATE: $ 1, 759, 068. 74
CALL CRDER : 210
LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

R -27904-A

GREENFI ELD DI STRI CT

DATE : 06/08/ 05
PAGE : 210 -11

RQUTE :
COUNTIES : MARI ON

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0077 720-98555 4.000 EACH
I NLET, Ci15

0078 801-06775 LUWP
MAI NTAI NI NG TRAFFI C

0079 802-03736 7.000 EACH
POST AND PANEL SI GN

0080 802-04314 55.000 EACH
SIGN , | NFORVATI ON

0081 802-04314 5.000 EACH
SIGN , SINGLE PEDESTAL

0082 802-76025 5.000 SFT

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.080 IN. TH CKNESS

0083 802-91122 1.000 EACH
SI GN, GROUND MOUNTED, RESET
0084 808-03439 60. 000 LFT

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK, WHI TE, 24 IN

0085 808-04767 1440.000 LFT
LINE , PAINT, SQLID, BLUE, 4 IN,
HANDI CAPPED

0086 808-06703 1604. 000 LFT
LI NE, THERMOPLASTIC, SCLID, WHTE, 4 IN

0087 808-06713 1400. 000 LFT
LINE, PAINT, SQLID, VHTE, 4 IN. ,
PARKI NG LOT

0088 808-75245 802.000 LFT

LI NE, THERMOPLASTIC, SOLID, YELLOWN 4
I'N.
0089 808-97222 7.000 EACH
PAVEMENT MESSAGE MARKI NGS, PAI NT,
HANDI CAP SYMBOL
SECTI ON TOTALS

CONTRACT TOTALS

| 4 ) 35 0918397 I ( I ( )
| RIETH RI LEY CONSTRUCTI ON | |
I I I
| UNIT PRICE ANOUNT] AMOUNT|  UNIT PRICE AMOUNT
o e eeeeaaoa e eeeee e e e e eeeeeo -
[ 2600. 00000 10400. 00|
I I I
| 6500. 00000 6500. 00|
I I I
| 100. 00000 700. 00|
I I I
[ 930. 00000 51150. 00|
I I I
[ 330. 00000 1650. 00|
I I I
[ 120. 00000 600. 00|
| I I
I I I
| 77.00000 77. 00 [
I I I
| 10. 00000 600. 00| |
| | |
| 0. 41000 590. 40| |
| | |
I I I
| 0. 57000 914. 28|
I I I
| 0. 41000 574. 00|
I I I
| | I
| 0. 67000 537. 34|
| I
I I I
| 52. 00000 364. 00|
I I I
| I |
| $ 1, 735, 800. 00| | $
e e e e e mm e — s e e e e e m— e m e mmmm e mm e
| $ 1, 735, 800. 00| 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 216 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 7, 060, 401. 83 ROUTE :
CALL ORDER : 216 CONTRACT ID : R -27973-B COUNTI ES : LAKE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 08/01/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVN BI D
1  36-2231526 WALSH CONSTR COVPANY $ 6,596, 000. 00 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 7,371,093.90 111.7510%
3 351139301 E & B PAVING [|NC $ 7,847,503.07 118.9737%
[( 1 ) 36-2231526 [( 2 ) 35 0918397 [( 3 ) 35-1139301
| WALSH CONSTR COVPANY | RIETH R LEY CONSTRUCTI ON |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o S
SECTI ON 0001  PAVEMENT REPLACEMENT
| | I
0001 105-06845 LUMP |  224000. 00000 224000.00] 100000. 00000 100000. 00|  410184. 87000 410184. 87
CONSTRUCTI ON ENGI NEERI NG | |
0002 105-07039 18.000 MS | 1700. 00000 30600. 00| 2500. 00000 45000. 00| 1200. 00000 21600. 00
FIELD OFFI CE, B | | |
0003 105-07577 18.000 MOS | 75. 00000 1350. 00| 150. 00000 2700. 00| 100. 00000 1800. 00
CELLULAR SERVI CE W TH CELLULAR PHONE | | |
0004 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0005 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0006 110-01001 LUMP |  325000. 00000 325000. 00|  370000. 00000 370000. 00|  392375. 15000 392375. 15
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0007 201-52370 LUMP | 130000. 00000 130000. 00|  148000. 00000 148000. 00|  156950. 06000 156950. 06
CLEARI NG RI GHT OF WAY | | |
0008 202-02241 70.000 m | 8. 00000 560. 00| 7. 50000 525. 00| 45. 00000 3150. 00
GUARDRAI L, REMOVE | | |
0009 202-02279 700.000 m | 12. 00000 8400. 00| 10. 00000 7000. 00| 12. 50000 8750. 00
CURB AND GUTTER, REMOVE | | |
0010 202-02928 3.000 EACH | 350. 00000 1050. 00| 400. 00000 1200. 00| 700. 00000 2100. 00
CATCH BASIN, REMOVE , & PLUG Pl PES | | |
0011 202-52710 1400.000 n2 | 5. 00000 7000. 00| 10. 00000 14000. 00| 9. 25000 12950. 00
SI DEWALK, CONCRETE, REMOVE | | [
0012 202-91840 125.000 m | 5. 00000 625. 00| 12. 00000 1500. 00| 29. 00000 3625. 00
FENCE, CHAIN LINK, REMOVE | | |
0013 202-93047 2.000 EACH | 350. 00000 700. 00| 450. 00000 900. 00| 700. 00000 1400. 00
MANHOLE, REMOVE , & PLUG Pl PES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 216 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 060, 401. 83 ROUTE
CALL ORDER : 216 CONTRACT ID : R -27973-B COUNTI ES : LAKE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 362231526 [( 2 ) 35-0918397 [( 3 ) 35-1139301
| WALSH CONSTR COVPANY | RIETH RI LEY CONSTRUCTI ON |E & B PAVING |NC
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 202-93763 2.000 EACH | 500. 00000 1000. 00| 485. 00000 970. 00| 225. 00000 450. 00
LI GHT STANDARD AND FOUNDATI ON, REMOVE | | |
0015 202-93995 13.000 EACH | 600. 00000 7800. 00| 350. 00000 4550. 00| 300. 00000 3900. 00
SI GNAL POLE FOUNDATI ON, REMOVE , B BASE | |
0016 202-93999 19.000 EACH | 90. 00000 1710. 00| 325. 00000 6175. 00| 300. 00000 5700. 00
SI GNAL POLE, REMOVE | | |
0017 202-94425 500.000 n2 | 20. 00000 10000. 00| 16. 00000 8000. 00| 12. 00000 6000. 00
APRON, REMOVE , CONCRETE [ | |
0018 202- 96022 4.000 EACH | 350. 00000 1400. 00| 674. 00000 2696. 00| 850. 00000 3400. 00
CONCRETE FOUNDATI ON, REMOVE [ | [
0019 203-02000 24460.000 n8 | 20. 00000 489200. 00| 23. 00000 562580. 00| 22. 00000 538120. 00
EXCAVATI ON, COVMVON | | |
0020 203-02100 506.000 n8 | 20. 00000 10120. 00| 75. 00000 37950. 00| 12. 25000 6198. 50
EXCAVATI ON, PEAT | |
0021 205- 06937 525.000 m | 4.50000 2362. 50] 5. 40000 2835. 00| 5. 40000 2835. 00
TEMPORARY SI LT FENCE , | NLET PROTECTI ON | | |
0022 207-08268 30647.000 n2 | 13. 00000 398411. 00| 13. 00000 398411. 00| 23. 00000 704881. 00
SUBGRADE TREATMENT, TYPE |V | | |
0023 210-03825 1.000 EACH | 6000. 00000 6000. 00| 7500. 00000 7500.00]  20000. 00000 20000. 00
SHELTER , BUS | |
0024 210-06899 7.000 EACH | 3231. 00000 22617. 00| 3150. 00000 22050. 00| 3630. 00000 25410. 00
RADI O SPREAD SPECTRUM | NTERCONNECT | | |
SYSTEM [ | |
0025 210-07248 1.000 EACH | 915. 00000 915. 00| 1180. 00000 1180. 00| 1100. 00000 1100. 00
CABLE , |NTERFACE, WTH USER SOFTWARE | | |
0026 211-07454 1430.000 n8 | 17. 50000 25025. 00| 31. 00000 44330. 00| 12. 50000 17875. 00
STRUCTURE BACKFI LL | | |
0027 301-07448 3966.000 My | 18. 00000 71388. 00| 24. 00000 95184. 00| 19. 00000 75354. 00
COMPACTED AGGREGATE, NO 53, BASE | | |
0028 302-06464 6900.000 n8 | 38. 00000 262200. 00| 55. 00000 379500. 00| 45. 00000 310500. 00
SUBBASE FOR PCCP | |
0029 304-07489 500.000 My | 70. 00000 35000. 00| 110. 00000 55000. 00| 60. 00000 30000. 00
HVA PATCH NG TYPE A | | |
0030 306-08036 700.000 n2 | 4. 65000 3255. 00| 20. 00000 14000. 00| 7. 65000 5355. 00
M LLING ASPHALT, 50 nm [ | |
0031 402-07434 90.000 My | 64. 00000 5760. 00| 112. 00000 10080. 00| 120. 00000 10800. 00
HVA SURFACE, TYPE C | | |
0032 402-07453 325.000 My | 70. 00000 22750. 00| 85. 00000 27625. 00 70. 00000 22750. 00

HVA FOR TEMPCRARY PAVEMENT W DEN NG |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 08/ 05
216 -3

ENG NEER S ESTI MATE: $ 7, 060, 401. 83 ROUTE
CALL ORDER : 216 CONTRACT ID : R -27973-B COUNTI ES : LAKE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| 1 ) 36-2231526 [( 2 ) 35-0918397 3 ) 35-1139301
| WALSH CONSTR COVPANY | RIETH RI LEY CONSTRUCTI ON |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0033 406- 05520 2.000 My | 650. 00000 1300. 00| 250. 00000 500. 00| 600. 00000 1200. 00
ASPHALT FOR TACK COAT | | |
0034 501-06324 25700.000 n2 | 50. 00000 1285000. 00| 65. 00000 1670500. 00| 67. 01000 1722157. 00
QC/ QA PCCP, 325 mm | | |
0035 501-06727 LUMP |  25000. 00000 25000. 00| 5000. 00000 5000. 00| 2546. 27000 2546. 27
CORI NG PCCP | | |
0036 503-05240 4800.000 m | 29. 00000 139200. 00| 38. 00000 182400. 00| 26. 26000 126048. 00
D-1 CONTRACTI ON JOI NT | | |
0037 604-04806 616.000 n8 | 22. 51000 13866. 16| 20. 00000 12320. 00| 28. 00000 17248. 00
BEDDING , NO 8, FOR PIPE | | |
0038 604-07894 78.000 n2 | 42. 00000 3276. 00| 110. 00000 8580. 00| 135. 00000 10530. 00
CURB RAMP, CONCRETE, A | | |
0039 604-07896 7.000 2 | 42. 00000 294. 00| 172. 00000 1204. 00| 200. 00000 1400. 00
CURB RANP, CONCRETE, B [ | |
0040 604-07900 53.000 n2 | 42. 00000 2226. 00 120. 00000 6360. 00| 240. 00000 12720. 00
CURB RAWP, CONCRETE, F [ | |
0041 604-07901 454.000 n2 | 42. 00000 19068. 00| 105. 00000 47670. 00| 145. 00000 65830. 00
CURB RAMP. CONCRETE, G | |
0042 604-07902 406.000 n2 | 42. 00000 17052. 00| 108. 00000 43848. 00| 250. 00000 101500. 00
CURB RAMP, CONCRETE, H | |
0043 604-91404 5125.000 n2 | 42. 00000 215250. 00| 40. 00000 205000. 00| 27.59000 141398. 75
SI DEWALK, CONCRETE, 125 mm [ |
0044 605- 06090 200.000 m | 80. 00000 16000. 00| 50. 00000 10000. 00| 45. 08000 9016. 00
CURB, | NTEGRAL, CONCRETE | |
0045 605-06155 3447.000 m | 80. 00000 275760. 00| 52. 00000 179244. 00| 35. 19000 121299. 93
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0046 605- 96305 700.000 m | 60. 00000 42000. 00| 65. 00000 45500. 00| 40. 00000 28000. 00
CURB AND GUTTER, CONCRETE, DEPRESSED | | |
0047 611-94923 1153.000 n2 | 65. 00000 74945, 00| 59. 00000 68027. 00| 67. 01000 77262. 53
CEMENT CONCRETE PAVEMENT FOR APPROACHES | | |
, 325mM | | |
0048 611-95728 3463.600 n2 | 55. 00000 190498. 00| 46. 00000 159325. 60| 52. 00000 180107. 20
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm [ [ |
0049 621-06570 960.000 n8 | 21. 00000 20160. 00| 40. 00000 38400. 00| 25. 00000 24000. 00
TOP SO L | | |
0050 621-06574 9600.000 12 | 4. 25000 40800. 00| 3. 54000 33984. 00| 3. 54000 33984. 00
SODDI NG | | |
0051 702-90915 64.000 n8 | 600. 00000 38400. 00| 600. 00000 38400. 00 700. 00000 44800. 00
| I

CONCRETE, A, FOR RETAI NING WALL



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 06/ 08/ 05
PACE : 216 -4

ENG NEER S ESTI MATE: $ 7, 060, 401. 83 ROUTE :
CALL ORDER : 216 CONTRACT ID : R -27973-B COUNTI ES : LAKE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 362231526 [( 2 ) 35-0918397 [( 3 ) 35-1139301
| WALSH CONSTR COVPANY | RIETH RI LEY CONSTRUCTI ON |E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0052 703-01540 750. 000 EACH | 11. 26000 8445. 00| 15. 00000 11250. 00| 27. 56000 20670. 00
THREADED Tl E BAR ASSEMBLY | | |
0053 703-51030 2815.000 kg | 1. 69000 4757. 35 1. 75000 4926. 25| 2. 25000 6333. 75
REl NFORCI NG STEEL | | |
0054 703-51032 4420.000 kg | 2.90000 12818. 00| 2.00000 8840. 00| 2. 40000 10608. 00
REI NFORCI NG STEEL, EPOXY COATED | | |
0056 715-05149 501.000 m | 90. 00000 45090. 00| 110. 00000 55110. 00| 300. 00000 150300. 00
PIPE, TYPE 2, CIROULAR 300 mm | | |
0057 715-05151 55.000 m | 105. 00000 5775. 00| 115. 00000 6325. 00| 350. 00000 19250. 00
PIPE, TYPE 2, CIRCULAR 375 mm | | |
0058 715-05152 170.000 m | 130. 00000 22100. 00| 200. 00000 34000. 00| 425. 00000 72250. 00
PIPE, TYPE 2, CIROULAR 450 mm [ | |
0059 715-05154 100.000 m | 160. 00000 16000. 00| 230. 00000 23000. 00| 450. 00000 45000. 00
PIPE, TYPE 2, CIROULAR 600 mm [ | |
0060 715-05203 2920.000 m | 12. 00000 35040. 00| 12. 50000 36500. 00| 9. 85000 28762. 00
PIPE, TYPE 4, C/ROULAR 100 mm [ | |
0061 718-06532 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00| 3. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0062 718-52610 1250.000 n8 | 27. 00000 33750. 00| 22. 00000 27500. 00| 47. 00000 58750. 00
AGGREGATE FOR UNDERDRAI NS | | |
0063 718-99153 14500.000 n2 | 1. 30000 18850. 00| 1. 00000 14500. 00| 0. 95000 13775. 00
GEOTEXTI LES FOR UNDERDRAI N | [ [
0064 720-01894 2.000 EACH | 700. 00000 1400. 00| 550. 00000 1100. 00| 1250. 00000 2500. 00
CASTING FURNI SH AND ADJUST TO GRADE , | [ |
TYPE 10 | | [
0065 720-01894 2.000 EACH | 700. 00000 1400. 00| 850. 00000 1700. 00| 1250. 00000 2500. 00
CASTING FURNI SH AND ADJUST TO GRADE , | | |
TYPE 13 | | [
0066 720-04666 30.000 EACH | 3000. 00000 90000. 00| 2600. 00000 78000. 00| 3500. 00000 105000. 00
CATCH BASIN , TYPE K15, MODI FI ED [ | |
0067 720- 44000 54.000 EACH | 600. 00000 32400. 00| 250. 00000 13500. 00| 700. 00000 37800. 00
CASTING ADJUST TO GRADE | [ |
0068 720- 45030 2.000 EACH | 1800. 00000 3600. 00| 1500. 00000 3000. 00| 3500. 00000 7000. 00
I NLET, E7 | | [
0069 720- 45045 6.000 EACH | 2000. 00000 12000. 00| 1500. 00000 9000. 00| 4200. 00000 25200. 00
I NLET, J10 | | |
0070 720-45410 5.000 EACH | 3100. 00000 15500. 00| 2350. 00000 11750. 00| 4275. 00000 21375. 00
MANHOLE, ¢4 | | |
0071 720-98174 5.000 EACH | 2100. 00000 10500. 00| 2100. 00000 10500. 00| 4800. 00000 24000. 00

I NLET, B15 | | |



| NDI ANA DEPARTMENT COF TRANSPCORTATI ON DATE : 06/ 08/ 05
PACE : 216 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 060, 401. 83 ROUTE
CALL ORDER : 216 CONTRACT ID : R -27973-B COUNTI ES : LAKE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 362231526 [( 2 ) 35-0918397 [( 3 ) 35-1139301
| WALSH CONSTR COVPANY | RIETH RI LEY CONSTRUCTI ON |E & B PAVING |NC
I

LINE NO/ ITEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SI G\, SHEET, ENCAPSULATED LENS W TH [ [

------------------------------------------ o

0072 801-01504 2.000 EACH | 30. 00000 60. 00| 55. 00000 110. 00| 55. 00000 110. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW [ | |

0073 801-01505 2.000 EACH | 35. 00000 70. 00| 60. 00000 120. 00| 60. 00000 120. 00
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | |
WORD ((ONLY) I I I

0074 801-06207 11500.000 m | 2. 55000 29325. 00| 2. 50000 28750. 00| 2. 46000 28290. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm TAPE [ [ |

0075 801-06216 110.000 m | 4. 50000 495. 00| 14. 75000 1622. 50| 14. 76000 1623. 60
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
600 mMm | | |

0076 801-06625 84.000 EACH | 95. 00000 7980. 00| 45. 00000 3780. 00| 45. 00000 3780. 00
DETOUR ROUTE MARKER ASSENBLY | | [

0077 801-06640 55.000 EACH | 125. 00000 6875. 00| 148. 00000 8140. 00| 148. 00000 8140. 00
CONSTRUCTI ON ST GN, A | | |

0078 801-06710 1080.000 DAY | 15. 00000 16200. 00| 6. 00000 6480. 00| 6. 00000 6480. 00
FLASH NG ARROW S| GN [ | |

0079 801-06775 LUMP | 243805. 16000 243805. 16| 491626. 75000 491626. 75| 227500. 00000 227500. 00
MAI NTAI NI NG TRAFFI C | | |

0080 801-07119 130.000 m | 50. 00000 6500. 00| 16. 00000 2080. 00| 15. 70000 2041. 00
BARRI CADE, I11-B [ |

0081 801-53072 LUMP |  38000. 00000 38000.00|  25000. 00000 25000.00|  87500. 00000 87500. 00
TEMPORARY TRAFFI C SI GNAL , AT RIDGE RD. | | |
36TH AVE., & 37TH AVE. |

0082 802-05701 183.000 m | 47. 92000 8769. 36| 33. 20000 6075. 60| 36. 08000 6602. 64
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [

0083 802-07135 20.000 EACH | 1584. 00000 31680. 00| 1688. 00000 33760. 00| 1920. 00000 38400. 00
CABLE SPAN S| GN STRUCTURE FOUNDATI ON, | | |
IV, WTH REINF. STEEL & GROUNDI NG | | [

0084 802-07158 3.000 EACH | 5800. 00000 17400. 00| 3460. 00000 10380. 00| 4100. 00000 12300. 00
CANTI LEVER TRAFFI C S| GN' SUPPORT [ | [
FOUNDATI ON, | | | |

0085 802- 76025 38.000 n2 | 161. 18000 6124. 84 143. 00000 5434. 00| 139. 93000 5317. 34
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |

0086 802- 76035 29.000 n2 | 218. 92000 6348. 68| 164. 00000 4756. 00| 138. 32000 4011. 28

I
I

LEGEND 2. 54 nm TH CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/08/ 05
PACE : 216 -6

ENG NEER S ESTI MATE: $ 7, 060, 401. 83 ROUTE :
CALL ORDER : 216 CONTRACT ID : R -27973-B COUNTI ES : LAKE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 362231526 | 2 ) 35-0918397 [( 3 ) 35-1139301
| WALSH CONSTR COVPANY | RIETH RILEY CONSTRUCTI ON |E & B PAVING INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0087 802- 76055 13.000 m | 15. 20000 197. 60| 18. 00000 234. 00| 65. 60000 852. 80
SIGN POST, A | |
0088 802- 76125 10. 000 EACH | 6840. 00000 68400. 00| 7170. 00000 71700. 00| 7000. 00000 70000. 00
SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | | |
. 9.144m HEl GHT | | |
0089 802-76135 3.000 EACH | 8987. 00000 26961.00|  10700. 00000 32100. 00| 9720. 00000 29160. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
SINGLE ARM , 10.668m ARM LENGTH | |
0090 802-97812 19.000 EACH | 95. 00000 1805. 00| 400. 00000 7600. 00| 165. 00000 3135. 00
STREET NAME | DENTI FI CATION SI GN , 200mm | [ |
HEI GHT | | [
0091 805-01815 21.000 EACH | 1468. 00000 30828. 00| 1380. 00000 28980. 00| 1940. 00000 40740. 00
SI GNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
m, REINF. STEEL | NCLUDED | | |
0092 805-01842 19.000 EACH | 673. 00000 12787. 00| 605. 00000 11495. 00| 500. 00000 9500. 00
HANDHOLE, SI GNAL | | |
0093 805- 01844 2010.000 m | 36. 82000 74008. 20| 34. 80000 69948. 00| 32. 08000 64480. 80
CONDUI T, STEEL, GALVAN ZED, 50 mm | | |
UNDERGROUND , HEAVY WALL | | |
0094 805-01893 LUMP |  40780. 00000 40780. 00| 3500. 00000 3500. 00| 8800. 00000 8800. 00
MAI NTAI NI NG TRAFFI C S| GNAL | | [
0095 805- 02087 LUWP | 750. 15000 750. 15 1500. 00000 1500. 00| 4500. 00000 4500. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | [ [
EQUI PVENT | | |
0096 805- 02445 1.000 EACH | 4274. 00000 4274. 00| 6400. 00000 6400. 00| 6200. 00000 6200. 00
CONTROLLER CABI NET, P1 , W TH BREAKERS, | | |
DELAYS | | [
0097 805-02595 14.000 EACH | 85. 00000 1190. 00| 150. 00000 2100. 00| 145. 00000 2030. 00
CONTROLLER, RESET TI M NG | | |
0098 805- 03162 LUWP | 7740. 00000 7740. 00| 4000. 00000 4000. 00| 8800. 00000 8800. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVAL, | | |
STORAGE AND | NSTALLATI ON [ | [
0099 805-03979 14.000 EACH | 1158. 00000 16212. 00| 1189. 00000 16646. 00| 1155. 00000 16170. 00
EMERGENCY VEH CLE LI GHT DETECTOR, TWO | | |
CHANNEL, TWD Di RECTI ONS [ | |
0100 805-03980 14.000 EACH | 108. 00000 1512. 00| 215. 00000 3010. 00| 200. 00000 2800. 00
EMERGENCY VEHI CLE CONFI RVATI ON LI GHT KI | | |
0101 805-03983 7.000 EACH | 4633. 00000 32431. 00| 4130. 00000 28910. 00| 4440. 00000 31080. 00
I I

PHASE SELECTCORS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 216 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 060, 401. 83 ROUTE :
CALL ORDER : 216 CONTRACT ID : R -27973-B COUNTI ES : LAKE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 362231526 [( 2 ) 35-0918397 [( 3 ) 35-1139301
| WALSH CONSTR COMPANY | RIETH RILEY CONSTRUCTI ON |E & B PAVING
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0102 805- 03985 800.000 m | 4. 44000 3552. 00| 3. 00000 2400. 00| 3. 28000 2624. 00
DETECTOR CABLE 3C 20GA | | |
0103 805- 04415 2.000 EACH | 191. 00000 382. 00| 285. 00000 570. 00| 220. 00000 440. 00
CONFI RVATI ON' CARD | | |
0104 805- 04989 7.000 EACH | 5137. 00000 35959. 00| 4513. 00000 31591. 00| 4860. 00000 34020. 00
POMAER SUPPLY , UPS | | |
0105 805- 06003 5.000 EACH | 548. 00000 2740. 00| 800. 00000 4000. 00| 600. 00000 3000. 00
WOOD POLE | |
0106 805- 06886 6.000 EACH |  34917.00000 209502.00]  31600. 00000 189600.00]  34650. 00000 207900. 00
VI DEO VEH CLE DETECTCR SYSTEMWTH 4 | | |
CAVERAS | | |
0107 805-06892 1145.000 m | 5. 88000 6732. 60| 5. 85000 6698. 25| 5. 41000 6194. 45
VIDEO SI GNAL CABLE , 6 PAIR 18 GA | | |
0108 805- 06894 20.000 EACH | 223. 00000 4460. 00| 285. 00000 5700. 00| 120. 00000 2400. 00
VI DEO CABLE JUNCTI ON BOX, |NSTALL | | |
0109 805- 08093 65.000 EACH | 1118. 00000 72670. 00| 1750. 00000 113750. 00| 985. 00000 64025. 00
POLE , ORNAMENTAL, WTH BANNER ARM 4. | | |
267 EMH [ | [
0110 805- 78100 6.000 EACH |  10933. 00000 65598.00|  10000. 00000 60000. 00|  10460. 00000 62760. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0111 805-78106 1.000 EACH|  16609. 00000 16609. 00|  16843. 00000 16843.00|  16000. 00000 16000. 00
CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE , W TH SECONDARY | | |
0112 805-78215 41.000 EACH | 772. 00000 31652. 00| 750. 00000 30750. 00| 900. 00000 36900. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED | | |
AVBER ARROW GREEN ARROW | | [
0113 805- 78230 10.000 EACH | 1266. 00000 12660. 00| 1100. 00000 11000. 00| 1320. 00000 13200. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED | | |
AVBER GREEN, AVBER ARRON GREEN ARROW | | |
0114 805- 78355 40.000 EACH | 875. 00000 35000. 00| 848. 00000 33920. 00| 900. 00000 36000. 00
PEDESTRI AN S| GNAL HEAD, 305 nm | | |
0115 805- 78415 20.000 EACH | 1261. 00000 25220. 00| 1300. 00000 26000. 00| 1095. 00000 21900. 00
SPAN, CATENARY, AND TETHER | [ [
0116 805- 78420 20.000 EACH | 203. 00000 4060. 00| 207. 00000 4140. 00 345. 00000 6900. 00
DI SCONNECT HANGER | | |
0117 805- 78445 5.000 EACH | 512. 00000 2560. 00| 500. 00000 2500. 00| 425. 00000 2125. 00
SI GNAL SERVI CE | | [
0118 805- 78465 125.000 m | 5. 62000 702. 50| 4. 40000 550. 00| 2. 62000 327.50
I I

SI GNAL CABLE, 2C 8GA



WRE, NO 4 COPPER I N PLASTI C DUCT,

m |
[

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 216 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 060, 401. 83 ROUTE :
CALL ORDER : 216 CONTRACT ID : R -27973-B COUNTI ES : LAKE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 362231526 [( 2 ) 35-0918397 [( 3 ) 35-1139301
| WALSH CONSTR COVPANY | RIETH RI LEY CONSTRUCTI ON |E & B PAVING INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0119 805- 78480 625.000 m | 3. 10000 1937. 50| 2. 85000 1781. 25| 2.30000 1437. 50
SI GNAL CABLE, 3C 14GA. | | |
0120 805- 78485 1350.000 m | 3. 59000 4846. 50| 3. 10000 4185. 00| 2. 36000 3186. 00
SIGNAL CABLE, 5C 14GA. | | |
0121 805-78490 595.000 m | 4.10000 2439. 50 3. 30000 1963. 50| 2. 89000 1719. 55
SI GNAL CABLE, 7C 14GA. | | [
0122 805- 78510 1105.000 m | 2. 95000 3259. 75| 2. 80000 3094. 00| 2. 69000 2972. 45
SI GNAL CABLE, 2C 16GA., SH ELDED , [ | |
TW STED | | |
0123 805-78925 7.000 EACH | 800. 00000 5600. 00| 605. 00000 4235. 00| 600. 00000 4200. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | [ |
0124 805-80630 1.000 EACH | 2455. 00000 2455. 00| 2870. 00000 2870. 00| 3525. 00000 3525. 00
SIGNAL POLE, 9.2 m | |
0125 805-81032 21.000 EACH | 3099. 00000 65079. 00| 2900. 00000 60900. 00| 3525. 00000 74025. 00
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0126 805- 86838 840.000 m | 2. 46000 2066. 40| 8. 80000 7392. 00| 3.28000 2755. 20
WRE, NO 4 COPPER IN CONDU T, 1C | | |
0127 805-86920 88.000 EACH | 17. 38000 1529. 44| 13. 00000 1144. 00| 18. 00000 1584. 00
MULTI PLE COVPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |
0128 805- 86925 88.000 EACH | 29. 28000 2576. 64| 21. 00000 1848. 00| 21. 00000 1848. 00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | [ [
0129 805- 86930 255.000 EACH | 11. 89000 3031. 95| 11. 00000 2805. 00| 16. 00000 4080. 00
I NSULATI NG LI NK, NOT WATERPROCFED | | [
0130 805-90648 LUWP | 1624. 00000 1624. 00| 1500. 00000 1500. 00| 1600. 00000 1600. 00
EQUI PVENT, TEST AND MONI TOR | | |
0131 805-90736 2.000 EACH | 316. 00000 632. 00| 337. 00000 674. 00| 420. 00000 840. 00
TELEPHONE MODEM | | |
0132 805-90738 1.000 EACH|  14168. 00000 14168.00|  13200. 00000 13200.00|  13520. 00000 13520. 00
PERSONAL COVPUTER MASTER MONI TCR | | [ |
REMOTE MONI TOR | | |
0133 805-91615 7.000 EACH | 2476. 00000 17332. 00| 620. 00000 4340. 00| 2800. 00000 19600. 00
EMERGENCY PRE- EMPTCR [ | |
0134 805-96121 20.000 EACH | 102. 00000 2040. 00| 102. 00000 2040. 00| 85. 00000 1700. 00
PEDESTRI AN PUSH BUTTCN AND SI GN [ | |
0135 805-98335 1050. 000 15. 38000 16149. 00| 13. 25000 13912. 50| 14. 10000 14805. 00
I
|

TRENCH, 4 1/C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/08/ 05
PACE : 216 -9

ENG NEER S ESTIMATE: $ 7, 060, 401. 83 ROUTE :
CALL ORDER : 216 CONTRACT ID : R -27973-B COUNTI ES : LAKE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 362231526 [( 2 ) 35-0918397 [( 3 ) 35-1139301
| WALSH CONSTR COVPANY | RIETH R LEY CONSTRUCTI ON |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0136 805-98336 590.000 m | 15. 38000 9074. 20| 13. 25000 7817. 50| 14. 10000 8319. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDU T, 4 1/C | | |
0138 807-02191 8.000 EACH | 472. 00000 3776. 00| 510. 00000 4080. 00| 500. 00000 4000. 00
HANDHOLE, LIGHTING , LIGHTING | [ |
0139 807-02428 23.000 EACH | 772. 00000 17756. 00| 605. 00000 13915. 00| 580. 00000 13340. 00
LI GHTI NG FOUNDATI ON, CONCRETE, W TH | | [
GROUNDI NG, 750 nm X 750 nm X 2450 mm | [ |
0140 807-02784 5.000 EACH | 720. 00000 3600. 00| 700. 00000 3500. 00| 870. 00000 4350. 00
LUM NAI RE MAST ARM 6.1 m | | |
0141 807-02785 15.000 EACH | 866. 00000 12990. 00| 915. 00000 13725. 00| 1320. 00000 19800. 00
LUM NAIRE MAST ARM 7.6 m | | |
0142 807-03051 1960.000 m | 1. 64000 3214. 40| 1. 05000 2058. 00| 2. 30000 4508. 00
LI GHT CABLE, 1C 10GA. [ | [
0143 807-03950 65.000 EACH | 810. 00000 52650. 00| 1280. 00000 83200. 00| 775. 00000 50375. 00
LUM NAI RE, ORNAMENTAL , 150 WATT HPS | | |
0144 807-04651 265.000 m | 3. 06000 810. 90| 4. 90000 1298. 50| 4. 26000 1128. 90
WRE , NO 2, 1/C, INCONDUT | | |
0145 807-04651 840.000 m | 20. 07000 16858. 80| 14. 20000 11928. 00| 17. 06000 14330. 40
WRE, NO 2, 4 1/C INPVCDUCT, IN | | |
CONDUI T | | |
0146 807-04651 2675.000 m | 20. 22000 54088. 50| 14. 20000 37985. 00| 17. 06000 45635. 50
WRE, NO 2, 4 1/C, INPVC DUCT, IN | | |
TRENCH | | [
0147 807-04779 65.000 EACH | 485. 00000 31525. 00| 480. 00000 31200. 00| 410. 00000 26650. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG | | |
600nMm X 600 mm X 1800 nm FOR | |
0148 807-84752 23.000 EACH | 1259. 00000 28957. 00| 1600. 00000 36800. 00| 1285. 00000 29555. 00
LIGHT POLE, 12.2 mE MH, 3.1 mMST | [ |
ARM TRANSFORMER BASE | | |
0149 807- 86620 23.000 EACH | 234. 00000 5382. 00| 242. 00000 5566. 00| 305. 00000 7015. 00
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT | | |
0150 807- 86805 1.000 EACH | 1600. 00000 1600. 00| 1800. 00000 1800. 00| 2300. 00000 2300. 00
SERVI CE PONT, | , LIGHTING | | |
0151 807-86910 88.000 EACH | 26. 40000 2323. 20| 26. 00000 2288. 00| 20. 00000 1760. 00
CONNECTCR KI T, UNFUSED | | |
0152 807-86915 88.000 EACH | 26. 40000 2323. 20| 25. 50000 2244. 00| 22. 00000 1936. 00
I

CONNECTOR KI'T, FUSED



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 06/ 08/ 05
PACE : 216 -10
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 7, 060, 401. 83 ROUTE :
CALL ORDER : 216 CONTRACT ID : R -27973-B COUNTI ES : LAKE
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE :
(1 ) 36-2231526 [( 2 ) 35-0918397 ( 3 ) 35-1139301
| WALSH CONSTR COVPANY | RIETH R LEY CONSTRUCTI ON E & B PAVING |INC

|
LINE NO/ | TEM CODE / ALT | | I
I

LINE, THERMOPLASTIC, SOLID, YELLOW |
100mMm |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o

0153 807-86950 88.000 EACH | 22. 79000 2005. 52| 34. 00000 2992. 00| 32. 00000 2816. 00
SIGN, UNDERPASS, AND ROADVAY LI GHTING | | [
LOCATI ON | DENTI FI CATI ON | | |

0154 807-98690 3.000 EACH | 238. 00000 714. 00| 128. 00000 384. 00| 220. 00000 660. 00
HANDHOLE ADJUSTED TO GRADE | | |

0155 808-03002 775.000 m | 1. 20000 930. 00| 1. 50000 1162. 50| 1. 63000 1263. 25
LINE, EPOXY, BROKEN, WH TE, 100 mm | | |

0156 808-03631 350.000 m | 1. 25000 437. 50 1. 50000 525. 00| 1. 63000 570. 50
LINE, EPOXY, SOLID, WH TE, 100 nm | | |

0157 808- 03632 3490.000 m | 1. 20000 4188. 00| 1. 50000 5235. 00| 1. 63000 5688. 70
LINE, EPOXY, SOLID, YELLON 100 nm | | |

0158 808- 04896 775.000 m | 1. 20000 930. 00| 1. 50000 1162. 50| 1. 63000 1263. 25
LINE, EPOXY, BROKEN, YELLOW 100 mm [ [ |

0159 808-06701 400.000 m | 1. 00000 400. 00| 2. 60000 1040. 00| 3. 05000 1220. 00
LINE, THERMVOPLASTI C, BROKEN, W TE, | | [
100mm | | |

0160 808-06703 275.000 m | 1. 00000 275. 00| 2. 60000 715. 00| 3. 05000 838. 75
LI NE, THERMOPLASTIC, SCLID, WH TE, 100m | | |

0161 808-06716 7020.000 m | 1. 00000 7020. 00| 1. 31000 9196. 20| 1. 31000 9196. 20
LI NE, REMOVE | | |

0162 808-07310 60.000 m | 14. 50000 870. 00| 13. 75000 825. 00| 4.89000 293. 40
TRANSVERSE MARKI NGS, EPOXY, SOLI D, | | |
YELLOW CROSSHATCH, 300 mm | | |

0163 808- 74805 210.000 m | 29. 00000 6090. 00| 29. 60000 6216. 00| 9. 78000 2053. 80
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ |
600 mm | [ [

0164 808- 74807 23.000 EACH | 95. 00000 2185. 00| 212. 00000 4876. 00| 38. 00000 874. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAS [ [ |

0165 808- 74808 12.000 EACH | 110. 00000 1320. 00| 395. 00000 4740. 00| 46. 00000 552. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) | | |

0166 808- 74809 1.000 EACH | 650. 00000 650. 00| 1190. 00000 1190. 00| 365. 00000 365. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(RXR | I I

0167 808- 75240 170.000 m | 1. 00000 170. 00| 2. 60000 442. 00| 3. 05000 518. 50
LI NE, THERMOPLASTI C, BROKEN, YELLOW [ | [
100mMm | | |

0168 808- 75245 400.000 m | 1. 00000 400. 00| 2. 60000 1040. 00| 3. 05000 1220. 00

I I
I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 216 - 11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 060, 401. 83 ROUTE :
CALL ORDER : 216 CONTRACT ID : R -27973-B COUNTI ES : LAKE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
[( 1 ) 36-2231526 [( 2 ) 35-0918397 [( 3 ) 35-1139301
| WALSH CONSTR COVPANY | RIETH RI LEY CONSTRUCTI ON |E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0169 808-75297 15.000 m | 14. 00000 210. 00| 9. 50000 142. 50| 9. 00000 135. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600 mm | | |
0170 808- 94455 720.000 m | 7. 25000 5220. 00| 6. 20000 4464. 00| 2. 44000 1756. 80
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | |
150 mm | | |
SECTI ON TOTALS [ $ 6, 596, 000. 00| $ 7,371, 093. 90| $ 7,847, 503. 07
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e eemee e
CONTRACT TOTALS | $ 6, 596, 000. 00| $ 7,371, 093. 90| $ 7,847, 503. 07




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/08/ 05
PAGE : 224 -1

ENG NEER S ESTI MATE: $ 231, 180. 21 RQUTE
CALL ORDER . 224 CONTRACT ID: R -28058-B COUNTI ES : POSEY
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 10/01/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQIECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO / NAMVE BI D LOW BI D
1 35-0626844 RUDOLPH, J.H & CO $ 236, 321. 72 100. 0000%
2 35-1009310 DElI G BROTHERS LUMBER & CONSTR $ 257,144.00 108.8110%
[( 1 ) 350626844 2 ) 35-1009310 | ( )
| RUDOLPH, J.H & CO | DEI G BROTHERS LUMBER & CONST |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001 Cat egory Nunmber 0001
I I I
0001 105-06845 LUWP | 10325. 00000 10325. 00| 15500. 00000 15500. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MXS | 1500. 00000 9000. 00| 1620. 00000 9720. 00|
FIELD OFFI CE, B | | |
0003 106-03285 1.000 DO | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DO | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNMVENT | | |
0005 110-01001 LUWP | 11810. 00000 11810. 00| 12900. 00000 12900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 8000. 00000 8000. 00| 5200. 00000 5200. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-02279 261.000 LFT | 8. 00000 2088. 00| 6. 00000 1566. 00|
CURB AND GUTTER REMOVE | | |
0008 202-52710 158.900 SYS | 13. 00000 2065. 70| 9. 00000 1430. 10|
S| DEWALK, CONCRETE, REMOVE | | |
0009 203-02000 695.000 CYS | 10. 00000 6950. 00| 14. 40000 10008. 00|
EXCAVATI ON, COVMON | | |
0010 203-02020 34.000 CYS | 54. 00000 1836. 00| 14. 70000 499. 80|
EXCAVATI ON, UNCLASSI FI ED | | |
0011 203-02070 1471.000 CYS | 10. 00000 14710. 00| 16. 10000 23683. 10|
BORROW | [ |
0012 205-03371 40.000 CYS | 25. 00000 1000. 00| 1. 00000 40. 00|
SEDI MENT, REMOVE | | |
0013 205-06932 36.000 LFT | 4. 50000 162. 00| 14. 00000 504. 00|
I

TEMPORARY CHECK DAM STRAW BAI_ES [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 224 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 231, 180. 21 ROUTE :
CALL ORDER : 224 CONTRACT ID : R -28058-B COUNTI ES : POSEY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 0626844 I ( ) 35-1009310 I ( )
| RUDOLPH, J.H & CO | DEI G BROTHERS LUMBER & OONST |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMDUNT|  UNIT PRI CE AVDUNT|  UNIT PRICE ANDUNT
------------------------------------------ g
0014 205-06933 1.000 EACH | 105. 00000 105. 00| 95. 00000 95. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0015 205- 06937 773.000 LFT | 1. 50000 1159. 50| 2.50000 1932. 50|
TEMPORARY SI LT FENCE | |
0016 207-08263 2071.500 SYS | 11. 00000 22786. 50| 9. 60000 19886. 40|
SUBGRADE TREATMENT, TYPE | A [ |
0017 207-08265 633.300 SYS | 6. 00000 3799. 80| 7. 60000 4813. 08|
SUBGRADE TREATMENT, TYPE I1A | | [
0018 210-07739 3.000 EACH | 70. 00000 210. 00| 80. 00000 240. 00|
TEMPORARY CULVERT Pl PE PROTECTI ON | | |
0019 210-07739 1.000 EACH | 205. 00000 205. 00| 65. 00000 65. 00|
TEMPORARY CURB | NLET PROTECTI ON | | |
0020 211-07454 128.100 CYS | 20. 00000 2562. 00| 26. 00000 3330. 60|
STRUCTURE BACKFI LL | | |
0021 301-07448 1156.800 TON | 19. 50000 22557. 60| 22.90000 26490. 72|
COMPACTED AGGREGATE, NO. 53, BASE | | |
0022 303-07449 28.200 TON | 31. 00000 874. 20| 31. 00000 874. 20|
COMPACTED AGGREGATE, NO. 73 | | |
0023 306-08043 305.000 SYS | 7.00000 2135. 00| 10. 40000 3172. 00|
M LLING TRANSI TI ON | | |
0024 402-07432 183.600 TON | 80. 00000 14688. 00| 67. 20000 12337. 92|
HVA SURFACE, TYPE A | | |
0025 402-07435 635.800 TON | 50. 00000 31790. 00| 51. 40000 32680. 12|
HVA | NTERVEDI ATE, TYPE A | | |
0026 402-07440 61.000 TON | 78. 00000 4758. 00| 71. 40000 4355. 40|
HVA BASE. TYPE A | | |
0027 404-05511 579.790 SYS | 6. 45000 3739. 65| 5. 00000 2898. 95|
SEAL COAT, 2 | [ |
0028 406- 05520 0.590 TON | 205. 00000 120. 95| 290. 00000 171. 10|
ASPHALT FOR TACK COAT | | [
0029 604-06367 42.000 LFT | 3. 30000 138. 60| 7. 60000 319. 20|
JO NT MATERI AL | | |
0030 604-91531 179.500 SYS | 36. 00000 6462. 00| 38. 00000 6821. 00|
SI DEWALK, CONCRETE, 4 IN. | | |
0031 605-06140 270.000 LFT | 28. 50000 7695. 00| 20. 50000 5535. 00|
CURB AND GUTTER, CONCRETE | | |
0032 610-07486 18.400 TON | 210. 00000 3864. 00| 104. 00000 1913. 60|
HVA FOR APPROACHES, TYPE A | | |
0033 621-01004 2.000 EACH 900. 00000 1800. 00| 550. 00000 1100. 00|
| |
| |

- I
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG [



| NDI ANA DEPARTMENT COF TRANSPORTATI ON

06/ 08/ 05

SI GN POST, SQUARE, 1, REINFCRCED ANCHCOR

PAGE : 224 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 231, 180. 21 ROUTE :
CALL ORDER : 224 CONTRACT ID : R -28058-B COUNTI ES : POSEY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : VINCENNES DI STR CT
SET- ASI DE :
(1 ) 35 0626844 [( 2 ) 35-1009310 I ( )
| RUDOLPH, J.H & CO | DEI G BROTHERS LUMBER & CONST |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0034 621-06545 0.300 TON | 900. 00000 270. 00| 610. 00000 183. 00|
FERTI LI ZER | | |
0035 621-06554 91.500 LBS | 5. 00000 457. 50| 5. 10000 466. 65|
SEED M XTURE, U | | |
0036 621-06557 91.500 LBS | 3. 55000 324. 83| 5. 50000 503. 25|
SEED M XTURE, T | | |
0037 621-06565 0.420 TON | 650. 00000 273. 00| 580. 00000 243. 60|
MULCH NG MATERI AL | | |
0038 621-06567 0.100 MG | 100. 00000 10. 00| 5. 00000 0. 50|
WATER [ [ [
0039 621-06575 24.600 SYS | 45. 00000 1107. 00| 5. 20000 127. 92|
SODDI NG NURSERY | | |
0040 715-05149 136.000 LFT | 34. 00000 4624. 00| 33. 00000 4488. 00|
PIPE, TYPE 2, ORCULAR 12 IN [ | |
0041 715-05156 166.000 LFT | 51. 00000 8466. 00| 62. 00000 10292. 00|
PIPE, TYPE 2, CIRCULAR 30 IN. [ | |
0042 715- 46000 1.000 EACH | 600. 00000 600. 00| 415. 00000 415. 00|
Pl PE END SECTI ON, 12 IN. | | |
0043 715- 46030 3.000 EACH | 825. 00000 2475. 00| 1010. 00000 3030. 00|
Pl PE END SECTI ON, 30 IN. [ [ |
0044 720- 45045 1.000 EACH | 2500. 00000 2500. 00| 2430. 00000 2430. 00|
I NLET, J10 | | |
0045 720- 45270 1.000 EACH | 2050. 00000 2050. 00| 1845. 00000 1845. 00|
Pl PE CATCH BASIN, 18 IN | | |
0046 720-45415 1.000 EACH | 3300. 00000 3300. 00| 3280. 00000 3280. 00|
MANHOLE, D4 | | |
0047 801-04308 6.000 EACH | 180. 00000 1080. 00| 415. 00000 2490. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0048 801- 06640 14.000 EACH | 107. 00000 1498. 00| 126. 00000 1764. 00|
CONSTRUCTI ON SI G, A [ [ |
0049 801-06775 LUWP | 1395. 00000 1395. 00| 7600. 00000 7600. 00|
MAI NTAI NI NG TRAFFI C | | [
0050 801-07118 72.000 LFT | 7. 00000 504. 00| 22. 00000 1584. 00|
BARRI CADE, |11-A | [ |
0051 801-07119 36.000 LFT | 9. 00000 324. 00| 27.00000 972. 00|
BARRI CADE, I11-B [ | |
0052 802-05701 126.740 LFT | 14. 00000 1774. 36| 11. 00000 1394. 14]
I I
I I

BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 224 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 231, 180. 21 ROUTE :
CALL ORDER : 224 CONTRACT ID : R -28058-B COUNTI ES : POSEY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35 0626844 [( 2 ) 35-1009310 I ( )
| RUDOLPH, J.H & CO | DEI G BROTHERS LUMBER & CONST |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0053 802- 76025 36.250 SFT | 16. 50000 598. 13| 19. 00000 688. 75|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.080 IN. THI CKNESS | | |
0054 802- 76035 40.600 SFT | 21. 00000 852. 60| 21. 00000 852. 60|
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 0.100 IN. THI CKNESS | | |
0055 808- 04298 2.000 EACH | 420. 00000 840. 00| 325. 00000 650. 00|
PAVEMENT MESSAGE MARKI NG THERVOPLASTI C | | |
WORD (RR) I I I
0056 808-06703 1639.000 LFT | 0. 40000 655. 60| 0. 40000 655. 60|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0057 808-75245 1878.000 LFT | 0. 40000 751. 20| 0. 40000 751. 20|
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
IN | | |
0058 808- 75297 32.000 LFT | 6. 00000 192. 00| 11. 00000 352. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN | | |
SECTI ON TOTALS | $ 236, 321. 72| $ 257, 144. 00| $
------------------------------------------ o m m ot o e e e et et ot e o e o e e e e e et e e e e e mmemeeoeaoo--
CONTRACT TOTALS | $ 236, 321. 72| $ 257, 144. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PACE : 226 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 76, 675. 00 ROUTE : SR 2
CALL ORDER : 226 CONTRACT ID : R -28063-C COUNTI ES : PORTER
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 10/14/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANVE B D LOW BI D
1 351817574 YARDBERRY LANDSCAPE $ 78,600.00 100. 0000%
2 351106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 79,500.00 101. 1450%
(1 ) 351817574 [( 2 ) 35 1106884 I ( )
| YARDBERRY LANDSCAPE | ELLAS CONSTRUCTI ON COMPANY, |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m ot e e e e e e e e et e e e o e e e e e et e e e e e e e e e meeoeaooo-
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
| I I
0001 202-03000 LUMP | 77500. 00000 77500.00]  77700. 00000 77700. 00|
HOUSES AND BUI LDI NGS, REMOVE | | |
0002 205-06937 200.000 LFT | 4. 00000 800. 00| 3. 00000 600. 00|
TEMPORARY SI LT FENCE | | |
0003 621-06559 150.000 SYS | 2.00000 300. 00| 8. 00000 1200. 00|
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 78, 600. 00| $ 79, 500. 00| $
------------------------------------------ o m m e m e e e et e e et ot e o e e ot e e e et e e e e e e e e e meeoeaoo--

CONTRACT TOTALS | $ 78, 600. 00| $ 79, 500. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PAGE : 230 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 708. 40 ROUTE : DUSTMAN ROAD
CALL ORDER : 230 CONTRACT 1D : R -28072-A COUNTI ES : VELLS
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 05/20/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 351065659 BROOKS CONSTRUCTI ON COVPANY | NC $ 1,963,417.57 100. 0000%
2 351374866 PRI MO, | NC. $ 2,122,569.76 108. 1059%
3 351139301 E & B PAVING |NC $ 2,143,798.80 109.1871%
4 35-0997978 PHEND & BROWN, | NC. $ 2,146, 246.95 109.3118%
(1 ) 35 1065659 [( 2 ) 35 1374866 [( 3 ) 35-1139301
| BROOKS CONSTRUCTI ON COMPANY | PRIMOO, | NC. |E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m o e e e et et ot e o e e o e e e e et e e e e e e memeeeoeaoo--
SECTI ON 0001  PAVEMENT REPLACEMENT
I I I
0001 105-06845 LUMP |  15000. 00000 15000. 00|  45065. 91000 45065.91]  40000. 00000 40000.
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 12.000 MBS | 1355. 00000 16260. 00| 1655. 00000 19860. 00| 1427. 00000 17124.
FIELD OFFICE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 108-01614 LUWP | 7500. 00000 7500. 00| 6100. 00000 6100. 00| 6100. 00000 6100.
PARTNER! NG OVERHEAD | | |
0006 110-01001 LUMP |  98000. 00000 98000. 00|  106628. 49000 106628. 49|  106500. 00000 106500.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUMP | 39000. 00000 39000.00]  42651. 40000 42651.40]  42000. 00000 42000.
CLEARI NG RI GHT OF WAY | | |
0008 203-02000 7068.000 n8 | 10. 50000 74214. 00| 21. 38000 151113. 84 14. 90000 105313.
EXCAVATI ON, COWMON | | |
0009 205-06931 19.000 My | 30. 00000 570. 00| 28. 23000 536. 37| 32. 36000 614.
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0010 205-06933 5.000 EACH | 55. 00000 275. 00| 204. 60000 1023. 00| 55. 00000 275.
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205-06937 849.000 m | 4. 34000 3684. 66| 6. 10000 5178. 90| 4. 34000 3684.
TEMPORARY SI LT FENCE | | |
0012 207-08268 16888.000 n2 | 10. 00000 168880. 00| 13. 61000 229845. 68| 11. 50000 194212.

SUBGRADE TREATMENT, TYPE |V | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PAGE :

06/ 08/ 05
230 -2

ENG NEER S ESTI MATE: $ 2, 486, 708. 40 ROUTE : DUSTMAN ROAD
CALL ORDER : 230 CONTRACT ID : R -28072-A COUNTI ES : WELLS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
I ( ) 35- 1065659 | ) 35-1374866 | 3 ) 35-1139301
| BROCKS CONSTRUCTI ON COMPANY | PRIMOO, | NC. |E & B PAVING
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE
------------------------------------------ P S
0013 211-07454 4261.000 n8 | 26. 00000 110786. 00| 26. 55000 113129. 55| 27.00000
STRUCTURE BACKFI LL | | |
0014 301-07448 544.000 My | 16. 00000 8704. 00| 25. 81000 14040. 64| 20. 00000
COMPACTED AGGREGATE, NO 53, BASE | | |
0015 303-07449 89.000 My | 20. 00000 1780. 00| 17. 66000 1571. 74| 20. 00000
COMPACTED AGGREGATE, NO. 73 | |
0016 303-60012 23.000 Mg | 20. 00000 460. 00| 19. 42000 446. 66| 22. 54000
AGGREGATE, 2 | |
0017 306-08034 76.000 n2 | 25. 00000 1900. 00| 16. 42000 1247. 92| 15. 00000
M LLING ASPHALT, 38 nm | | |
0018 401-07321 1213.000 My | 40. 00000 48520. 00| 35. 75000 43364. 75| 45. 00000
QA HVA, 2, 64, SURFACE, 9.5 nm | | |
0019 401-07390 2009. 000 | 30. 00000 60270. 00| 28. 00000 56252. 00| 35. 00000
QA HVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | |
0020 401-07423 6321.000 My | 30. 00000 189630. 00| 27.00000 170667. 00| 30. 00000
QA HVA, 2, 64, BASE, 19.0 mm | |
0021 401-08333 3157.000 My | 33. 00000 104181. 00| 29. 00000 91553. 00| 30. 00000
QC/ QA HVA, 5, 76, | NTERMVEDI ATE, OGL9.0 | | |
mm | I I
0022 406- 05520 15.000 My | 200. 00000 3000. 00| 200. 00000 3000. 00| 1. 00000
ASPHALT FOR TACK COAT | | |
0023 604-07901 13.000 n2 | 100. 00000 1300. 00| 70. 00000 910. 00| 184. 00000
CURB RAVP. CONCRETE, G | | |
0024 604-07902 398.000 n2 | 100. 00000 39800. 00| 70. 00000 27860. 00| 180. 00000
CURB RAMP, CONCRETE, H [ | |
0025 604-91531 1801.000 n2 | 30. 00000 54030. 00| 38. 00000 68438. 00| 30. 00000
SI DEWALK, CONCRETE, 100 nm | | |
0026 605-06121 22.000 m | 50. 00000 1100. 00| 50. 00000 1100. 00| 77.00000
CURB, CONCRETE, B | | |
0027 605-06140 2449.000 m | 30. 00000 73470. 00| 39. 00000 95511. 00| 40. 00000
CURB AND GUTTER CONCRETE | | |
0028 605-94811 3.000 EACH | 250. 00000 750. 00| 275. 00000 825. 00| 1210. 00000
CURB TURNOUT | | |
0029 610-07486 203.000 My | 50. 00000 10150. 00| 50. 00000 10150. 00| 80. 00000
HVA FOR APPROACHES, TYPE A | | [
0030 611-05330 1684.000 n2 | 50. 00000 84200. 00| 40. 00000 67360. 00| 50. 00000
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | |
0031 611-06497 34.000 EACH | 125. 00000 4250. 00| 114. 50000 3893. 00| 125. 00000
|

VAl LBOX ASSEMBLY, SINGLE |

115047.
10880.
1780.
518.
1140.
54585.
70315.
189630.

94710.

15.
2392.
71640.
54030.
1694.
97960.
3630.
16240.

84200.

4250.

00
00
00
42
00
00
00
00

00

00
00
00
00
00
00
00
00

00

00



ENG NEER S ESTI MATE: $ 2, 486, 708. 40
CALL CRDER : 230
LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -28072-A
FT. WAYNE DI STRICT

RQUTE :
COUNTI ES :

DUSTVMAN ROAD
VELLS

DATE :
PAGE :

06/ 08/ 05
230 -3

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0032 611-06498 3.000 EACH
MAI LBOX ASSEMBLY, DOUBLE

0033 615-06505 7.000 EACH
MONUMENT, B

0034 615-06527 2.000 EACH
MONUMENT, SECTI ON CORNER

0035 616-02320 40.000 n2
GEOTEXTI LES

0036 616-06405 36.000 My
RI PRAP, REVETMENT

0037 621-01004 2.000 EACH

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

0038 621-06545 5.000 My
FERTI LI ZER

0039 621-06553 78.000 kg
SEED M XTURE, R

0040 621-06565 2.000 My
MJULCH NG MVATERI AL

0041 621-06575 10528. 000 n®

SODDI NG, NURSERY

0043 714-93978 34.000 m
CULVERT, PRECAST BOX, RElI NFORCED
CONCRETE, 1200 mm x 600 nm

0044 715-05048 3190.000 m

PI PE, TYPE 4, O RCULAR 150 nm

0045 715-05049 10.000 m
PI PE, TYPE 4, C RCULAR 200 nm

0046 715-05151 503.000 m
PI PE, TYPE 2, G RCULAR 375 nm

0047 715-05152 259.000 m
PIPE, TYPE 2, C RCULAR, 450 mm

0048 715-05153 101.000 m
PIPE, TYPE 2, G RCULAR, 525 mm

0049 715-05154 673.000 m
PIPE, TYPE 2, G RCULAR, 600 mm

0050 715-05155 684.000 m
PIPE, TYPE 2, G RCULAR 675 mm

0051 715-05169 19.000 m
PIPE, TYPE 3, G RCULAR 375 mm

| (

3 ) 35-1139301
I NC.

|E & B PAVING

I ( ) 35- 1065659 I ( ) 35-1374866

| BROOKS CONSTRUCTI ON COMPANY | PRIMCO, | NG

I UNIT PR CE AAIXMWI UNIT PRI CE ANCLAWI
I s 00000 T 525,00 130.00000  390.00]
I 400. 00000 2800.ooI 425. 00000 2975 od
I 300. 00000 eoo.ooI 325. 00000 650. 00
I 2. 50000 1oo.ooI 4. 24000 169. 60|
I 40. 00000 1440.00I 22. 73000 818. 28
I 550. 00000 1100.00I 550. 00000 1100. 00
I | |
I 995. 00000 4975.ooI 995. 00000 4975. 00
I 13. 54000 1056.12I 13. 54000 1056.12
I 971. 00000 1942.ooI 971. 00000 1942. 00
I 3. 24000 34110.72I 3. 24000 34110. 72
I 900. 00000 30600.00I 748. 88000 25461. 92|
I I I
I 20. 00000 63800.00I 15. 31000 48838.9&
|| 25. 00000 250.00I 52. 20000 522. 00
| 125. 00000 62875.00I 119. 60000 60158. 80
| 125. 00000 32375.00I 206. 96000 53602. 64
I 135. 00000 13635.00I 219. 58000 22177.58
I 150. 00000 100950.00I 179. 53000 120823.69I
I 225. 00000 153900.00I 187. 22000 128058. 48
I 100. 00000 1900.00I 99. 47000 1889. 93

UNIT PRI CE

175.
400.
300.
4.
28

550.

995.
13.

971.

1200.

45.

100.

80.

120.

100.

200.

95.

00000
00000
00000
06000
19000

00000

00000
54000
00000

. 24000

00000

. 05000

31000

00000

00000

00000

00000

00000

43000

162.
1014.

1100.

4975.
1056.
1942.
34110.

40800.

25679.

453.

50300.

20720.

12120.

67300.

136800.

1813.

.00

.00

.00

40
84

00

00
12
00
72

00

50

10

00

00

00

00

00

17



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :

PAGE :

06/ 08/ 05
230 -4

INLET, C15

ENG NEER S ESTI MATE: $ 2, 486, 708. 40 ROUTE : DUSTMAN ROAD
CALL ORDER : 230 CONTRACT ID : R -28072-A COUNTI ES : WELLS
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35 1065659 [( 2 ) 35-1374866 [( 3 ) 35-1139301
| BROCKS ‘CONSTRUCTI ON COMPANY | PRIMOO, | NC. |E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0052 715-05203 10.000 m | 90. 00000 900. 00| 80. 10000 801. 00| 56. 49000 564. 90
PIPE, TYPE 4, O ROUWLAR 100 mm | [ |
0053 715-05208 10.000 m | 100. 00000 1000. 00| 129. 00000 1290. 00| 98. 96000 989. 60
PIPE, TYPE 4, O RCULAR 375 nm | [ [
0054 715-05209 10.000 m | 110. 00000 1100. 00| 136. 70000 1367. 00| 128. 77000 1287. 70
PIPE, TYPE 4, O ROUWLAR 450 mm | | |
0055 715-05711 70.000 m | 90. 00000 6300. 00| 147. 86000 10350. 20| 113. 55000 7948. 50
PI PE, SANI TARY SEWER, 150 mm, REPAIR | | |
0056 715-06814 60.000 m | 80. 00000 4800. 00| 144.11000 8646. 60| 104. 44000 6266. 40
PI PE, SANI TARY SEWER, 100 nm, REPAIR | | |
0057 715- 46005 5.000 EACH | 300. 00000 1500. 00| 155. 00000 775. 00| 200. 00000 1000. 00
Pl PE END SECTION, 375 nm | | |
0058 715-46040 2.000 EACH | 275. 00000 550. 00| 585. 00000 1170. 00| 200. 00000 400. 00
Pl PE END SECTION, 900 nm | | |
0059 718-06532 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00| 3. 00000 3000. 00
VI DEO | NSPECTI ON' FOR UNDERDRAI NS | | |
0060 718-52610 670.000 n8 | 20. 00000 13400. 00| 33. 42000 22391. 40| 34. 45000 23081. 50
AGGREGATE FOR UNDERDRAI NS | | |
0061 720-01987 2.000 EACH | 2000. 00000 4000. 00| 1750. 00000 3500. 00| 2155. 06000 4310. 12
CATCH BASI N, A10 | | |
0062 720- 44000 6.000 EACH | 200. 00000 1200. 00| 175. 00000 1050. 00| 272. 45000 1634. 70
CASTING ADJUST TO GRADE | | |
0063 720- 44296 7.000 EACH | 550. 00000 3850. 00| 200. 00000 1400. 00| 272. 45000 1907. 15
CAP | NLET | | |
0064 720- 45030 3.000 EACH | 1250. 00000 3750. 00| 1050. 00000 3150. 00| 1470. 63000 4411. 89
I NLET, E7 | | [
0065 720- 45035 2.000 EACH | 1250. 00000 2500. 00| 1025. 00000 2050. 00| 1470. 63000 2941. 26
I NLET, F7 [ | [
0066 720-45075 1.000 EACH | 1500. 00000 1500. 00| 1450. 00000 1450. 00| 1853. 24000 1853. 24
INLET, R13 | | |
0067 720-45410 18.000 EACH | 2000. 00000 36000. 00| 1525. 00000 27450. 00| 2544. 99000 45809. 82
MANHOLE, ¢4 [ | |
0068 720-91973 8.000 EACH | 2500. 00000 20000. 00| 2600. 00000 20800. 00| 3407. 66000 27261. 28
MANHOLE, H4 | | [
0069 720-95422 1.000 EACH | 2500. 00000 2500. 00| 2600. 00000 2600. 00| 3069. 01000 3069. 01
MANHOLE, J4 | | |
0070 720-98174 36.000 EACH | 2000. 00000 72000. 00| 1800. 00000 64800. 00| 2370. 13000 85324. 68
I NLET, B15 | | |
0071 720-98555 3.000 EACH | 2000. 00000 6000. 00| 1850. 00000 5550. 00| 2370. 13000 7110. 39
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 08/ 05
230 -5

ENG NEER S ESTI MATE: $ 2, 486, 708. 40 ROUTE : DUSTMAN RQOAD
CALL ORDER : 230 CONTRACT ID : R -28072-A COUNTIES : WELLS
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35 1065659 [( 2 ) 35-1374866 [( 3 ) 35-1139301
| BROOKS CONSTRUCTI ON COMPANY | PRIMOO, | NC. | E & B PAVING
LINE NO/ | TEMCODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ e
0072 720-98625 2.000 EACH | 2500. 00000 5000. 00| 1745. 00000 3490. 00| 3062. 45000 6124. 90
MANHOLE, C4, DRCP | |
0073 721-43025 1.000 EACH | 1500. 00000 1500. 00| 1780. 00000 1780. 00| 1589. 84000 1589. 84
AUTOMATI C DRAI NAGE GATE, 675 mm | |
0074 732-07653 23.000 My | 30. 00000 690. 00| 15. 00000 345. 00| 24. 11000 554. 53
COARSE AGGREGATE, NO. 8 | [ |
0075 801- 04308 4.000 EACH | 120. 00000 480. 00| 235. 00000 940. 00| 250. 00000 1000. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0076 801- 06625 16.000 EACH | 110. 00000 1760. 00| 57. 00000 912. 00| 75. 00000 1200. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0077 801- 06640 9.000 EACH | 120. 00000 1080. 00| 200. 00000 1800. 00| 198. 00000 1782. 00
CONSTRUCTI ON SI G\, A | | |
0078 801- 06645 5.000 EACH | 100. 00000 500. 00| 1. 00000 5. 00| 48. 00000 240. 00
CONSTRUCTI ON SI G\, B | [ |
0079 801-06775 LUMP |  12315. 00000 12315.00]  16391. 00000 16391.00]  80300. 00000 80300. 00
MAI NTAI NI NG TRAFFI C | |
0080 801-07119 83.000 m | 42. 15000 3498. 45| 15. 75000 1307. 25| 40. 00000 3320. 00
BARR CADE, I11-B | | |
0081 802- 05701 64.000 m | 33. 00000 2112. 00| 33. 00000 2112. 00| 48. 00000 3072. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ |
0082 802-05702 25.000 m | 30. 00000 750. 00| 30. 00000 750. 00| 40. 00000 1000. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | [ [
BASE | | |
0083 802-07127 4.000 n2 | 200. 00000 800. 00| 200. 00000 800. 00| 280. 00000 1120. 00
SIGN, DOUBLE FACED, SHEET, ENCAPSULATED | | |
LENS, W TH LEGEND, 2.54 nm | [
0084 802-76025 10.000 n2 | 120. 00000 1200. 00| 120. 00000 1200. 00| 180. 00000 1800. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 2.03 nm TH CKNESS | | |
0085 802-76035 6.000 n2 | 130. 00000 780. 00| 130. 00000 780. 00| 210. 00000 1260. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nmm TH CKNESS [ |
0086 802-76045 2.000 nm2 | 150. 00000 300. 00| 150. 00000 300. 00| 250. 00000 500. 00
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm TH CKNESS | | |
0087 805- 02328 22.000 m [ 1. 50000 33. 00| 1. 50000 33. 00| 10. 00000 220. 00
SIGNAL CABLE, 1C 14GA. | | |
0088 805- 06592 3.000 m | 40. 00000 120. 00| 40. 00000 120. 00| 65. 00000 195. 00
| I

CONDUI T, STEEL, GALVAN ZED, 50mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PACE : 230 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 708. 40 ROUTE : DUSTMAN ROAD
CALL ORDER : 230 CONTRACT ID : R -28072-A COUNTI ES : WELLS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 351065659 [( 2 ) 35-1374866 [( 3 ) 35-1139301
| BROCKS CONSTRUCTI ON COMPANY | PRIMOO, | NC. |E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0089 805- 78746 5.000 m | 100. 00000 500. 00| 100. 00000 500. 00| 100. 00000 500. 00
PREFORVED LOOP DETECTCRS | | |
0090 805-78785 1.000 EACH | 600. 00000 600. 00| 600. 00000 600. 00| 800. 00000 800. 00
SI GNAL DETECTOR HOUSI NG | | [
0091 808-06703 353.000 m | 1. 50000 529. 50| 1. 60000 564. 80| 1. 50000 529. 50
LINE, THERMOPLASTIC, SOLID, WH TE, 100m | [ [
0092 808- 75240 281.000 m | 1. 75000 491. 75| 1. 60000 449. 60| 1. 50000 421. 50
LINE, THERMOPLASTIC, BROKEN, YELLOW [ | |
100mMm | | [
0093 808- 75245 1250.000 m | 1. 55000 1937. 50 1. 60000 2000. 00| 1. 50000 1875. 00
LINE, THERVOPLASTIC, SOLID, YELLOW [ | |
100mm | | |
0094 808-75297 39.000 m | 8. 33000 324. 87| 6. 60000 257. 40| 13. 50000 526. 50
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600 mm | | |
0095 808- 75320 5.000 EACH | 45. 00000 225. 00| 85. 00000 425. 00| 60. 00000 300. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDi CATI ON ARRON | | |
0096 808- 75325 5.000 EACH | 88. 00000 440. 00| 134. 00000 670. 00| 87. 00000 435. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0097 723-06660 12.000 n2 | 750. 00000 9000. 00| 950. 00000 11400. 00| 683. 91000 8206. 92
W NGMALL | | |
SECTI ON TOTALS | $ 1, 963, 417. 57| $ 2,122, 569. 76| $ 2,143, 798. 80
------------------------------------------ o mm et o e e et ettt e m o e e e e et e e e e e e emeeoeaoo--
CONTRACT TOTALS | $ 1, 963, 417. 57| $ 2,122, 569. 76| $ 2,143, 798. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PACE : 230 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 708. 40 RQUTE : DUSTMAN ROAD
CALL CRDER : 230 CONTRACT ID : R -28072-A COUNTI ES : VELLS
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT

SET- ASI DE :

(4 ) 35 0997978 I ( ) I ( )
| PHEND & BROWN, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  PAVEMENT REPLACEMENT

I
0001 105-06845 LUWP | 42000. 00000 42000. 00|

|

CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 12.000 M5 | 1600. 00000 19200. 00| |
FI ELD CFFICE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED MATERI AL | [ |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 108-01614 LUVP | 6500. 00000 6500. 00| |
PARTNERI NG OVERHEAD | | |
0006 110-01001 LUVP | 106600. 00000 106600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUVP |  42500. 00000 42500. 00| |
CLEARI NG RI GHT OF WAY | | |
0008 203- 02000 7068.000 n8 | 15. 00000 106020. 00| |
EXCAVATI ON, COMVON | | |
0009 205- 06931 19.000 My | 28. 00000 532. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0010 205- 06933 5.000 EACH | 55. 00000 275. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205- 06937 849.000 m | 4. 34000 3684. 66| |
TEMPORARY SI LT FENCE | | |
0012 207- 08268 16888.000 2 | 10. 65000 179857. 20| |
SUBGRADE TREATMENT, TYPE |V | | |
0013 211- 07454 4261.000 n8 | 17. 50000 74567. 50| |
STRUCTURE BACKFI LL | | |
0014 301-07448 544.000 My | 33. 00000 17952. 00| |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0015 303- 07449 89.000 My | 33. 00000 2937. 00| |
COVPACTED AGGREGATE, NO. 73 | | |
0016 303-60012 23.000 My | 20. 00000 460. 00| |
AGGREGATE, 2 | [ |
0017 306- 08034 76.000 n2 | 12. 00000 912. 00| |
M LLI NG ASPHALT, 38 nm | | |
0018 401-07321 1213.000 My | 45. 00000 54585. 00| |
QX HVA, 2, 64, SURFACE, 9.5 mm | | |

0019 401- 07390 2009.000 My | 35. 00000 70315. 00| |
QC/ Q™ HVA, 2, 64, |NTERMVEDI ATE, 19.0 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PAGE : 230 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 708. 40 ROUTE : DUSTMAN ROAD
CALL ORDER : 230 CONTRACT ID : R -28072-A COUNTI ES : WELLS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
4 ) 350997978 I ( ) I ( )

I
| PHEND & BROWN, | NC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR
SEEDI NG

------------------------------------------ g
0020 401-07423 6321.000 My | 30. 00000 189630. 00| |
QA HVA, 2, 64, BASE, 19.0 mm | | |
0021 401-08333 3157.000 My | 30. 00000 94710. 00| |
QC/ QA HVA, 5, 76, | NTERVEDI ATE, OGL9.0 | | |
mm I I I
0022 406- 05520 15.000 My | 1. 00000 15. 00| |
ASPHALT FOR TACK COAT | | |
0023 604-07901 13.000 n2 | 138. 00000 1794. 00| |
CURB RAVP. CONCRETE, G [ [ |
0024 604-07902 398.000 n2 | 138. 00000 54924. 00| |
CURB RAMP, CONCRETE, H [ [ |
0025 604-91531 1801.000 n2 | 23. 20000 41783. 20| |
SI DEWALK, CONCRETE, 100 mm | [ [
0026 605-06121 22.000 m | 100. 00000 2200. 00| |
CURB, CONCRETE, B | | |
0027 605-06140 2449.000 m | 31. 20000 76408. 80| |
CURB AND GUTTER CONCRETE | | |
0028 605-94811 3.000 EACH | 500. 00000 1500. 00| [
CURB TURNOUT | | |
0029 610-07486 203.000 My | 80. 00000 16240. 00| |
HVA FOR APPROACHES, TYPE A | [ [
0030 611-05330 1684.000 2 | 38. 50000 64834. 00| |
CEMENT CONCRETE PAVEMENT FCR DRI YS, | | |
150 mm [ | |
0031 611-06497 34.000 EACH | 125. 00000 4250. 00| |
MAl LBOX ASSEMBLY, SINGLE | | |
0032 611-06498 3.000 EACH | 175. 00000 525. 00| |
MAI LBOX ASSEMBLY, DOUBLE [ | |
0033 615- 06505 7.000 EACH | 400. 00000 2800. 00| |
MONUMVENT, B | | [
0034 615-06527 2.000 EACH | 300. 00000 600. 00| |
MONUMENT, SECTI ON CORNER | | |
0035 616-02320 40.000 n2 | 2. 00000 80. 00| |
GEOTEXTI LES | | |
0036 616-06405 36.000 My | 30. 00000 1080. 00| [
RI PRAP, REVETMENT |
0037 621-01004 2.000 EACH |
I
I

I
550. 00000 1100. 00|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PACE : 230 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 708. 40 RQUTE : DUSTMAN ROAD
CALL CRDER : 230 CONTRACT ID : R -28072-A COUNTI ES : VELLS
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT

SET- ASI DE :

[( 4 ) 35-0997978 I ( ) I ( )
| PHEND & BROWN, | NC. | |

LINE NO/ | TEM CODE / ALT | [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0038 621-06545 5.000 My | 995. 00000 4975. 00|
FERTI LI ZER | |
0039 621-06553 78.000 kg | 13. 54000 1056. 12|
SEED M XTURE, R | [
0040 621- 06565 2.000 My | 971. 00000 1942. 00|
MULCH NG MATERI AL | |
0041 621-06575 10528.000 n2 | 3. 24000 34110. 72|
SODDI NG, NURSERY | |
0043 714-93978 34.000 m | 745. 00000 25330. 00|

CULVERT, PRECAST BOX, RElI NFORCED | [
CONCRETE, 1200 nm x 600 mm | [

I

I

I

I

I

I

I

|

|

0044 715-05048 3190.000 m | 13. 00000 41470. 00| |
PIPE, TYPE 4, G/ ROULAR 150 mm | | |
0045 715-05049 10.000 m | 48. 00000 480. 00| |
PIPE, TYPE 4, G/ ROULAR 200 mm [ | |
0046 715-05151 503.000 m | 110. 00000 55330. 00| |
PIPE, TYPE 2, O RCULAR 375 nm | | [
0047 715-05152 259.000 m | 162. 00000 41958. 00| |
PIPE, TYPE 2, CIROULAR 450 mm | | |
0048 715-05153 101.000 m | 198. 00000 19998. 00| |
PIPE, TYPE 2, CIROULAR 525 mm | | |
0049 715-05154 673.000 m | 205. 00000 137965. 00| |
PIPE, TYPE 2, CIROULAR 600 mm [ | |
0050 715-05155 684.000 m | 230. 00000 157320. 00| |
PI PE, TYPE 2, CIROULAR 675 mm | | |
0051 715-05169 19.000 m | 69. 00000 1311. 00| |
PIPE, TYPE 3, CIROULAR 375 nm | [ |
0052 715-05203 10.000 m | 40. 00000 400. 00| |
PIPE, TYPE 4, O RCULAR 100 nm | | [
0053 715-05208 10.000 m | 165. 00000 1650. 00| |
PIPE, TYPE 4, O/ ROULAR 375 mm | | |
0054 715-05209 10.000 m | 225. 00000 2250. 00| |
PIPE, TYPE 4, G/ ROULAR 450 mm [ | |
0055 715-05711 70.000 m | 120. 00000 8400. 00| |
Pl PE, SANI TARY SEWER, 150 mm, REPAIR | [ |
0056 715-06814 60.000 m | 118. 00000 7080. 00| |
Pl PE, SANI TARY SEWER, 100 nm, REPAIR | [ |
0057 715-46005 5.000 EACH | 300. 00000 1500. 00| |
I I

PI PE END SECTI ON, 375 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PAGE : 230 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 708. 40 ROUTE : DUSTMAN ROAD
CALL ORDER : 230 CONTRACT ID : R -28072-A COUNTI ES : WELLS
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT © FT. WAYNE DI STRICT
SET- ASI DE :
[( 4 ) 35 0997978 [ ( ) [ ( )
| PHEND & BROWN, | NC. [ |
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMDUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
0058 715-46040 2.000 EACH | 620. 00000 1240. 00| [
PI PE END SECTI N, 900 mm | [ [
0059 718-06532 1000.000 m | 3. 00000 3000. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS [ [ |
0060 718-52610 670.000 n8 | 21. 00000 14070. 00| |
AGGREGATE FOR UNDERDRAI NS [ [ [
0061 720-01987 2.000 EACH | 2500. 00000 5000. 00| |
CATCH BASI N, A10 | [ |
0062 720-44000 6.000 EACH | 400. 00000 2400. 00| [
CASTING ADJUST TO GRADE | [ [
0063 720-44296 7.000 EACH | 250. 00000 1750. 00| [
CAP | NLET | | |
0064 720-45030 3.000 EACH | 900. 00000 2700. 00| [
I NLET, E7 [ [ [
0065 720-45035 2.000 EACH | 900. 00000 1800. 00| |
I NLET, F7 | | |
0066 720-45075 1.000 EACH | 1800. 00000 1800. 00| |
I NLET, R13 | | |
0067 720-45410 18. 000 EACH | 2725. 00000 49050. 00| |
MANHOLE, C4 | | |
0068 720-91973 8.000 EACH | 3700. 00000 29600. 00| |
MANHOLE, H4 | | |
0069 720-95422 1. 000 EACH | 4600. 00000 4600. 00| |
MANHOLE, J4 | | |
0070 720-98174 36.000 EACH | 2100. 00000 75600. 00| |
I NLET, B15 [ [ |
0071 720- 98555 3.000 EACH | 2100. 00000 6300. 00| |
I NLET, C15 | | |
0072 720-98625 2.000 EACH | 3100. 00000 6200. 00| |
MANHOLE, C4, DROP [ | |
0073 721-43025 1.000 EACH | 2000. 00000 2000. 00| |
AUTOVATI C DRAI NAGE GATE, 675 mm | | |
0074 732-07653 23.000 My | 20. 00000 460. 00| [
COARSE AGGREGATE, NO. 8 | | |
0075 801-04308 4.000 EACH | 235. 00000 940. 00| |
ROAD CLOSURE S| GN ASSEMBLY [ | |
0076 801-06625 16. 000 EACH | 57. 00000 912. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0077 801- 06640 9.000 EACH | 200. 00000 1800. 00| |
I

CONSTRUCTI ON SIGN, A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/05
PACE : 230 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 708. 40 RQUTE : DUSTMAN ROAD
CALL CRDER : 230 CONTRACT ID : R -28072-A COUNTI ES : VELLS
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT

SET- ASI DE :

(4 ) 35 0997978 I ( ) I ( )
| PHEND & BROWN, | NC. | |
LINE NO/ | TEM CODE / ALT [
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ 5 S5
0078 801-06645 5.000 EACH | 1. 00000 5. 00|

CONSTRUCTI ON SI G\, B | |
0079 801-06775 LUWP |  80000. 00000 80000. 00|

MAI NTAI NI NG TRAFFI C | |
0080 801-07119 83.000 m | 15. 75000 1307. 25

BARRI CADE, |11-B | |
0081 802-05701 64.000 m | 48. 00000 3072. 00|

SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | |

BASE | |
0082 802-05702 25.000 m | 40. 00000 1000. 00|

SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | |

BASE | I
0083 802-07127 4.000 n2 | 280. 00000 1120. 00|

SIGN, DOUBLE FACED, SHEET, ENCAPSULATED | |

LENS, WTH LEGEND, 2.54 mm | |
0084 802- 76025 10.000 n2 | 180. 00000 1800. 00|

|

I

|

I

I

I

I

I

I

I

I

I

I

|

I

SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm TH CKNESS | | |
0085 802- 76035 6.000 n2 | 210. 00000 1260. 00| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS |
|

I

|

I

|

I

I

I

|

I

I

|

I

I

|

I

|

I
0086 802-76045 2.000 n2 | 250. 00000 500. 00|
SIGN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 mm THI CKNESS | |
0087 805-02328 22.000 m | 10. 00000 220. 00|
SI GNAL CABLE, 1C 14GA. | |
0088 805- 06592 3.000 m | 100. 00000 300. 00|
CONDUI T, STEEL, GALVAN ZED, 50nmm | |
0089 805- 78746 5.000 m | 100. 00000 500. 00|
PREFORMVED LOCP DETECTCRS | |
0090 805- 78785 1.000 EACH | 800. 00000 800. 00|
SI GNAL DETECTOR HOUSI NG | |
0091 808-06703 353.000 m | 1. 25000 441. 25
LINE, THERVOPLASTIC, SCLID, WH TE, 100m | |
0092 808- 75240 281.000 m | 1. 25000 351. 25|
LINE, THERMOPLASTI C, BROKEN, YELLOW | |
100mm | |
0093 808- 75245 1250.000 m | 1. 25000 1562. 50|

LINE, THERMOPLASTIC, SCLID, YELLOW | |
100Mm | |



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/ 08/ 05
PACE : 230 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 708. 40 RQUTE : DUSTMAN ROAD
CALL CRDER : 230 CONTRACT ID : R -28072-A COUNTI ES : VELLS
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT

SET- ASI DE :

(4 ) 35 0997978 I ( ) I ( )
| PHEND & BROWN, | NC. | |

LINE NO/ | TEM CODE / ALT | [ [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0094 808-75297 39.000 m | 13. 50000 526. 50|

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STCP LINE, 600 mm | |
0095 808-75320 5.000 EACH | 50. 00000 250. 00 [
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0096 808-75325 5.000 EACH | 70. 00000 350. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
|

|

|

THERMOPLASTI C, WORD (ONLY) | |

0097 723-06660 12.000 n2 | 980. 00000 11760. 00|
W NGMALL | [
SECTI ON TOTALS | $ 2, 146, 246. 95 $ $
------------------------------------------ o m m et e e e e et et ot e o e e o e e e e e et e e e e e e e emeeoeaoo--

CONTRACT TOTALS | $ 2,146, 246. 95| $ 0. 00| $




| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 06/08/05
PAGE : 240 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 870, 211. 97 RQOUTE
CALL ORDER : 240 CONTRACT ID: R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : GREENFI ELD DI STRICT
CONTRACT TIME : 08/16/ 06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQIECT( S)
SET-ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 4,078, 218.30 100. 0000%
2 35-1875662 CRI DER & CRI DER, | NC $ 4,339, 169. 75 106. 3987%
3 35-1357381 O VARA, DAVE CONTRACTCR $ 4,412, 773. 17 108. 2035%
4 35-0175870 BERNS CONSTRUCTI ON COVPANY | NC. $ 4,950, 530. 03 121. 3895%
5 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 5,094, 000. 00 124.9075%
[( 1 ) 35-1917625 [( 2 ) 35-1875662 [( 3 ) 35-1357381
| M LESTONE CONTRACTORS, L. P. | CRIDER & CRIDER, |NC. | O MARA, DAVE CONTRACTQR
LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001 Cat egory Nunmber 0001
| I I
0001 105-06845 LUWP | 56000. 00000 56000. 00| 77000. 00000 77000. 00| 56000. 00000 56000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 15.000 M3s | 1300. 00000 19500. 00| 1500. 00000 22500. 00| 1450. 00000 21750. 00
FI ELD OFFI CE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP | 180000. 00000 180000. 00| 220000. 00000 220000. 00| 200000. 00000 200000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUWP | 68000. 00000 68000. 00| 85000. 00000 85000. 00| 30000. 00000 30000. 00
CLEARI NG RI GHT OF WAY | | |
0007 203-02000 43711.000 CYS | 6. 95000 303791. 45| 7. 50000 327832. 50| 7. 25000 316904. 75
EXCAVATI ON, COVVON | | |
0008 203-02070 40102.000 CYS | 3. 75000 150382. 50| 3. 00000 120306. 00| 8. 25000 330841. 50
BORROW | | |
0009 205-06931 139.000 TON | 42. 00000 5838. 00| 30. 00000 4170. 00| 40. 00000 5560. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0010 205-06937 1100.000 LFT | 1. 28000 1408. 00| 1. 50000 1650. 00| 1. 70000 1870. 00
TEMPORARY SI LT FENCE , PERI METER | | |
PROTECTI ON | | |
0011 207-08268 41325.000 SYS | 7.10000 293407. 50| 4. 50000 185962. 50| 7. 75000 320268. 75

SUBGRADE TREATMENT, TYPE IV |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 240 -2
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 5, 870, 211. 97 ROUTE
CALL ORDER : 240 CONTRACT ID : R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-1875662 [( 3 ) 35-1357381
| M LESTONE CONTRACTORS, L.P. |CRDER & CRIDER |NC. | O MARA, DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0012 211-07454 8241.000 CYS | 14. 75000 121554. 75| 20. 00000 164820. 00| 21. 00000 173061. 00
STRUCTURE BACKFI LL | | [
0013 303-01180 2366.000 TON | 14. 25000 33715. 50| 20. 00000 47320. 00| 13. 00000 30758. 00
COMPACTED AGGREGATE, NO 53 | |
0014 303-07449 12.000 TON | 75. 00000 900. 00| 30. 00000 360. 00| 21. 25000 255. 00
COMPACTED AGGREGATE, NO. 73 | |
0015 306- 08032 393.000 SYS | 7. 00000 2751. 00 9. 00000 3537. 00| 11. 00000 4323.00
M LLI NG, TRANSI TI ON | [ |
0016 401-07327 2322.000 TON | 42. 50000 98685. 00| 47. 00000 109134. 00| 38. 50000 89397. 00
QA HVA, 2, 70, SURFACE, 9.5 nm | | |
0017 401-07397 3842.000 TON | 35. 75000 137351. 50] 39. 00000 149838. 00| 35. 50000 136391. 00
QA HVA, 2, 70, | NTERVEDI ATE, 19.0 rm | | |
0018 401-07423 11105.000 TON | 33. 50000 372017. 50 37. 00000 410885. 00| 31. 40000 348697. 00
QA HVA, 2, 64, BASE, 19.0 mm | | |
0019 401-08333 5464.000 TON | 38. 00000 207632. 00| 42. 00000 229488. 00| 33. 60000 183590. 40
QC/ QA HVA, 5, 76, | NTERMVEDI ATE, OGL9.0 | | |
nmm I I I
0020 406- 05520 31.000 TON | 175. 00000 5425. 00| 190. 00000 5890. 00| 115. 00000 3565. 00
ASPHALT FOR TACK COAT | | |
0021 603-01932 112.000 LFT | 49. 00000 5488. 00| 53. 00000 5936. 00| 50. 50000 5656. 00
FENCE, CHAIN LINK, 96 IN | | |
0022 603-02009 2.000 EACH | 2900. 00000 5800. 00| 3100. 00000 6200. 00| 2950. 00000 5900. 00
FENCE GATE, CHAIN LINK, 96 IN. X 20 FT. | | |
0023 603-06040 660. 000 LFT | 7. 55000 4983. 00| 8. 00000 5280. 00| 7. 75000 5115. 00
FENCE, FARM FIELD, 47 IN | | |
0024 604-05528 668.000 TON | 43. 50000 29058. 00| 48. 00000 32064. 00| 37. 50000 25050. 00
SI DEWALK, HVA | | |
0025 604-07896 56.000 SYS | 133. 00000 7448. 00| 125. 00000 7000. 00| 145. 00000 8120. 00
CURB RAVP, CONCRETE, B | | |
0026 604-07901 60.000 SYS | 133. 00000 7980. 00| 125. 00000 7500. 00| 145. 00000 8700. 00
CURB RAVP, CONCRETE, G | | |
0027 604-91531 3204.000 SYS | 26. 15000 83784. 60| 28. 00000 89712. 00| 31. 25000 100125. 00
SI DEWALK, CONCRETE, 4 IN. | | |
0028 605-04510 55.000 LFT | 25. 00000 1375. 00| 11. 00000 605. 00| 15. 00000 825. 00
LI P GUTTER | | |
0029 605-06120 6880.000 LFT | 9. 50000 65360. 00| 9. 00000 61920. 00| 12. 00000 82560. 00
CURB, CONCRETE | | |
0030 605-06140 12736.000 LFT | 12. 50000 159200. 00| 11. 00000 140096. 00| 12. 00000 152832. 00
I

CURB AND QUTTER, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 240 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 870, 211. 97 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| ) 35-1917625 [( 2 ) 35-1875662 [( 3 ) 35-1357381
| M LESTONE CONTRACTORS, L.P. |CRIDER & CRIDER |NC. | O MARA,  DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRCE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0031 605-06255 286.000 SYS | 80. 60000 23051. 60| 50. 00000 14300. 00| 83. 00000 23738. 00
CENTER CURB, D, CONCRETE [ | |
0032 605-97937 49.000 LFT | 27.50000 1347. 50| 8. 00000 392. 00| 21. 25000 1041. 25
CURB AND GUTTER CONCRETE, ROLL | | |
0033 607-06370 1950.000 LFT | 57. 15000 111442. 50| 50. 00000 97500. 00| 61. 50000 119925. 00
PAVED SIDE DITCH, H, MODI FIED | | |
0034 610-07486 1571.000 TON | 62. 00000 97402. 00| 65. 00000 102115. 00| 46. 50000 73051. 50
HVA FOR APPROACHES, TYPE A | | |
0035 611-05330 461.000 SYS | 32. 65000 15051. 65| 45. 00000 20745. 00| 38. 50000 17748. 50
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
6 IN I I I
0036 611-06497 5.000 EACH | 133. 00000 665. 00| 145. 00000 725. 00| 137. 00000 685. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615-06490 1.000 EACH | 143. 00000 143. 00| 155. 00000 155. 00| 147. 00000 147. 00
R GHT OF VAY MARKER | |
0038 615- 06505 10.000 EACH | 360. 00000 3600. 00 375. 00000 3750. 00| 368. 00000 3680. 00
MONUVENT, B | | [
0039 615-06510 8.000 EACH | 255. 00000 2040. 00| 275. 00000 2200. 00| 263. 00000 2104. 00
MONUMENT, C | | [
0040 615-06527 4.000 EACH | 255. 00000 1020. 00| 275. 00000 1100. 00| 263. 00000 1052. 00
MONUVENT, SECTI ON CORNER | | |
0041 616-02320 570.000 SYS | 2. 75000 1567. 50]| 3. 50000 1995. 00| 3. 20000 1824. 00
GEOTEXTI LES | | |
0042 616-06405 388.000 TON | 22. 00000 8536. 00| 30. 00000 11640. 00| 19. 75000 7663. 00
Rl PRAP, REVETMENT | |
0043 621-06545 5.000 TON | 460. 00000 2300. 00| 550. 00000 2750. 00| 630. 00000 3150. 00
FERTI LI ZER | | |
0044 621-06554 1851.000 LBS | 2..30000 4257. 30| 3. 40000 6293. 40| 3. 80000 7033. 80
SEED M XTURE, U | | |
0045 621-06557 825.000 LBS | 2. 15000 1773. 75 2. 20000 1815. 00| 2.35000 1938. 75
SEED M XTURE, T | | |
0046 621-06565 25.000 TON | 310. 00000 7750. 00| 416. 00000 10400. 00| 480. 00000 12000. 00
MULCH NG MATERI AL | [
0047 621-06574 1178.000 SYS | 3.00000 3534. 00| 3.00000 3534. 00| 4. 40000 5183. 20
SCDDI NG I I I
0050 715-04612 135.000 LFT | 58. 00000 7830. 00| 60. 00000 8100. 00| 67. 50000 9112. 50
PIPE, 33IN | | [
0051 715-04612 2778.000 LFT | 47.00000 130566. 00| 95. 00000 263910. 00| 63. 75000 177097. 50
PIPE , SANI TARY SEWER 21 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 08/ 05
240 - 4

ENG NEER S ESTI MATE: $ 5, 870, 211. 97 ROUTE
CALL ORDER : 240 CONTRACT ID : R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-1875662 |[( 3 ) 35-1357381
| M LESTONE OONTRACTORS, L.P. |CRIDER & CRIDER |NC | O MARA, " DAVE OONTRACTCR
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0053 715-05024 860.000 LFT | 46. 00000 39560. 00| 60. 00000 51600. 00| 63. 50000 54610. 00
PIPE, TYPE 2, CIRCULAR 36 IN | |
0054 715-05048 12911.000 LFT | 2. 55000 32923. 05| 3. 00000 38733. 00| 2. 25000 29049. 75
PIPE, TYPE 4, QRCULAR 6 IN. | | |
0055 715-05053 197.000 LFT | 20. 40000 4018. 80| 9. 00000 1773. 00| 21. 00000 4137.00
Pl PE, UNDERDRAI N QUTLET, 6 IN. | |
0056 715-05119 142.000 LFT | 22.00000 3124. 00| 25. 00000 3550. 00| 29. 00000 4118. 00
PIPE, TYPE 1, G ROULAR 15 IN | |
0058 715-05136 165.000 LFT | 150. 00000 24750. 00| 180. 00000 29700. 00| 200. 00000 33000. 00
PIPE, TYPE 1, CROULAR 72 IN | |
0059 715-05151 3978.000 LFT | 20. 00000 79560. 00| 22. 00000 87516. 00| 27.50000 109395. 00
PIPE, TYPE 2, CROULAR 15 IN | | |
0060 715-05152 1014.000 LFT | 22.00000 22308. 00| 25. 00000 25350. 00| 27. 75000 28138. 50
PIPE, TYPE 2, CIRCULAR 18 IN. [ | |
0061 715-05154 184.000 LFT | 32. 00000 5888. 00| 31. 00000 5704. 00| 40. 25000 7406. 00
PIPE, TYPE 2, CIRCULAR 24 IN [ | |
0062 715-05156 120.000 LFT | 38. 00000 4560. 00| 40. 00000 4800. 00| 53. 25000 6390. 00
PIPE, TYPE 2, CIRCULAR 30 IN. [ | |
0063 715-05159 343.000 LFT | 58. 00000 19894. 00| 63. 00000 21609. 00| 77.00000 26411. 00
PIPE, TYPE 2, CIRCULAR 42 IN [ | |
0064 715-05408 90.000 LFT | 45. 00000 4050. 00| 29. 00000 2610. 00| 30. 00000 2700. 00
Pl PE, SANI TARY SEWER 8 IN. | | |
0065 715-05409 131.000 LFT | 36. 00000 4716. 00| 30. 00000 3930. 00| 45. 00000 5895. 00
Pl PE, SANI TARY SEVER, 10 IN. | | |
0066 715-05412 489.000 LFT | 43. 00000 21027. 00| 41. 00000 20049. 00| 59. 50000 29095. 50
Pl PE, SANI TARY SEVER, 15 IN. | | |
0067 715-05413 50.000 LFT | 86. 00000 4300. 00| 72.00000 3600. 00| 130. 00000 6500. 00
Pl PE, SANI TARY SEVER, 18 IN. | | |
0068 715-05417 94.000 LFT | 94. 00000 8836. 00| 105. 00000 9870. 00| 132. 00000 12408. 00
Pl PE, SANI TARY SEWER, 30 IN. | | |
0069 715-05711 54.000 LFT | 36. 00000 1944. 00| 22.00000 1188. 00| 41. 25000 2227.50
PI PE, SANI TARY SEWER 6 IN. | |
0070 715-06357 2.000 EACH | 2000. 00000 4000. 00| 1800. 00000 3600. 00| 2500. 00000 5000. 00
CONCRETE ANCHCR, 72 I N. |
0071 715-06357 2.000 EACH | 2050. 00000 4100. 00| 1800. 00000 3600. 00| 3500. 00000 7000. 00
CONCRETE ANCHOR, 72 IN. , MODI FI ED | [ |
0072 715-06696 100.000 LFT | 13. 09000 1309. 00| 40. 00000 4000. 00| 20. 00000 2000. 00
PIPE, PVC, 10 IN | |
0073 715-06825 2.000 EACH | 1800. 00000 3600. 00| 1200. 00000 2400. 00| 1950. 00000 3900. 00
|

CONCRETE ANCHOR , 33 IN., MODIFIED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 240 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 870, 211. 97 ROUTE
CALL ORDER : 240 CONTRACT ID : R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-1875662 [( 3 ) 35-1357381
| M LESTONE CONTRACTORS, L.P. |CRIDER & CRIDER |NC. | O MARA, DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0074 715-07667 2.000 EACH | 1900. 00000 3800. 00| 1200. 00000 2400. 00| 2200. 00000 4400. 00
CONCRETE ANCHOR, 36 |N. MODI FI ED | |
0075 715- 46005 10.000 EACH | 225. 00000 2250. 00| 300. 00000 3000. 00| 250. 00000 2500. 00
Pl PE END SECTION, 15 IN | | |
0076 715-46010 1.000 EACH | 235. 00000 235. 00| 360. 00000 360. 00| 260. 00000 260.00
Pl PE END SECTION, 18 IN | | |
0077 715-46020 1.000 EACH | 275. 00000 275. 00| 475. 00000 475. 00| 320. 00000 320. 00
Pl PE END SECTION, 24 IN | | |
0078 715- 46030 1.000 EACH | 350. 00000 350. 00| 600. 00000 600. 00| 585. 00000 585. 00
PI PE END SECTION, 30 IN. | |
0079 715- 46040 3.000 EACH | 500. 00000 1500. 00| 715. 00000 2145. 00| 620. 00000 1860. 00
Pl PE END SECTI ON, 36 IN. | | |
0080 715-90052 LUMP |  185000. 00000 185000. 00|  175000. 00000 175000. 00]  190000. 00000 190000. 00
LI FT STATI ON | | |
0081 715-91361 100.000 LFT | 10. 00000 1000. 00| 30. 00000 3000. 00| 17. 50000 1750. 00
PIPE, PVC, 6 IN [ | [
0082 715-92537 100.000 LFT | 11. 00000 1100. 00| 35. 00000 3500. 00| 19. 25000 1925. 00
PIPE, PVC, 8 IN [ | [
0083 715-97695 1.000 EACH|  10500.00000 10500. 00|  12000. 00000 12000. 00|  13500. 00000 13500. 00
GRATED BOX END SECTION, I, 3:1, 48 IN. | | |
MODI FI ED | | |
0084 716-04832 20.000 LFT | 30. 00000 600. 00| 90. 00000 1800. 00| 108. 00000 2160. 00
PI PE CASING, , I8 IN. [ [
0085 716-07728 92.000 LFT | 1605. 00000 147660. 00| 1250. 00000 115000. 00| 1635. 00000 150420. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 72 IN | [
0086 718-06529 2.000 EACH | 510. 00000 1020. 00| 700. 00000 1400. 00| 685. 00000 1370. 00
OUTLET PROTECTCOR, 2 | [ |
0087 718-06532 3208.000 LFT | 0. 92000 2951. 36| 1. 00000 3208. 00| 0. 95000 3047. 60
VI DEO | NSPECTI ON FOR UNDERDRAI NS [ |
0088 718-52610 3347.000 CYS | 25. 50000 85348. 50| 30. 00000 100410. 00| 23. 00000 76981. 00
AGGREGATE FOR UNDERDRAI NS [ [ [
0089 718-99153 13596. 000 SYS | 0. 82000 11148. 72 1. 25000 16995. 00| 1. 25000 16995. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0090 720- 45045 31.000 EACH | 1050. 00000 32550. 00| 1300. 00000 40300. 00| 1150. 00000 35650. 00
I NLET, J10 | | |
0091 720- 45055 28.000 EACH | 1100. 00000 30800. 00| 1300. 00000 36400. 00| 1185. 00000 33180. 00
I NLET, MLO | | |
0092 720-45410 25.000 EACH | 1350. 00000 33750. 00| 1850. 00000 46250. 00| 1325. 00000 33125. 00
I I

MANHCOLE, C4



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PACE : 240 -6
TABULATI ON CF BI DS

SI GN, SHEET, ENCAPSULATED LENS W TH [
LEGEND, 0.100 IN. TH CKNESS |

ENG NEER S ESTI MATE: $ 5, 870, 211. 97 ROUTE
CALL ORDER : 240 CONTRACT ID : R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 351917625 [( 2 ) 35-1875662 [( 3 ) 35-1357381
| M LESTONE CONTRACTCRS, L.P. |CRIDER & CRIDER, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T L L R T ey ——
0093 720-45410 12.000 EACH | 3100. 00000 37200. 00| 3700. 00000 44400. 00| 3925. 00000 47100
MANHOLE, C4 , SANI TARY | | |
0094 720-45431 1.000 EACH | 4400. 00000 4400. 00| 7000. 00000 7000. 00| 5700. 00000 5700
MANHOLE, J , SAN TARY | | |
0095 720-93501 1.000 EACH | 3700. 00000 3700. 00| 7000. 00000 7000. 00| 6300. 00000 6300
MANHOLE, L4 [ | [
0096 720-94612 6.000 EACH | 3200. 00000 19200. 00| 4000. 00000 24000. 00| 3600. 00000 21600
MANHOLE, K4 | | |
0097 720-95422 8.000 EACH | 2100. 00000 16800. 00| 2600. 00000 20800. 00| 2300. 00000 18400
MANHOLE, J4 | | |
0098 720-98174 5.000 EACH | 1600. 00000 8000. 00| 2000. 00000 10000. 00| 1700. 00000 8500
I NLET, B15 | |
0099 720- 98555 8.000 EACH | 1800. 00000 14400. 00| 2000. 00000 16000. 00| 1750. 00000 14000
I NLET, Cl5 | | |
0100 801-04308 3.000 EACH | 185. 00000 555. 00| 200. 00000 600. 00| 189. 00000 567
ROAD CLOSURE SI GN ASSEMBLY | | |
0101 801- 06625 39.000 EACH | 79. 00000 3081. 00| 85. 00000 3315. 00| 81. 00000 3159
DETOUR ROUTE MARKER ASSEMBLY | | |
0102 801- 06640 6.000 EACH | 215. 00000 1290. 00| 230. 00000 1380. 00| 221. 00000 1326
CONSTRUCTI ON SI QN, A | | |
0103 801- 06645 3.000 EACH | 46. 00000 138. 00| 50. 00000 150. 00| 47. 25000 141
CONSTRUCTI ON SI G\, B | | |
0104 801-06710 30.000 DAY | 14. 00000 420. 00| 15. 00000 450. 00| 13. 75000 412
FLASH NG ARROW S| GN | | |
0105 801-06775 LUMP |  20000. 00000 20000. 00| 910. 00000 910. 00| 9500. 00000 9500
MAI NTAI NI NG TRAFFI C | | |
0106 801-07118 66.000 LFT | 6. 15000 405. 90| 7. 00000 462. 00| 6. 30000 415
BARR CADE, I11-A [ | [
0107 801-07119 156.000 LFT | 7. 65000 1193. 40| 8. 40000 1310. 40| 7.90000 1232
BARR CADE, I11-B [ | [
0108 802-05701 290.000 LFT | 13. 10000 3799. 00| 15. 00000 4350. 00| 14. 50000 4205
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [ [
0109 802-76025 52.000 SFT | 21. 20000 1102. 40| 20. 00000 1040. 00| 19. 00000 988
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 0.080 IN. THI CKNESS | |
0110 802-76035 146.000 SFT | 21. 20000 3095. 20
I
I

I
I
16. 00000 2336. 00| 14. 75000 2153
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 240 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 870, 211. 97 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-1875662 [( 3 ) 35-1357381
| M LESTONE CONTRACTCRS, L.P. |CRIDER & CRIDER |NC | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE ANVDUNT
------------------------------------------ T
0111 802-76035 34.000 SFT | 33. 15000 1127. 10| 18. 00000 612. 00| 16. 80000 571. 20
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS , DOUBLE | | |
S| DED [ [ |
0112 805- 02426 450.000 LFT | 6. 45000 2902. 50| 5. 00000 2250. 00| 4. 85000 2182. 50
WRE, THW NO 4 CU, IN PLASTIC DUCT, | | |
IN CONDUI T, 4 1C | | |
0113 805- 06592 450.000 LFT | 15. 80000 7110. 00| 16. 00000 7200. 00| 15. 00000 6750. 00
CONDUI T, STEEL, GALVAN ZED, 2 IN | | |
0114 805-96014 57.000 LFT | 3. 05000 173. 85| 7. 00000 399. 00| 15. 75000 897.75
SAW CUT, FULL DEPTH | [ |
0115 807-02191 2.000 EACH | 655. 00000 1310. 00| 450. 00000 900. 00| 800. 00000 1600. 00
HANDHOLE, LI GHTI NG | | |
0116 807-02193 16.000 EACH | 690. 00000 11040. 00| 775. 00000 12400. 00| 730. 00000 11680. 00
LI GHT STANDARD FOUNDATION, 3 FT. DIA X | | |
8 FT. | | |
0117 807-03051 1696. 000 LFT | 0. 45000 763. 20| 0. 50000 848. 00| 0. 50000 848. 00
LI GHT CABLE, 1C 10GA. | [ |
0118 807-07580 2755.000 LFT | 6. 45000 17769. 75| 5. 00000 13775. 00| 4. 85000 13361. 75
WRE, NO 4, COPPER |N PLASTIC DUCT, IN | [ |
TRENCH, 4 1/C | [ [
0119 807-83740 4.000 EACH | 1180. 00000 4720. 00| 1100. 00000 4400. 00| 1040. 00000 4160. 00
LI GHT POLE, 40 FT. EMH., 5.0 FT. MAST | [ [
ARM ANCHOR BASE | | |
0120 807-83756 5.000 EACH | 1235. 00000 6175. 00| 1200. 00000 6000. 00| 1115. 00000 5575. 00
LI GHT POLE, 40 FT. EMH., 12.0 FT. [ | |
MAST ARM ANCHOR BASE | | |
0121 807-83762 7.000 EACH | 1355. 00000 9485. 00| 1300. 00000 9100. 00| 1250. 00000 8750. 00
LI GHT POLE, 40 FT. EMH, 15.0 FT. | [ |
MAST ARM ANCHCR BASE | | [
0122 807-86620 16.000 EACH | 265. 00000 4240. 00| 230. 00000 3680. 00| 215. 00000 3440. 00
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT | | |
0123 807-86805 3.000 EACH | 2590. 00000 7770. 00| 1750. 00000 5250. 00| 1660. 00000 4980. 00
SERVI CE POl NT, | | | |
0124 807-86910 16. 000 EACH | 33. 85000 541. 60| 30. 00000 480. 00| 28. 00000 448. 00
CONNECTOR KI T, UNFUSED | | |
0125 807-86915 16.000 EACH | 33. 85000 541. 60| 30. 00000 480. 00| 28. 00000 448. 00
CONNECTOR KI T, FUSED | | |



ENG NEER S ESTI MATE: $ 5, 870, 211. 97

CALL CRDER : 240

LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

R -28104-A
GREENFI ELD DI STRI CT

COUNTI ES

RQUTE

SHELBY

DATE :
PAGE :

06/ 08/ 05
240 -8

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0126 807-86920 29.000 EACH
MULTI PLE COVPRESSI ON FI TTING NOT
WATERPROOFED

0127 807-86925 8.000 EACH
MULTI PLE COVPRESSI ON FI TTI NG
WATERPROOFED

0128 807-86930 38.000 EACH
I NSULATI ON LI NK, NONWATERPROCFED

0129 807-86935 7.000 EACH
I NSULATI ON LI NK, WATERPROOFED

0130 808-04298 2.000 EACH
PAVEMENT MESSAGE MARKI NG THERVOPLASTI C
WORD (RR)

0131 808-06701 100. 000 LFT
LINE, THERVOPLASTIC, BROKEN, WM TE, 4
I'N,

0132 808-06703 2540.000 LFT
LINE, THERMOPLASTIC, SCLID, WA TE, 4 IN

0133 808-06713 688.000 LFT
LINE, PAINT, SOLID, WHTE, 4 IN.

0134 808-06714 8375.000 LFT
LINE, PAINT, SOLID, YELLON 4 IN.

0135 808- 75245 5145.000 LFT

LI NE, THERMOPLASTIC, SOLID, YELLOWN 4

I'N
0136 808-75297 198. 000

TRANSVERSE MARKI NGS, THERMCOPLASTI C,

STOP LINE, 24 IN
0137 808-75300 918. 000

TRANSVERSE MARKI NGS, THERMOPLASTI C,

CROSSWALK LINE, 6 I N
0138 808-75320 25. 000
PAVEMENT MESSAGE MARKI NGS

LFT

LFT

EACH

THERMOPLASTI C, LANE | NDI CATI ON ARROW

0139 808-75325
PAVEMENT MESSAGE MARKI NGS
THERMOPLASTI C, WORD (ONLY)
0140 715-05161 158. 000
PIPE, TYPE 2, G RCULAR 48 IN

LFT

25.000 EACH

)

[ 35- 1917625
| M LESTONE CONTRACTCRS, L.P.

2

) 35-1875662

[ (
| CRIDER & CRI DER,

|
AMOUNT|  UNIT PRICE

I NC

320.

380
280

610.

40.

762.
103.
1256.

1543.

554.

2019

1400.

1625.

11060.

UNIT PRI CE
oo e oo e
| 18. 25000 529. 25| 11. 00000
| |
| 24, 85000 198. 80| 40. 00000
| |
| 17. 00000 646. 00| 10. 00000
I I
| 23. 75000 166. 25| 40. 00000
I I
| 280. 00000 560. 00| 305. 00000
| |
| 0. 34000 34. 00| 0. 40000
| |
| 0. 26000 660. 40| 0. 30000
| |
| 0. 14000 96. 32| 0. 15000
| |
| 0. 14000 1172. 50| 0. 15000
| I
| 0. 26000 1337. 70| 0. 30000
| |
| 2. 55000 504. 90| 2.80000
| |
| 2. 05000 1881. 90| 2.20000
| |
| 51. 00000 1275. 00| 56. 00000
| |
59. 20000 1480. 00| 65. 00000
| |
| 72. 00000 11376. 00| 70. 00000
I

| (

) 35-1357381

| O MARA, DAVE CONTRACTCR

UNIT PRI CE

10

38

38

289.

52

61.

31.

75000

50000

. 50000

50000

00000

. 35000

. 26000
. 14000
. 14000

. 26000

. 60000

. 10000

50000

00000

50000

361.
269

578.

35

660
96
1172

1337

514.

1927

1312

1525

4977

.00

00
50

00

00

40
32
50

70

80

80

50

00

00



| NDI ANA DEPARTMENT COF TRANSPCRTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 870, 211. 97

CALL CRDER : 240 CONTRACT ID :
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT :
SET- ASI DE :

R -28104-A

COUNTI ES

GREENFI ELD DI STRI CT

RQUTE :

SHELBY

DATE : 06/ 08/ 05
PACE : 240 -9

1 ) 35-1917625

( 2 ) 35-1875662

| (

I I
| M LESTONE CONTRACTORS, L.P. |CRDER & CRIDER |NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ RS
0141 715-04612 63.000 LFT | 235. 00000 14805. 00| 228. 00000 14364. 00
PI PE , REI NFORCED CONCRETE, V, 72 IN | | [
0142 716-04832 110.000 LFT | 635. 00000 69850. 00| 620. 00000 68200. 00
PIPE CASING 36 IN., JACK AND BORE [ | |
0143 715- 05408 3059.000 LFT | 17. 75000 54297. 25| 17. 00000 52003. 00
Pl PE, SANITARY SEWER, 8 IN. , FORCE MAl | | |
0144 603-99208 1.000 EACH | 3875. 00000 3875. 00| 4200. 00000 4200. 00
FENCE GATE, CHAIN LINK, 48 IN. X 30 FT. | | |
SECTI ON TOTALS | $ 4,078, 218. 30| $ 4,339, 169. 75
------------------------------------------ S
CONTRACT TOTALS | $ 4,078, 218. 30| $ 4,339, 169. 75

3 ) 35-1357381
| O MARA, DAVE CONTRACTCR

UNIT PRI CE

295. 00000

485. 00000

14. 50000

4000. 00000

4,412,773

.00

.00

.50

.00

.17

17




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/05
PACE : 240 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 870, 211. 97 RQUTE :
CALL CRDER : 240 CONTRACT ID : R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET- ASI DE :

(4 ) 35 0175870 [( 5 ) 35-0918397 I ( )
| BERNS CONSTRUCTI ON COVPANY | | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T L T L R T
SECTI ON 0001 Cat egory Number 0001
I I I
0001 105-06845 LUWP | 90000. 00000 90000. 00| 80000. 00000 80000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 15.000 MOS | 2000. 00000 30000. 00| 2300. 00000 34500. 00|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAl LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUW | 247056. 00000 247056. 00| 239665. 51000 239665. 51|
MBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUW | 364000. 00000 364000. 00| 37000. 00000 37000. 00|
CLEARI NG RI GHT OF WAY | | |
0007 203-02000 43711.000 CYS | 11. 10000 485192. 10| 9. 00000 393399. 00|
EXCAVATI ON, COVMON | | |
0008 203-02070 40102. 000 CYS | 2. 40000 96244. 80| 6. 00000 240612. 00|
BORROW | | |
0009 205-06931 139.000 TON | 36. 10000 5017. 90| 44. 00000 6116. 00|
TEMPORARY CHECK DAM REVETMENT Rl PRAP | | |
0010 205-06937 1100. 000 LFT | 1. 35000 1485. 00| 1. 60000 1760. 00|
TEMPORARY SI LT FENCE , PERI METER | | |
PROTECTI ON | | |
0011 207-08268 41325.000 SYS | 6. 40000 264480. 00| 8. 00000 330600. 00|
SUBGRADE TREATMENT, TYPE |V | | |
0012 211-07454 8241.000 CYS | 17. 10000 140921. 10| 20. 00000 164820. 00|
STRUCTURE BACKFI LL | | |
0013 303-01180 2366.000 TON | 22. 50000 53235. 00| 14. 00000 33124. 00|
COVPACTED AGGREGATE, NO. 53 | | |
0014 303-07449 12.000 TON | 100. 00000 1200. 00| 35. 00000 420. 00|
COVPACTED AGGREGATE, NO. 73 | | |
0015 306-08032 393.000 SYS | 12. 40000 4873. 20| 9. 00000 3537. 00|
M LLI NG TRANSI TI ON | | |
0016 401-07327 2322.000 TON | 42. 50000 98685. 00| 42. 00000 97524. 00|
QU QA HVA, 2, 70, SURFACE, 9.5 mm | | |
0017 401-07397 3842.000 TON | 37. 00000 142154. 00| 37. 00000 142154. 00|
QC/ QA HVA, 2, 70, | NTERMEDI ATE, 19.0 nm | | |
0018 401-07423 11105.000 TON | 33. 75000 374793. 75| 34. 00000 377570. 00|
I I

QC/ QA HVA, 2, 64, BASE, 19.0 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON 06/ 08/ 05
240 - 11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 870, 211. 97 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 0175870 [( 5 ) 35-0918397 I ( )
| BERNS CONSTRUCTI ON COVPANY | | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0019 401-08333 5464.000 TON | 38. 00000 207632. 00| 37. 50000 204900. 00|
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, OGl9.0 | | |
mm I I I
0020 406- 05520 31.000 TON | 185. 00000 5735. 00| 180. 00000 5580. 00|
ASPHALT FOR TACK COAT | | |
0021 603-01932 112.000 LFT | 48. 00000 5376. 00| 43. 00000 4816. 00|
FENCE, CHAIN LINK, 96 IN | | |
0022 603-02009 2.000 EACH | 2800. 00000 5600. 00| 2900. 00000 5800. 00|
FENCE GATE, CHAIN LINK, 96 IN. X 20 FT. | | |
0023 603- 06040 660.000 LFT | 7. 40000 4884. 00| 7.00000 4620. 00|
FENCE, FARM FIELD, 47 IN | | |
0024 604-05528 668.000 TON | 50. 00000 33400. 00| 50. 00000 33400. 00|
SI DEWALK, HVA | | |
0025 604-07896 56.000 SYS | 195. 00000 10920. 00| 83. 00000 4648. 00|
CURB RAVP, CONCRETE, B [ | |
0026 604-07901 60.000 SYS | 195. 00000 11700. 00| 83. 00000 4980. 00|
CURB RAVP, CONCRETE, G | | |
0027 604-91531 3204.000 SYS | 20. 60000 66002. 40| 30. 00000 96120. 00|
SI DEWALK, CONCRETE, 4 IN, | | |
0028 605-04510 55.000 LFT | 23. 90000 1314. 50| 30. 00000 1650. 00|
LI P GUTTER [ | [
0029 605-06120 6880.000 LFT | 9. 20000 63296. 00| 10. 00000 68800. 00|
CURB, CONCRETE | | |
0030 605-06140 12736.000 LFT | 12. 30000 156652. 80| 11. 50000 146464. 00|
CURB AND GUTTER CONCRETE | | |
0031 605- 06255 286.000 SYS | 70. 25000 20091. 50] 75. 00000 21450. 00|
CENTER CURB, D, CONCRETE | | |
0032 605-97937 49.000 LFT | 25. 00000 1225. 00| 30. 00000 1470. 00|
CURB AND GUTTER CONCRETE, ROLL | | [
0033 607-06370 1950.000 LFT | 60. 90000 118755. 00| 57.00000 111150. 00|
PAVED SIDE DI TCH, H, MOD FIED | [ |
0034 610-07486 1571.000 TON | 62. 00000 97402. 00| 65. 00000 102115. 00|
HVA FOR APPROACHES, TYPE A | | |
0035 611-05330 461.000 SYS | 42. 30000 19500. 30]| 42.00000 19362. 00|
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
6 IN I I I
0036 611-06497 5.000 EACH | 130. 00000 650. 00| 125. 00000 625. 00|
MAI LBOX ASSEMBLY, SINGLE | | [
0037 615-06490 1.000 EACH | 140. 00000 140. 00| 120. 00000 120. 00|
I

R GHT OF WAY MARKER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 240 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 870, 211. 97 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
I ( ) 35- 0175870 I ( ) 35-0918397 I ( )
| BERNS OONSTRUCTI ON COVPANY | | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0038 615- 06505 10.000 EACH | 350. 00000 3500. 00| 460. 00000 4600. 00|
NONUVENT, B | | [
0039 615-06510 8.000 EACH | 250. 00000 2000. 00| 330. 00000 2640. 00|
MONUNENT, C | | [
0040 615-06527 4.000 EACH | 250. 00000 1000. 00| 740. 00000 2960. 00|
MONUVENT, SECTI ON' CORNER | | |
0041 616-02320 570.000 SYS | 1. 00000 570. 00| 3. 00000 1710. 00|
GEOTEXTI LES | | |
0042 616- 06405 388.000 TON | 30. 00000 11640. 00| 35. 00000 13580. 00|
R PRAP, REVETMENT | | |
0043 621- 06545 5.000 TON | 495. 00000 2475. 00| 610. 00000 3050. 00|
FERTI LI ZER | | |
0044 621-06554 1851.000 LBS | 3. 05000 5645. 55| 3. 70000 6848. 70|
SEED M XTURE, U | | |
0045 621- 06557 825.000 LBS | 2.00000 1650. 00| 2.30000 1897. 50|
SEED M XTURE, T | | |
0046 621-06565 25.000 TON | 375. 00000 9375. 00| 460. 00000 11500. 00|
MULCH NG MATERI AL | | |
0047 621-06574 1178.000 SYS | 5. 00000 5890. 00| 4.10000 4829. 80|
SCDDI NG | | |
0050 715-04612 135.000 LFT | 75. 75000 10226. 25| 78. 00000 10530. 00|
PIPE , 33IN. [ | |
0051 715-04612 2778.000 LFT | 80. 00000 222240. 00| 130. 00000 361140. 00|
PIPE , SANITARY SEWER 21 IN. | | |
0053 715-05024 860.000 LFT | 60. 60000 52116. 00| 110. 00000 94600. 00|
PIPE, TYPE 2, CIRCULAR 36 IN. [ | |
0054 715-05048 12911.000 LFT | 4. 63000 59777. 93| 2. 50000 32277. 50|
PIPE, TYPE 4, CROULAR 6 IN. | [ |
0055 715-05053 197.000 LFT | 10. 40000 2048. 80| 20. 00000 3940. 00|
Pl PE, UNDERDRAI N QUTLET, 6 IN. | | |
0056 715-05119 142.000 LFT | 29. 30000 4160. 60| 50. 00000 7100. 00|
PIPE, TYPE 1, QRCULAR 15 IN. | | |
0058 715-05136 165.000 LFT | 172. 00000 28380. 00| 210. 00000 34650. 00|
PIPE, TYPE 1, CROULAR 72 IN | [ |
0059 715-05151 3978.000 LFT | 20. 00000 79560. 00| 47.00000 186966. 00|
PIPE, TYPE 2, CIROULAR 15 IN. [ | |
0060 715-05152 1014.000 LFT | 23. 00000 23322. 00| 52. 00000 52728. 00|
PIPE, TYPE 2, CIROULAR 18 IN [ | |
0061 715-05154 184.000 LFT | 39. 40000 7249. 60| 64. 00000 11776. 00|
PIPE, TYPE 2, CIROULAR 24 IN | | |



| NDI ANA DEPARTMENT COF TRANSPCORTATI ON DATE : 06/ 08/ 05
PACE : 240 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 870, 211. 97 RQUTE :
CALL CRDER : 240 CONTRACT ID : R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET- ASI DE :

(4 ) 350175870 (5 ) 35-0918397 I ( )
| BERNS CONSTRUCTI ON COVPANY | | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0062 715-05156 120.000 LFT | 55. 30000 6636. 00| 66. 00000 7920. 00
PIPE, TYPE 2, CIRCULAR 30 IN [ | |
0063 715-05159 343.000 LFT | 93. 43000 32046. 49| 110. 00000 37730. 00
PIPE, TYPE 2, CIRCULAR 42 IN | | |
0064 715-05408 90.000 LFT | 47.00000 4230. 00| 56. 00000 5040. 00
Pl PE, SANI TARY SEWER 8 IN. | | |
0065 715- 05409 131.000 LFT | 53. 00000 6943. 00| 61. 00000 7991. 00
Pl PE, SANI TARY SEWER 10 IN | | |
0066 715-05412 489.000 LFT | 84. 10000 41124. 90| 61. 00000 29829. 00
Pl PE, SANI TARY SEWER 15 IN. | | |
0067 715-05413 50.000 LFT | 140. 00000 7000. 00| 81. 00000 4050. 00
Pl PE, SANI TARY SEVER, 18 IN. | | |
0068 715-05417 94.000 LFT | 162. 50000 15275. 00| 110. 00000 10340. 00
Pl PE, SANI TARY SEWER, 30 IN. | | |
0069 715-05711 54.000 LFT | 31. 20000 1684. 80| 48. 00000 2592. 00
Pl PE, SANI TARY SEWER 6 IN. | | |
0070 715-06357 2.000 EACH | 1992. 00000 3984. 00| 1900. 00000 3800. 00
CONCRETE ANCHOR, 72 IN. | |
0071 715-06357 2.000 EACH | 2292. 00000 4584. 00| 2100. 00000 4200. 00
CONCRETE ANCHOR, 72 IN. , MODI FI ED | [ |
0072 715-06696 100.000 LFT | 25. 35000 2535. 00| 50. 00000 5000. 00
PIPE, PVC, 10 IN | |
0073 715-06825 2.000 EACH | 2240. 00000 4480. 00| 1700. 00000 3400. 00
CONCRETE ANCHCR , 33 IN., MODI FI ED | |
0074 715-07667 2.000 EACH | 2180. 00000 4360. 00| 1800. 00000 3600. 00
CONCRETE ANCHOR, 36 | N. MODI FI ED | | |
0075 715- 46005 10. 000 EACH | 245. 00000 2450. 00| 280. 00000 2800. 00
PI PE END SECTION, 15 IN | | |
0076 715-46010 1.000 EACH | 350. 00000 350. 00| 300. 00000 300. 00
Pl PE END SECTI ON, 18 IN. | |
0077 715-46020 1.000 EACH | 465. 00000 465. 00| 340. 00000 340. 00
Pl PE END SECTION, 24 IN. | |
0078 715-46030 1.000 EACH | 960. 00000 960. 00| 550. 00000 550. 00
Pl PE END SECTION, 30 IN | | |
0079 715- 46040 3.000 EACH | 990. 00000 2970. 00| 700. 00000 2100. 00
PI PE END SECTION, 36 IN | | |
0080 715-90052 LUWP | 233000. 00000 233000. 00|  200000. 00000 200000. 00
LI FT STATI ON | |
0081 715-91361 100.000 LFT | 12. 00000 1200. 00| 46. 00000 4600. 00
I

PIPE, PVC, 6 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/08/ 05

PACE : 240 -14

ENG NEER S ESTIMATE: $ 5, 870, 211. 97 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 0175870 [( 5 ) 35-0918397 I ( )
| BERNS CONSTRUCTI ON COVPANY | | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0082 715-92537 100.000 LFT | 14. 00000 1400. 00| 48. 00000 4800. 00|
PIPE, PVC, 8 IN | | |
0083 715-97695 1.000 EACH|  12560.00000 12560. 00|  10000. 00000 10000. 00|
GRATED BOX END SECTION, |, 3:1, 48 IN. | |
MODI FI ED | [ |
0084 716-04832 20.000 LFT | 36. 00000 720. 00| 160. 00000 3200. 00|
PIPE CASING , 18 IN. | [
0085 716-07728 92.000 LFT | 1428. 00000 131376. 00| 1700. 00000 156400. 00|
Pl PE | NSTALLATI ON, TRENCHLESS, 72 IN | | |
0086 718-06529 2.000 EACH | 700. 00000 1400. 00| 510. 00000 1020. 00|
OUTLET PROTECTOR 2 [ | |
0087 718-06532 3208.000 LFT | 1. 00000 3208. 00| 0. 90000 2887. 20|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0088 718-52610 3347.000 CYS | 1. 00000 3347. 00| 25. 00000 83675. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0089 718-99153 13596. 000 SYS | 1. 00000 13596. 00| 0. 80000 10876. 80|
GEOTEXTI LES FOR UNDERDRAI N | | |
0090 720- 45045 31.000 EACH | 1500. 00000 46500. 00| 1700. 00000 52700. 00|
I NLET, J10 | | |
0091 720- 45055 28.000 EACH | 1500. 00000 42000. 00| 1750. 00000 49000. 00|
I NLET, MLO | | [
0092 720- 45410 25.000 EACH | 2065. 00000 51625. 00| 2300. 00000 57500. 00|
MANHOLE, C4 | [ |
0093 720- 45410 12.000 EACH | 5090. 00000 61080. 00| 3600. 00000 43200. 00|
MANHOLE, C4 , SAN TARY | [ [
0094 720- 45431 1.000 EACH | 7430. 00000 7430. 00| 4500. 00000 4500. 00|
MANHOLE, J , SAN TARY | | |
0095 720-93501 1.000 EACH | 9825. 00000 9825. 00| 6800. 00000 6800. 00|
MANHOLE, L4 | |
0096 720-94612 6.000 EACH | 6050. 00000 36300. 00| 5700. 00000 34200. 00|
MANHOLE, K4 | | |
0097 720-95422 8.000 EACH | 2913. 00000 23304. 00| 3700. 00000 29600. 00|
MANHOLE, J4 | | |
0098 720-98174 5.000 EACH | 2110. 00000 10550. 00| 2100. 00000 10500. 00|
INLET, B15 | | [
0099 720- 98555 8.000 EACH | 2110. 00000 16880. 00| 2200. 00000 17600. 00|
I NLET, C15 | | |
0100 801-04308 3.000 EACH | 335. 00000 1005. 00| 340. 00000 1020. 00|
|

ROAD CLOSURE SI GN ASSEMBLY



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 06/ 08/ 05
PACE : 240 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 870, 211. 97 ROUTE
CALL ORDER : 240 CONTRACT ID : R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 0175870 [( 5 ) 35-0918397 I ( )
| BERNS CONSTRUCTI ON COVPANY | | RI ETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0101 801-06625 39.000 EACH | 78. 00000 3042. 00| 79. 00000 3081. 00
DETOUR ROUTE MARKER ASSEMBLY |
0102 801- 06640 6.000 EACH | 285. 00000 1710. 00| 290. 00000 1740. 00
CONSTRUCTI ON SIGN, A | |
0103 801- 06645 3.000 EACH | 50. 00000 150. 00| 51. 00000 153. 00
CONSTRUCTI ON SIGN, B | |
0104 801-06710 30.000 DAY | 20. 00000 600. 00| 20. 00000 600. 00
FLASH NG ARROW S| GN | |
0105 801-06775 LUMP |  25000. 00000 25000.00]  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C |
0106 801-07118 66.000 LFT | 7. 77000 512. 82 7.90000 521. 40
BARRI CADE, I11-A |
0107 801-07119 156. 000 LFT | 9. 05000 1411. 80| 9. 20000 1435. 20
BARRI CADE, I11-B | [
0108 802-05701 290.000 LFT | 16. 70000 4843. 00| 13. 00000 3770. 00
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE | |
0109 802-76025 52.000 SFT | 15. 50000 806. 00| 21. 00000 1092. 00
I

I
|
|
|
I
|
I
|
I
|
I
|
I
|
|
SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.080 IN. TH CKNESS | | |
0110 802-76035 146.000 SFT | 16. 00000 2336. 00| 21. 00000 3066. 00
SI G\, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 0.100 IN. THI CKNESS | | I
|
|
|
|
|
I
|
I
I
|
I
I
I

0111 802-76035 34.000 SFT | 16. 60000 564. 40| 33. 00000 1122. 00
SI@Q\, SHEET, ENCAPSULATED LENS W TH [
LEGEND, 0.100 IN. THI CKNESS , DOUBLE |
S| DED [ [

0112 805-02426 450.000 LFT | 5. 80000 2610. 00| 6. 40000 2880. 00
WRE, THW NQ 4 QU, IN PLASTIC DUCT, | |
INCONDU T, 4 1C | |

0113 805- 06592 450.000 LFT | 16. 20000 7290. 00| 16. 00000 7200. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN | |

0114 805-96014 57.000 LFT | 5. 00000 285. 00| 30. 00000 1710. 00
SAW CUT, FULL DEPTH | |

0115 807-02191 2.000 EACH | 580. 00000 1160. 00| 650. 00000 1300. 00
HANDHOLE, LI GHTI NG |

0116 807-02193 16.000 EACH | 990. 00000 15840. 00| 680. 00000 10880. 00

LI GHT STANDARD FOUNDATIQN, 3 FT. DIA X | |
8 FT. | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/08/ 05

PACE : 240 -16

LINE, THERMOPLASTI C, BROKEN, VHI TE,
I'N.

ENG NEER S ESTI MATE: $ 5, 870, 211. 97 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 0175870 [( 5 ) 35-0918397 I ( )
| BERNS CONSTRUCTI ON COVPANY | | RI ETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0117 807-03051 1696.000 LFT | 0. 20000 339. 20 0. 45000 763. 20|
LI GHT CABLE, 1C 10GA. | | |
0118 807-07580 2755.000 LFT | 5. 70000 15703. 50| 1. 00000 2755. 00|
WRE, NO 4, COPPER |N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0119 807-83740 4.000 EACH | 1120. 00000 4480. 00| 1200. 00000 4800. 00|
LIGHT POLE, 40 FT. EMH, 5.0 FT. MAST | | |
ANCHOR BASE | | |
0120 807-83756 5.000 EACH | 1170. 00000 5850. 00| 1200. 00000 6000. 00|
LIGHT POLE, 40 FT. EMH , 12.0 FT. | | |
MAST ARM ANCHOR BASE | | |
0121 807-83762 7.000 EACH | 1290. 00000 9030. 00| 1300. 00000 9100. 00|
LIGHT POLE, 40 FT. EMH , 15.0 FT. | | |
MAST ARM ANCHOR BASE | | |
0122 807-86620 16.000 EACH | 185. 00000 2960. 00| 260. 00000 4160. 00|
LUM NAI RE, ROADVAY, H GH PRESSURE | [ [
SODI UM 400 WATT | | |
0123 807-86805 3.000 EACH | 2010. 00000 6030. 00| 2600. 00000 7800. 00|
SERVI CE PO/ NT, | [ | |
0124 807-86910 16.000 EACH | 30. 00000 480. 00| 34. 00000 544. 00|
CONNECTCR KI T, UNFUSED | | [
0125 807-86915 16.000 EACH | 31. 00000 496. 00| 34. 00000 544. 00|
CONNECTOR KI T, FUSED | | |
0126 807-86920 29.000 EACH | 14. 50000 420. 50| 18. 00000 522. 00|
MULTI PLE COVPRESSI ON FI TTING NOT | [ |
WATERPROCFED | | |
0127 807-86925 8.000 EACH | 18. 50000 148. 00| 25. 00000 200. 00|
MULTI PLE COVPRESSI ON FI TTI NG [ | |
WATERPROOFED | | [
0128 807-86930 38.000 EACH | 13. 00000 494. 00| 17. 00000 646. 00|
| NSULATI ON LI NK, NONWATERPROOFED | [ |
0129 807-86935 7.000 EACH | 14. 80000 103. 60| 24. 00000 168. 00|
I NSULATI ON LI NK, WATERPROOFED [ | [
0130 808-04298 2.000 EACH | 500. 00000 1000. 00| 410. 00000 820. 00|
PAVEMENT MESSAGE MARKI NG THERVOPLASTI C | | |
WORD (RR) | I |
0131 808-06701 100. 000 LFT | 0. 50000 50. 00| 0. 36000 36. 00|
I
|

4 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PACE : 240 -17
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 5, 870, 211. 97 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28104-A COUNTI ES : SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 0175870 [( 5 ) 35-0918397 I ( )
| BERNS CONSTRUCTI ON COVPANY | | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0132 808-06703 2540.000 LFT | 0. 50000 1270. 00| 0. 30000 762. 00
LINE, THERVOPLASTIC, SOLID, WHITE, 4 IN | |
0133 808-06713 688.000 LFT | 0. 18000 123. 84| 0. 12000 82. 56
LINE, PAINT, SOLID, WH TE, 4 IN. | |
0134 808-06714 8375.000 LFT | 0. 18000 1507. 50| 0. 12000 1005. 00
LINE, PAINT, SOLID, YELLON 4 IN. | |
0135 808- 75245 5145.000 LFT | 0. 50000 2572. 50 0. 29000 1492. 05
LINE, THERVOPLASTIC, SCLID, YELLON 4 | |
I'N, |
0136 808- 75297 198.000 LFT 5. 00000 990. 00| 3. 60000 712.80

I
I
I
I
I
I
I
I
| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
STOP LINE, 24 IN | | |
0137 808- 75300 918.000 LFT | 1. 50000 1377. 00| 0. 71000 651. 78|
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ |
CROSSVALK LINE, 6 IN | | |
0138 808- 75320 25.000 EACH | 60. 00000 1500. 00| 61. 00000 1525. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARRON | [ |
0139 808- 75325 25.000 EACH | 70. 00000 1750. 00| 71. 00000 1775. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (ONLY) | | |

|

I

|

I

I

|

I

|

I

I

0140 715-05161 158. 000 LFT | 93. 75000 14812. 50| 130. 00000 20540. 00

PI PE, TYPE 2, C RCULAR 48 IN | |
0141 715-04612 63.000 LFT | 172. 00000 10836. 00| 310. 00000 19530. 00

Pl PE , REI NFORCED CONCRETE, V, 72 IN | |
0142 716-04832 110. 000 LFT | 759. 36000 83529. 60| 810. 00000 89100. 00

PI PE CASING 36 IN., JACK AND BORE | |
0143 715-05408 3059.000 LFT | 32. 00000 97888. 00| 23. 00000 70357. 00

Pl PE, SANI TARY SEWER, 8 IN. , FORCE MAl | |
0144 603-99208 1.000 EACH | 3800. 00000 3800. 00| 1200. 00000 1200. 00

FENCE GATE, CHAIN LINK, 48 IN. X 30 FT. | |

SECTI ON TOTALS | $ 4, 950, 530. 03| $ 5, 094, 000. 00 $

------------------------------------------ o m m m e e e e e e e e e e e e e e et e e e e e e

CONTRACT TOTALS | $ 4, 950, 530. 03| $ 5, 094, 000. 00| $




| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/08/05
PACE : 250 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: ROUTE :
CALL ORDER : 250 CONTRACT 1D : R -28136-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 07/30/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

NO BI DS RECEI VED - TO BE READVERTI SED




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTIMATE: $ 940, 510.71
CALL CRDER : 280

TABULATI ON CF BI DS

CONTRACT ID :

LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

RS-27040-B
GREENFI ELD DI STRI CT
65 WORK DAYS

us 27
VAYNE

DATE : 06/08/05

PAGE :

280 -1

1 35-1917625 M LESTONE CONTRACTCRS, L.P.

(1 ) 35 1917625
| M LESTONE CONTRACTCRS, L. P.

LINE NO/ | TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

------------------------------------------ e e L T
SECTI ON 0001  ASPHALT RESURFACE
| |
0001 105- 06845 LUWVP | 7500. 00000 7500. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07039 5.000 MOS | 2500. 00000 12500. 00|
FIELD OFFICE, B | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00|
FAI LED MATERI AL | |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT [
0005 110- 01001 LUMP |  49400. 00000 49400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 202-52710 896.000 SYS | 17. 00000 15232. 00|
S| DEWALK, CONCRETE, REMOVE | |
0007 304-07491 3365.000 TON | 135. 00000 454275, 00|
HVA PATCHI NG TYPE C | |
0008 402- 03720 73905.000 SYS | 1. 50000 110857. 50|
M CRO SURFACI NG SURFACE COURSE | |
0009 402-03721 73905.000 SYS | 1. 55000 114552. 75|
M CRO SURFACI NG LEVELI NG COURSE | |
0010 604- 06070 577.000 SYS | 36. 00000 20772. 00|
S| DEWALK, CONCRETE | |
0011 604- 07894 102.000 SYS | 142. 00000 14484. 00|
CURB RAMP, CONCRETE, A | |
0012 604-07896 41.000 SYS | 160. 00000 6560. 00|
CURB RAMP, CONCRETE, B | |
0013 604- 07897 47.000 SYS | 185. 00000 8695. 00|
CURB RAMP, CONCRETE, C | |
0014 604- 07898 41.000 SYS | 195. 00000 7995. 00|
|

CURB RAWP, CONCRETE, D

I
AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PACE : 280 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 940, 510. 71 ROUTE : US 27
CALL ORDER : 280 CONTRACT I D : RS-27040-B COUNTI ES : WAYNE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
1 ) 35-1917625 I ( ) I ( )

I
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT

|

PAVEMENT MESSAGE MARKI NGS, PAI NT, LANE [
| NDI CATI ON' ARROW |
53. 00000 424. 00|
|

I

------------------------------------------ g
0015 604-07899 69.000 SYS | 200. 00000 13800. 00| |
CURB RAMP, CONCRETE, E | [ |
0016 604-07903 9.000 SYS | 137. 00000 1233. 00| |
CURB RAMP, CONCRETE, K [ [ |
0017 604-07904 10.000 SYS | 200. 00000 2000. 00| |
CURB RAMP, CONCRETE, L [ [ |
0018 615- 06525 1.000 EACH | 500. 00000 500. 00| |
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0019 720- 44000 75.000 EACH | 500. 00000 37500. 00| |
CASTING ADJUST TO GRADE | [ |
0020 720- 45230 1.000 EACH | 3000. 00000 3000. 00| |
CATCH BASIN, D6 | | |
0021 801- 06640 67.000 EACH | 100. 00000 6700. 00| [
CONSTRUCTI ON SI GN, A | [ |
0022 801-06775 LUMP |  93818. 20000 93818. 20| |
MAI NTAI NI NG TRAFA C | [ [
0023 808-06711 5635.000 LFT | 0. 19000 1070. 65| |
LINE, PAINT, BROKEN, WH TE, 4 IN. | | |
0024 808-06713 1196.000 LFT | 0. 19000 227. 24| |
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0025 808-06721 4304.000 LFT | 0. 29000 1248. 16| |
TRANSVERSE MARKI NGS, PAINT, CROSSWALK | [ |
LINE, 4 IN | | |
0026 808-06723 12.000 EACH | 37. 00000 444. 00 |
| |
0027 808-06724 8.000 EACH | |
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | |
ONLY | |
0028 808-06726 430.000 LFT | 1. 65000 709. 50| [
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
24 IN | | [
SECTI ON TOTALS [ $ 985, 500. 00| $ | $
------------------------------------------ g S

CONTRACT TOTALS [ $ 985, 500. 00| $ 5, 094, 000. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 494, 492. 42

CALL CRDER @ 290 CONTRACT ID : RS-27712-D
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 60 WORK DAYS

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

COUNTI ES :

ROUTE :

PROJECT( S)

154

DATE : 06/08/05
PACE : 290 -1

SULLI VAN

1  35-1418333 ROGERS GROUP, | NC.
2  35-2126716 WABASH VALLEY ASPHALT CO LLC.

$

1,239,990.70 100.0000%
1,481, 356.10 119.4651%

(1 ) 351418333

| ROGERS GROUP, | NC.
LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

| (

2 ) 35-2126716
| WABASH VALLEY ASPHALT OGO LL |

| ( )

AMOUNT|  UNIT PRICE
e e e e e e meeeeeeaoo- o m e e eieeieaiaoon o m e e e eeeee e +- -
SECTI ON 0001  ASPHALT RESURFACE
| I I
0001 105-06845 LUMP |  15000. 00000 15000. 00|  11000. 96000 11000. 96|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 10.000 MXS | 1850. 00000 18500. 00| 1953. 00000 19530. 00|
FIELD OFFICE, A [ | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | [
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP | 25000. 00000 25000.00]  76324. 00000 76324. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02271 12.000 EACH | 150. 00000 1800. 00| 275. 00000 3300. 00|
HEADWALL, REMOVE | | |
0007 202-02278 110.000 LFT | 8. 00000 880. 00| 5. 25000 577. 50|
CURB, CONCRETE, REMOVE | | [
0008 202-52710 26.000 SYS | 30. 00000 780. 00| 12. 75000 331. 50|
S| DEWALK, CONCRETE, REMOVE | | |
0009 202-93741 23.000 EACH | 250. 00000 5750. 00| 350. 50000 8061. 50|
GUARD RAI L END TREATMENT, REMOVE [ [ |
0010 203-02376 LUMP |  20000. 00000 20000. 00| 2500. 00000 2500. 00|
EXCAVATI ON, COMVON, FOR DI TCH GRADI NG | | |
0011 205-06931 100.000 TON | 65. 00000 6500. 00| 29. 00000 2900. 00|
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0012 213-08058 435.000 CYS | 50. 00000 21750. 00| 84. 50000 36757. 50|
FLOMBLE BACKFI LL | | |
0013 301-07448 3000.000 TON | 22.00000 66000. 00| 19. 20000 57600. 00|
|

COVPACTED AGGREGATE, NO. 53, BASE [

UN'T PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

06/ 08/ 05

PAGE : 290 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,494, 492. 42 ROUTE : 154
CALL CRDER : 290 CONTRACT ID : RS-27712-D COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1418333 [( 2 ) 35-2126716 I ( )
| ROGERS GROUP, | NC. | WABASH VALLEY ASPHALT CQ LL |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0014 304-07490 800.000 TON | 75. 00000 60000. 00| 102. 34000 81872. 00|
HVA PATCH NG TYPE B [ [ |
0015 306-08033 127860.000 SYS | 0. 30000 38358. 00| 0. 65000 83109. 00|
MLLING ASPHALT, 1 IN. | [ |
0016 306-08043 5340.000 SYS | 3. 50000 18690. 00| 1. 42000 7582. 80|
M LLING TRANSI TI ON | | |
0017 401-07321 11215.000 TON | 36. 00000 403740. 00| 40. 26000 451515. 90|
QA HVA, 2, 64, SURFACE, 9.5 nm | | |
0018 402-07451 100. 000 TON | 85. 00000 8500. 00| 80. 16000 8016. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0019 405-05517 72.000 TON | 275. 00000 19800. 00| 124. 22000 8943. 84|
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 34.000 TON | 150. 00000 5100. 00| 201. 60000 6854. 40|
ASPHALT FOR TACK COAT | | [
0021 601-01625 1.000 EACH | 1525. 00000 1525. 00| 1525. 00000 1525. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | [
0022 601-01846 4.000 EACH | 1755. 00000 7020. 00| 1755. 00000 7020. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0023 601-06035 100. 000 LFT | 8. 00000 800. 00| 8. 00000 800. 00|
GUARDRAI L, RESET [ | |
0024 601-06037 1.000 EACH | 800. 00000 800. 00| 800. 00000 800. 00|
GUARDRAI L END TREATMENT, | | | |
0025 601-94689 18.000 EACH | 2290. 00000 41220. 00| 2325. 00000 41850. 00|
GUARDRAI L END TREATMENT, OS | | |
0026 601-95300 4.000 EACH | 75. 00000 300. 00| 75. 00000 300. 00|
CONNECTOR, A S [ [ [
0027 604-06070 10.000 SYS | 225. 00000 2250. 00| 100. 00000 1000. 00|
SI DEWALK, CONCRETE | | |
0028 604-07894 28.000 SYS | 100. 00000 2800. 00| 127. 50000 3570. 00|
CURB RAVP, CONCRETE, A | | |
0029 604-07902 9.000 SYS | 100. 00000 900. 00| 155. 00000 1395. 00|
CURB RAVP, CONCRETE, H [ | |
0030 605-06140 40.000 LFT | 50. 00000 2000. 00| 32. 00000 1280. 00|
CURB AND GUTTER, CONCRETE | | |
0031 610-07487 1750.000 TON | 75. 00000 131250. 00| 98. 58000 172515. 00|
HVA FOR APPROACHES, TYPE B [ | |
0032 611-95023 49.000 EACH | 185. 00000 9065. 00| 300. 00000 14700. 00|
I I

VAl LBOX ASSEMBLY, RESET [



| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 290 -3
TABULATI ON CF Bl DS
ENG NEER S ESTIMATE: $ 1,494, 492. 42 ROUTE : 154
CALL CRDER : 290 CONTRACT ID : RS-27712-D COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1418333 [( 2 ) 35-2126716 I ( )
| ROGERS GROUP, | NC. | WABASH VALLEY ASPHALT CO LL |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMDUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeaas
0033 616-02320 1030.000 SYS | 2. 00000 2060. 00| 3. 75000 3862. 50|
GEOTEXTI LES | | |
0034 616-06451 2000.000 TON | 30. 00000 60000. 00| 30. 00000 60000. 00|
RI PRAP, UNI FORM | | |
0035 621-01004 2.000 EACH|  8000.00000 16000. 00| 900. 00000 1800. 00|
MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-06559 200.000 SYS | 1. 00000 200. 00| 18. 40000 3680. 00|
MULCHED SEEDING R | | |
0037 711-91996 LUMP | 10000. 00000 10000. 00|  13533. 00000 13533, 00|
REPAI R EXI STI NG STRUCTURE | | |
0038 715-05019 61.000 LFT | 60. 00000 3660. 00| 115. 10000 7021. 10|
PIPE, TYPE 1, O RCULAR 36 IN. | | |
0039 715-05119 10.000 LFT | 65. 00000 650. 00| 94. 25000 942. 50
PIPE, TYPE 1, O RCULAR 15 IN. | | |
0040 715-05121 132.000 LFT | 40. 00000 5280. 00| 75. 95000 10025. 40|
PIPE, TYPE 1, ORCULAR 18 IN. | | |
0041 715-05123 149.000 LFT | 50. 00000 7450. 00| 86. 10000 12828. 90|
PIPE, TYPE 1, O RCUAR 24 IN | | |
0042 715-05125 55.000 LFT | 58. 00000 3190. 00| 112. 75000 6201. 25|
PIPE, TYPE 1, O RCWAR 30 IN | | |
0043 715-05128 70.000 LFT | 95. 00000 6650. 00| 120. 80000 8456. 00|
PIPE, TYPE 1, O RCULAR 48 IN. | | |
0044 715-05235 96.000 LFT | 75. 00000 7200. 00| 78. 00000 7488. 00|
PIPE, TYPE 1, DEFORVED, MN AREA 4.4 | | |
SQ FT. | | |
0045 715-06004 2.000 EACH|  1500.00000 3000.00]  1350. 00000 2700. 00|
CONCRETE ANCHOR, 48 I N. | | |
0046 715-08305 136.000 TON | 75. 00000 10200. 00| 115. 50000 15708. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0047 715-46010 4.000 EACH | 375. 00000 1500. 00| 302. 00000 1208. 00|
Pl PE END SECTION, 18 IN. | | |
0048 715- 46020 4.000 EACH | 500. 00000 2000. 00| 376. 25000 1505. 00|
PI PE END SECTI ON, 24 IN. | | |
0049 715-46030 4.000 EACH | 550. 00000 2200. 00| 508. 00000 2032. 00|
PI PE END SECTION, 30 IN | | |
0050 715-46040 2.000 EACH | 600. 00000 1200. 00| 638. 00000 1276. 00|
PI PE END SECTION, 36 IN. | | |
0051 715-46080 2.000 EACH | 500. 00000 1000. 00| 477. 50000 955. 00|
PIPE END SECTION, MN AREA 4.4 SQ FT. | | |



SNOAPLOMBLE RAI SED PAVEMENT MARKER, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 290 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,494, 492. 42 ROUTE : 154
CALL ORDER : 290 CONTRACT ID : RS-27712-D COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1418333 [( 2 ) 35-2126716 I ( )
| ROGERS GROUP, | NC. | WABASH VALLEY ASPHALT CO. LL |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e et e e e e e e e e e e e e e meeeeoo o
0052 718-52610 14.000 CYS | 125. 00000 1750. 00| 60. 00000 840. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0053 718-99153 141.000 SYS | 4.00000 564. 00| 4.00000 564. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0054 720- 45055 1.000 EACH | 1500. 00000 1500. 00| 1950. 00000 1950. 00|
I NLET, MLO | | |
0055 725- 06857 60.000 LFT | 164. 00000 9840. 00| 202. 23000 12133. 80|
Pl PE LI NER, THERVOPLASTIC, 24 IN | | |
0056 725-06858 73.000 LFT | 229. 00000 16717. 00| 217. 34000 15865. 82|
Pl PE LI NER, THERMOPLASTIC, 36 IN. | | [
0057 725-06872 78.000 LFT | 281. 00000 21918. 00| 218. 20000 17019. 60|
Pl PE LI NER, THERMOPLASTIC, 42 IN. | | [
0058 725-06873 100. 000 LFT | 379. 00000 37900. 00| 261. 64000 26164. 00|
Pl PE LI NER, THERVOPLASTIC, 54 IN. | | |
0059 801-06203 3900.000 LFT | 0. 50000 1950. 00| 0. 70000 2730. 00|
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0060 801-06207 3900.000 LFT | 1. 25000 4875. 00| 1. 61000 6279. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0061 801-06625 36.000 EACH | 55. 00000 1980. 00| 55. 00000 1980. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0062 801-06640 60.000 EACH | 95. 00000 5700. 00| 95. 00000 5700. 00|
CONSTRUCTI ON SI GN, A [ | |
0063 801-06775 LUMP | 24200. 00000 24200.00|  85520. 95000 85520. 95|
MAI NTAI NI NG TRAFFI C | | |
0064 801-07118 96.000 LFT | 11. 00000 1056. 00| 11. 00000 1056. 00|
BARRI CADE, I11-A | | |
0065 808-06712 2580.000 LFT | 0. 10000 258. 00| 0. 09000 232. 20|
LINE, PAINT, BROKEN, YELLON 4 IN | [ [
0066 808-06713 72452.000 LFT | 0. 10000 7245. 20| 0. 09000 6520. 68|
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0067 808-06714 38750.000 LFT | 0. 10000 3875. 00| 0. 09000 3487. 50|
LINE, PAINT, SOLID, YELLON 4 IN | | |
0068 808- 75300 114.000 LFT | 2. 35000 267. 90| 2. 35000 267. 90|
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
CROSSVALK LINE, 6 IN | | |
0069 808- 75996 782.000 EACH | 3. 95000 3088. 90| 3. 95000 3088. 90|
I
I

REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 290 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,494, 492. 42 ROUTE : 154
CALL ORDER : 290 CONTRACT ID : RS-27712-D COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1418333 [( 2 ) 35-2126716 I ( )
| ROGERS GROUP, | NC. | WABASH VALLEY ASPHALT CO LL |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0070 808-75998 782.000 EACH | 17. 75000 13880. 50| 17. 00000 13294. 00|
SNOWPLOWABLE RAl SED PAVEMENT MARKER |
0071 808-97322 1.000 EACH | 710. 00000 710. 00| 710. 00000 710. 00|
PAVEMENT MESSAGE MARKI NGS, [ | |
THERVOPLASTI C, WORDS (S| GNAL AHEAD), 10 | | |
FT. HElGHT | [
0072 808-97323 288.000 LFT | 4. 15000 1195. 20| 4. 15000 1195. 20|
LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | | |
I'N. I I I
SECTI ON TOTALS | $ 1, 239, 990. 70| $ 1, 481, 356. 10| $
------------------------------------------ o m m e m e e e e e e e et et e e e o e o e e e e e e e e e e e e e emeeoeaoo-
CONTRACT TOTALS | $ 1, 239, 990. 70| $ 1, 481, 356. 10| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 300 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 497, 254. 53 ROUTE : 46
CALL ORDER : 300 CONTRACT ID : RS-27757-A COUNTI ES : CLAY OEN
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 11/01/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOVN BI D
1 351418333 ROGERS GROUP, | NC. $ 1,748,999. 25 100. 0000%
2 351357381 O MARA, DAVE CONTRACTCR $ 2,067,290.39 118.1985%
3 352126716 WABASH VALLEY ASPHALT CQO LLC. $ 2,608, 841.55 149. 1620%
[( 1 ) 351418333 |( 2 ) 35-1357381 [( 3 ) 35-2126716
| ROGERS GROUP, | NC. | O MARA,  DAVE CONTRACTCR | WABASH VALLEY ASPHALT CO LLC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o o S
SECTI ON 0001  ASPHALT RESURFACE
| | I
0001 105-06845 LUWP | 7500. 00000 7500. 00| 7900. 00000 7900.00]  11800. 00000 11800. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 12.000 MOS | 1630. 00000 19560. 00| 1100. 00000 13200. 00| 2236. 00000 26832. 00
FIELD OFFI CE, A | | |
0003 105-07577 12.000 MOS | 100. 00000 1200. 00| 175. 00000 2100. 00| 230. 00000 2760. 00
CELLULAR SERVI CE | | |
0004 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0005 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0006 110-01001 LUMP | 44000. 00000 44000.00]  36000. 00000 36000. 00| 159026. 00000 159026. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0007 201-52370 LUWP | 6738. 00000 6738. 00| 3400. 00000 3400. 00| 3200. 00000 3200. 00
CLEARI NG RI GHT OF WAY | |
0008 202-02241 2143.000 LFT | 1. 60000 3428. 80| 3. 20000 6857. 60| 1. 60000 3428. 80
GUARDRAI L, REMOVE | | |
0009 202-02271 7.000 EACH | 115. 00000 805. 00| 270. 00000 1890. 00| 300. 00000 2100. 00
HEADWALL, REMOVE | [
0010 202-93741 87.000 EACH | 225. 00000 19575. 00| 320. 00000 27840. 00| 306. 01000 26622. 87
GUARD RAI L END TREATMENT, REMOVE | | [
0011 203-02000 306.000 CYS | 1. 00000 306. 00| 30. 40000 9302. 40| 22. 00000 6732. 00
EXCAVATI ON, COWMON | | |
0012 203-02070 104.000 CYS | 10. 75000 1118. 00| 25. 00000 2600. 00| 22. 00000 2288. 00
BORROW | | [
0013 211-07454 105.000 CYS | 16. 00000 1680. 00| 28. 30000 2971. 50| 28. 00000 2940. 00
| |

STRUCTURE BACKFI LL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 300 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 497, 254. 53 ROUTE : 46
CALL ORDER : 300 CONTRACT ID : RS-27757-A COUNTI ES : CLAY ONEN
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1418333 [( 2 ) 35-1357381 [( 3 ) 35-2126716
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTCR | WABASH VALLEY ASPHALT OO LLC
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 213-08058 103.000 CYS | 70. 00000 7210. 00| 69. 10000 7117. 30| 82. 00000 8446. 00
FLOMBLE BAGKFI LL | | |
0015 303-01180 2487.000 TON | 11. 00000 27357. 00| 19. 95000 49615. 65| 18. 87000 46929. 69
COMPACTED AGGREGATE, NO. 53 | | |
0016 304-07491 250.000 TON | 117. 50000 29375. 00| 100. 00000 25000. 00| 147. 36000 36840. 00
HVA PATCH NG TYPE C [ |
0017 306-08033 147900.000 SYS | 0. 25000 36975. 00| 0. 33000 48807. 00| 0. 94000 139026. 00
MLLING ASPHALT, 1 IN | | |
0018 306-08034 780.000 SYS | 0. 75000 585. 00| 0. 60000 468. 00| 4.67000 3642. 60
MLLING ASPHALT, 1 1/2 IN [ [ [
0019 306-08042 67557.000 SYS | 0. 60000 40534. 20| 0. 45000 30400. 65| 0. 79000 53370. 03
M LLI NG SCAR! FI CATI OV PROFI LE | | [
0020 306-08043 10592. 000 SYS | 2. 50000 26480. 00| 0. 33000 3495. 36 2. 02000 21395. 84
M LLI NG, TRANSI TI ON | |
0021 401-06264 LUMP |  11200. 00000 11200. 00| 1750. 00000 1750. 00| 9998. 72000 9998. 72
PROFI LOGRAPH, HVA | | |
0022 401-07322 18376.000 TON | 31. 50000 578844. 00| 37. 95000 697369. 20| 40. 25000 739634. 00
QA HVA, 3, 64, SURFACE, 9.5 nm [ | |
0023 401-07372 16898.000 TON | 26. 00000 439348. 00| 31. 00000 523838. 00| 38. 16000 644827. 68
QA HVA, 3, 64, |NTERVEDI ATE, 12.5 nm | | |
0024 406- 05520 94.000 TON | 162. 00000 15228. 00| 125. 00000 11750. 00| 185. 00000 17390. 00
ASPHALT FOR TACK COAT | | |
0025 601-01522 4.000 EACH | 1415. 00000 5660. 00| 1485. 00000 5940. 00| 1415. 00000 5660. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0026 601-02103 25.000 LFT | 19. 00000 475. 00| 20. 00000 500. 00| 19. 00000 475.00
GUARDRAI L, W BEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG [ | |
0027 601-06854 2.000 EACH | 2625. 00000 5250. 00| 2680. 00000 5360. 00| 2625. 00000 5250. 00
GUARDRAI L, WBEAM NESTED [ | |
0028 601-92948 1694.000 LFT | 2. 00000 3388. 00| 2. 10000 3557. 40| 2.00000 3388. 00
GUARDRAI L, ADJUST HEI GHT | | |
0029 601-94689 91.000 EACH | 2085. 00000 189735. 00| 2685. 00000 244335. 00| 2085. 00000 189735. 00
GUARDRAI L END TREATMENT, OS | | |
0030 601-99105 875.000 LFT | 13. 00000 11375. 00| 13. 25000 11593. 75| 13. 00000 11375. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0031 601-99132 71.000 EACH | 60. 00000 4260. 00| 65. 00000 4615. 00| 60. 00000 4260. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | |
SPACI NG [ | [
0032 610-07488 1099.000 TON | 58. 00000 63742. 00| 66. 70000 73303. 30| 103. 30000 113526. 70
|

HVA FOR APPROACHES, TYPE C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 300 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 497, 254. 53 ROUTE : 46
CALL ORDER : 300 CONTRACT ID : RS-27757-A COUNTI ES : CLAY ONEN
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1418333 [( 2 ) 35-1357381 [( 3 ) 35-2126716
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTCR | WABASH VALLEY ASPHALT CO. LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0033 615- 06505 7.000 EACH | 750. 00000 5250. 00| 930 6510. 00| 1025. 00000 7175. 00
MONUVENT, B | | [
0034 615-06525 4.000 EACH | 600. 00000 2400. 00| 1135. 4540. 00| 1230. 00000 4920. 00
CASTI NG ADJUSTED TO GRADE, MONUVENT | |
0035 616-02320 31.000 SYS | 12. 00000 372. 00| 3. 105. 40| 9. 00000 279. 00
GEOTEXTI LES | | |
0036 616-06405 2.000 TON | 100. 00000 200. 00| 195. 390. 00| 205. 00000 410. 00
Rl PRAP, REVETMENT | | |
0037 621-01004 1.000 EACH | 570. 00000 570. 00| 700. 700. 00| 675. 00000 675. 00
MOBI LI ZATI ON AND DEMDBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0038 621-02770 1531.000 SYS | 1. 45000 2219. 95| 1. 65000 2526. 15| 1. 55000 2373.05
EROS| ON CONTROL BLANKET | | |
0039 621-06559 1531.000 SYS | 0. 85000 1301. 35| 0. 1423. 83| 0. 88000 1347. 28
MULCHED SEEDI NG R | | |
0040 622-52436 4.000 EACH | 20. 00000 80. 00| 35. 140. 00| 40. 00000 160. 00
SIGN, DO NOT MOW CR SPRAY | | |
0041 706-08188 118.000 LFT | 65. 50000 7729. 00| 50. 50000 5959. 00| 65. 50000 7729. 00
RAILING TR RETROFI T THR E BEAM TO | | |
ALUM NUM RAI L | [ |
0042 714-02930 1.000 EACH | 2600. 00000 2600. 00| 5800. 5800. 00| 3600. 00000 3600. 00
HEADWALL STRUCTURE 4F [ | |
0043 715-03475 1.000 EACH | 300. 00000 300. 00| 590. 590. 00| 1465. 00000 1465. 00
SAFETY METAL END SECTION, 4:1, 15 IN. | | |
0044 715-05119 237.000 LFT | 32. 00000 7584. 00| 41. 9788. 10| 125. 00000 29625. 00
PIPE, TYPE 1, CROULAR 15 IN. | | |
0045 715-05123 62.000 LFT | 63. 00000 3906. 00| 79. 4956. 90| 137. 00000 8494. 00
PIPE, TYPE 1, O RCULAR 24 IN | | |
0046 715-08306 42.000 TON | 100. 00000 4200. 00| 115. 4830. 00| 350. 00000 14700. 00
HVA FOR STRUCTURE | NSTALLATI ON, TYPE C | |
0047 715-97404 3.000 EACH | 1600. 00000 4800. 00| 3350. 00000 10050. 00| 6300. 00000 18900. 00
GRATED BOX END SECTION, |, 3:1, 15 IN. | |
0048 715-97836 2.000 EACH | 1900. 00000 3800. 00| 3895. 00000 7790. 00| 7125. 00000 14250. 00
GRATED BOX END SECTION, 11, 4:1, 15 IN | [ |
0049 720- 45030 1.000 EACH | 1250. 00000 1250. 00| 995. 00000 995. 00| 2180. 00000 2180. 00
I NLET, E7 | | |
0050 720-45140 2.000 EACH | 1350. 00000 2700. 00| 1150. 00000 2300. 00| 3740. 00000 7480. 00
INLET, G7, MODIFI ED | | |
0051 801-03290 5.000 EACH | 30. 00000 150. 00| 31. 50000 157. 50| 30. 00000 150. 00

CONSTRUCTI ON SIGN, C



LI NE, THERMOPLASTI C,

SOLID, YELLOW 4

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 300 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 497, 254. 53 ROUTE : 46
CALL ORDER : 300 CONTRACT ID : RS-27757-A COUNTI ES : CLAY OEN
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1418333 [( 2 ) 35-1357381 I ( ) 35-2126716
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTCR | WABASH VALLEY ASPHALT CQ LLC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0052 801-04308 2.000 EACH | 115. 00000 230. 00| 120. 00000 240. 00| 115. 00000 230. 00
ROAD CLOSURE S| GN ASSENMBLY | | |
0053 801- 06203 15300. 000 LFT | 0. 25000 3825. 00| 0. 40000 6120. 00| 0. 28000 4284.00
TEMPORARY PAVEMENT MARKI NG, 4 I N. | |
0054 801- 06207 7650.000 LFT | 0. 95000 7267. 50| 0. 74000 5661. 00| 1. 10000 8415. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. I I I
0055 801-06624 2.000 EACH | 110. 00000 220. 00| 115. 00000 230. 00| 110. 00000 220. 00
STANDARD BARRI CADE, |11B, WTH SIGNS | | |
0056 801-06625 25.000 EACH | 80. 00000 2000. 00| 84. 00000 2100. 00| 80. 00000 2000. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0057 801-06640 71.000 EACH | 70. 00000 4970. 00| 74. 00000 5254. 00| 70. 00000 4970. 00
CONSTRUCTI ON SI GN, A | | |
0058 801-06775 LUWP | 500. 00000 500. 00|  36500. 00000 36500. 00|  82487. 84000 82487. 84
MAI NTAI NI NG TRAFFI C | | |
0059 801-07119 320.000 LFT | 3. 00000 960. 00| 3. 15000 1008. 00| 3. 00000 960. 00
BARRI CADE, I11-B | |
0060 801-99182 3.000 EACH | 4000. 00000 12000. 00| 4200. 00000 12600. 00| 4000. 00000 12000. 00
TEMPORARY CHANGEABLE NMESSAGE S| G, | | |
I NSTALL AND NMAI NTAI N | | |
0061 804-04435 1.000 EACH | 7.00000 7.00]| 3. 00000 3.00]| 7. 00000 7.00
DELI NEATOR PCST, REMOVE | | |
0062 804- 76350 1.000 EACH | 25. 00000 25. 00| 20. 00000 20. 00| 25. 00000 25.00
DELI NEATCR WTH POST, D3, 3 IN DA | [ |
0063 808-03631 1009.000 LFT | 0. 70000 706. 30| 0. 74000 746. 66 0. 70000 706. 30
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0064 808-03632 800.000 LFT | 0. 70000 560. 00| 0. 74000 592. 00| 0. 70000 560. 00
LINE, EPOXY, SOLID, YELLON 4 IN | | |
0065 808-04896 26.000 LFT | 0. 70000 18. 20| 0. 74000 19. 24| 0. 70000 18. 20
LINE, EPOXY, BROKEN, YELLOW 4 IN | | |
0066 808-06703 146876.000 LFT | 0. 21000 30843. 96| 0. 22000 32312. 72| 0. 21000 30843. 96
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0067 808-06716 1835.000 LFT | 0. 25000 458. 75| 0. 26000 477. 10| 0. 25000 458. 75
LINE, REMOVE | | |
0068 808- 75240 10753.000 LFT | 0. 21000 2258. 13| 0. 22000 2365. 66| 0. 21000 2258.13
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
I'N. I I I
0069 808- 75245 98491.000 LFT | 0. 21000 20683. 11| 0. 22000 21668. 02| 0. 21000 20683. 11
I I
I I

I'N.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PAGE : 300 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 497, 254. 53 ROUTE : 46
CALL ORDER : 300 CONTRACT 1D : RS-27757-A COUNTI ES : CLAY OEN
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1418333 [( 2 ) 35-1357381 [( 3 ) 35-2126716
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTCR | WABASH VALLEY ASPHALT CQ LLC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0070 808-75996 1780.000 EACH | 4.00000 7120. 00| 3. 90000 6942. 00| 5. 00000 8900. 00
SNOWPLOMBLE RAI SED PAVENENT MARKER | | |
REMOVE | | [
SECTI ON TOTALS | $ 1, 748, 999. 25| $ 2,067, 290. 39| $ 2, 608, 841. 55
------------------------------------------ o m m o m e e e e e e e et et e m o e e e e e e e e e et e e e e e e memeeoeeoo-

CONTRACT TOTALS | $ 1, 748, 999. 25| $ 2,067, 290. 39| $ 2,608, 841. 55




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 310 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 903, 860. 63 ROUTE : 246
CALL CRDER : 310 CONTRACT ID : RS-27758-A COUNTI ES : VI GO
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 11/01/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NANE BID LON BI D
1 35-2126716 WABASH VALLEY ASPHALT CQ LLC. $ 1,737,674.75 100. 0000%
(1 ) 352126716 | ) I ( )
| WABASH VALLEY ASPHALT CO LL | |
LINE NO/ | TEM CCDE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e eeeeeoo o
SECTI ON 0001  PAVEMENT REHABI LI TATI ON
I I I
0001 105-06845 LUWP | 1487. 84000 1487. 84| |
CONSTRUCTI ON ENG NEERI NG | [ [
0002 105-07038 12.000 M>S | 2001. 25000 24015. 00| |
FIELD OFFICE, A | | |
0003 105-07577 12.000 MXS | 230. 00000 2760. 00| |
CELLULAR SERVI CE | | |
0004 106-03285 1.000 DOL | 1. 00000 1. 00 |
FAI LED NATERI AL | | |
0005 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0006 110-01001 LUWP |  86392. 00000 86392. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 202-02241 343.000 LFT | 3.00000 1029. 00| |
GUARDRAI L, REMOVE | [ |
0008 202-93741 8.000 EACH | 372. 86000 2982. 88 |
GUARD RAI L END TREATMENT, REMOVE | | [
0009 205-06931 59.000 TON | 96. 54000 5695. 86| |
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0010 205-06937 6475.000 LFT | 1. 10000 7122. 50| |
TEMPORARY SI LT FENCE | [ |
0011 301-07448 7804.000 TON | 15. 38000 120025. 52| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0012 303-07449 1214.000 TON | 23. 06000 27994. 84 |
COMPACTED AGGREGATE, NO. 73 | | |
0013 304-07491 208.000 TON | 105. 23000 21887. 84| |
HVA PATCH NG TYPE C | | |
0014 304-07494 4303.000 TON | 50. 13000 215709. 39| |
I

WDENI NG WTH HVA, TYPE C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PACE : 310 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 903, 860. 63 ROUTE : 246
CALL ORDER : 310 CONTRACT ID : RS-27758-A COUNTIES : VI GO
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
[( 1 ) 35 2126716 I ( ) I ( )

| WABASH VALLEY ASPHALT CO LL | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0015 306-08033 91593.000 SYS | 0. 75000 68694. 75| |
M LLING ASPHALT, 1 IN. | | |
0016 306-08043 3641.000 SYS | 2. 77000 10085. 57| |
M LLI NG, TRANSI TI ON [ | |
0017 401-06264 LUWP | 4519. 36000 4519. 36| |
PROFI LOGRAPH, HVA | [ |
0018 401-07322 9231.000 TON | 39. 18000 361670. 58 |
QA HVA, 3, 64, SURFACE, 9.5 nm | | |
0019 401-07372 12176.000 TON | 33. 45000 407287. 20| [
QA HVA, 3, 64, |NTERVEDI ATE, 12.5 nm | [ |
0020 406- 05520 55.000 TON | 185. 00000 10175. 00| |
ASPHALT FOR TACK COAT | | |
0021 601-94689 8.000 EACH | 2200. 00000 17600. 00| |
GUARDRAI L END TREATMENT, OS [ [ [
0022 601-99105 225.000 LFT | 13. 30000 2992. 50| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0023 610-07488 554.000 TON | 91. 15000 50497. 10| |
HVA FOR APPROACHES, TYPE C | | |
0024 615- 06505 20.000 EACH | 930. 00000 18600. 00| |
MONUVENT, B | | [
0025 621-01004 1.000 EACH | 950. 00000 950. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0026 621-02468 775.000 LBS | 9. 20000 7130. 00| |
SEED M XTURE, GRASS, 1 | | |
0027 801-03290 5.000 EACH | 120. 00000 600. 00| [
CONSTRUCTI ON SI GN, C | [ |
0028 801-06203 7725.000 LFT | 0. 18000 1390. 50| |
TEMPCRARY PAVEMENT MARKING 4 IN | [ |
0029 801-06207 3863.000 LFT | 1. 19000 4596. 97| |
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN, | | |
0030 801-06640 47.000 EACH | 98. 00000 4606. 00| |
CONSTRUCTI ON SI QN A [ | [
0031 801-06775 LUMP | 71741. 76000 71741. 76| |
MAI NTAI NI NG TRAFFI C | | |
0032 808-03631 350. 000 LFT | 3. 75000 1312. 50| |
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0033 808- 04896 44.000 LFT | 3. 75000 165. 00| |
I

LINE, EPOXY, BROKEN, YELLOW 4 IN [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PACE : 310 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 903, 860. 63 ROUTE : 246
CALL ORDER : 310 CONTRACT ID : RS-27758-A COUNTI ES : VI GO
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRICT
SET- ASI DE :
[( 1 ) 35-2126716 I ( ) I ( )

| WABASH VALLEY ASPHALT CO LL | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

TRANSVERSE MARKI NGS, THERVDPLASTI C, [ |
STOP LINE, 24 IN | |
SECTI ON TOTALS | $ 1, 737, 674. 75 $

------------------------------------------ o
0034 808-06703 73942.000 LFT | 0. 25000 18485. 50| |
LINE, THERVOPLASTIC, SOLID, WHITE, 4 IN | | |
0035 808-06716 3863.000 LFT | 0. 30000 1158. 90| |
LI NE, REMOVE | | |
0036 808- 75240 7493.000 LFT | 0. 24000 1798. 32| |
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
IN. I I I
0037 808- 75245 27135.000 LFT | 0. 24000 6512. 40| |
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
IN I I I
0038 808- 75996 726.000 EACH | 3. 95000 2867. 70| |
SNOWPLOMABLE RAI SED PAVENMENT MARKER | [ [
REMOVE | | |
0039 203-02000 1606.000 CYS | 29. 19000 46879. 14| |
EXCAVATI ON,  COVMON [ | |
0040 402-07442 1817.000 TON | 53. 49000 97191. 33| |
HVA BASE, TYPE C | | [
0041 808-04298 2.000 EACH | 375. 00000 750. 00| |
PAVEMENT MESSAGE MARKI NG THERVOPLASTI C | | |
VORD (RR) | | I
0042 808- 75297 48.000 LFT | 6. 50000 312. 00| |
|
I
I

CONTRACT TOTALS | $ 1, 737, 674. 75| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PACE : 320 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,753, 024. 43 ROUTE : 136
CALL ORDER : 320 CONTRACT 1D : RS-27759-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWORDSVI LLE Di STRICT
CONTRACT TIME : 10/15/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NQ! / NANE BI D LON BI D
1 351917625 M LESTONE CONTRACTCRS, L. P. $ 1, 158, 447. 93 100. 0000%
2 350918397 RIETH RI LEY CONSTRUCTI ON $ 1,275, 340.49 110.0904%
3 31-4351261 SHELLY & SANDS, |NC. $ 1,349,590.96 116.4999%
4  35-1151771 CALUVET ASPHALT PAVING CO. | NC. $ 1,404,717.29 121.2586%
| 1 ) 35-1917625 [( 2 ) 35 0918397 [( 3 ) 31-4351261
| M LESTONE CONTRACTORS, L.P. | R ETH RILEY CONSTRUCTI ON | SHELLY & SANDS, | NC.
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m m et o e e e et et ot e o e e o e e e e e et e e e e e mmemeeoeaoo--
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUWP | 5300. 00000 5300. 00| 5100. 00000 5100. 00| 5831. 78000 5831. 78
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-06904 1.000 EACH | 150. 00000 150. 00| 100. 00000 100. 00| 26. 51000 26.51
PHONE( SUPERVI SOR) | | |
0003 105- 06905 1.000 EACH | 150. 00000 150. 00| 100. 00000 100. 00| 26. 51000 26.51
PHONE( | NSPECTOR) | [ |
0004 105-06906 9.000 MXS | 100. 00000 900. 00| 125. 00000 1125. 00| 42. 41000 381. 69
CELLULAR SERVI CE( SUPERVI SCR) | | |
0005 105-06907 9.000 M | 50. 00000 450. 00| 125. 00000 1125. 00| 42. 41000 381. 69
CELLULAR SERVI CE( | NSPECTCR) | | [
0006 105-07038 8.000 MXS | 2000. 00000 16000. 00| 2125. 00000 17000. 00| 1630. 25000 13042. 00
FIELD OFFICE, A | | [
0007 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0008 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0009 110-01001 LUMP | 22000. 00000 22000. 00|  51100. 00000 51100.00|  67485. 00000 67485. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0010 202-91385 1.000 EACH | 500. 00000 500. 00| 500. 00000 500. 00| 4087. 66000 4087. 66
I NLET, REMOVE | | |
0011 202-93741 9.000 EACH | 300. 00000 2700. 00| 500. 00000 4500. 00| 227. 97000 2051. 73
GUARD RAIL END TREATMENT, REMOVE [ | |
0012 202-96133 60.000 LFT | 13. 00000 780. 00| 13. 50000 810. 00| 34. 00000 2040. 00
I

Pl PE, REMOVE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 320 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 753, 024. 43 ROUTE : 136
CALL ORDER : 320 CONTRACT ID : RS-27759-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-0918397 3 ) 31-4351261
| M LESTONE CONTRACTORS, L.P. | R ETH RILEY CONSTRUCTI ON | SHELLY & SANDS, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0013 203-02000 20.000 CYS | 55. 00000 1100. 00| 17. 00000 340. 00| 50. 88000 1017. 60
EXCAVATI ON,  COVMON | | [
0014 203-02080 7.000 MLE | 1855. 00000 12985. 00| 7500. 00000 52500. 00| 7200. 00000 50400. 00
LI NEAR GRADI NG | | |
0015 213-04324 20.000 CYS | 47. 00000 940. 00| 52. 00000 1040. 00| 52. 49000 1049. 80
FLOMBLE FI LL | | |
0016 304-07490 500. 000 TON | 110. 00000 55000. 00| 90. 00000 45000. 00| 96. 46000 48230. 00
HVA PATCH NG TYPE B [ [ |
0017 306-08033 110731.000 SYS | 0. 40000 44292. 40| 0. 43000 47614. 33| 0. 76000 84155. 56
MLLING ASPHALT, 1 IN | |
0018 306- 08034 4699. 000 SYS | 0. 40000 1879. 60| 1. 10000 5168. 90| 2. 42000 11371. 58
MLLING ASPHALT, 1 1/2 IN. | | |
0019 306-08043 15748.000 SYS | 0. 35000 5511. 80| 2. 30000 36220. 40| 1. 44000 22677. 12
M LLI NG, TRANSI TI ON | | |
0020 401-06264 LUWP | 3000. 00000 3000. 00| 5500. 00000 5500. 00| 5301. 62000 5301. 62
PROFI LOGRAPH, HVA | | |
0021 401-07321 10350.000 TON | 33. 00000 341550. 00| 32. 00000 331200. 00| 33. 21000 343723. 50
QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0022 401-07356 11785.000 TON | 30. 00000 353550. 00| 31. 00000 365335. 00| 29. 57000 348482. 45
QA HVA, 2, 64, |NTERVEDIATE, 9.5 nm | | |
0023 402-07451 300.000 TON | 40. 00000 12000. 00| 37. 00000 11100. 00| 37. 80000 11340. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0024 406- 05520 60.000 TON | 170. 00000 10200. 00| 175. 00000 10500. 00| 198. 81000 11928. 60
ASPHALT FOR TACK COAT | | |
0025 601-01846 1.000 EACH | 1900. 00000 1900. 00| 1750. 00000 1750. 00| 1818. 46000 1818. 46
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ | [
0026 601-94689 8.000 EACH | 2600. 00000 20800. 00| 2250. 00000 18000. 00| 2338. 02000 18704. 16
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 38.000 LFT | 30. 00000 1140. 00| 17. 25000 655. 50| 18. 03000 685. 14
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0028 610-07487 997.000 TON | 69. 00000 68793. 00| 70. 00000 69790. 00| 85. 39000 85133. 83
HVA FOR APPROACHES, TYPE B | | |
0029 612-04315 115.000 TON | 772. 00000 88780. 00| 772. 00000 88780. 00| 818. 57000 94135. 55
ASPHALT MATERI AL FOR UNDERSEAL | | |
0030 612-60410 1947.000 EACH | 5. 20000 10124. 40 5. 20000 10124. 40| 5. 51000 10727. 97
DRI LLED HOLE FOR UNDERSEAL | | |
0031 715-05121 60.000 LFT | 30. 00000 1800. 00| 63. 00000 3780. 00| 110. 67000 6640. 20

PIPE, TYPE 1, A RCULAR 18 IN |



TRANSVERSE MARKI NGS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 320 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 753, 024. 43 ROUTE : 136
CALL ORDER : 320 CONTRACT ID : RS-27759-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-0918397 [( 3 ) 31-4351261
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTI ON | SHELLY & SANDS, |NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0032 715-08305 10.000 TON | 35. 00000 350. 00| 100. 00000 1000. 00| 53. 02000 530. 20
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0033 720- 45035 2.000 EACH | 400. 00000 800. 00| 1500. 00000 3000. 00| 362. 58000 725. 16
INLET, F7 | |
0034 801-03290 4.000 EACH | 65. 00000 260. 00| 65. 00000 260. 00| 68. 92000 275. 68
CONSTRUCTI ON SIGN, C | |
0035 801-06203 7150.000 LFT | 0. 19000 1358. 50| 0. 21000 1501. 50| 0. 88000 6292. 00
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0036 801-06207 3650.000 LFT | 0. 55000 2007. 50] 1. 05000 3832. 50| 2. 12000 7738. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 1IN I I I
0037 801-06640 54.000 EACH | 70. 00000 3780. 00| 72. 00000 3888. 00| 74. 22000 4007. 88
CONSTRUCTI ON SI GN, A | | |
0038 801-06775 LUMP | 30000. 00000 30000.00]  39000. 00000 39000. 00|  36994. 41000 36994. 41
MAI NTAI NI NG TRAFFI C | | |
0039 805-78470 1680.000 LFT | 0. 32000 537. 60| 0. 52000 873. 60| 0. 53000 890. 40
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. [ | |
0040 805-78795 420.000 LFT | 6. 44000 2704. 80| 6. 70000 2814. 00| 6. 89000 2893. 80
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0041 805-92951 3.000 EACH | 135. 00000 405. 00 155. 00000 465. 00| 159. 05000 477.15
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0042 808-03631 542.000 LFT | 1. 20000 650. 40| 1. 25000 677. 50| 1. 27000 688. 34
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0043 808-03632 130.000 LFT | 1. 20000 156. 00| 1. 25000 162. 50| 1. 27000 165. 10
LINE, EPOXY, SOLID, YELLON 4 IN | | |
0044 808-04896 68.000 LFT | 1. 20000 81. 60| 1. 25000 85. 00| 1. 27000 86. 36
LINE, EPOXY, BROKEN, YELLON 4 IN [ | |
0045 808-06703 73000. 000 LFT | 0. 20000 14600. 00| 0. 21000 15330. 00| 0. 22000 16060. 00
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN | [ |
0046 808-06716 740. 000 LFT | 0. 25000 185. 00| 0. 25000 185. 00| 0. 27000 199. 80
LINE, REMOVE | [
0047 808-75240 5161.000 LFT | 0. 21000 1083. 81| 0. 22000 1135. 42 0. 22000 1135. 42
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | [ |
IN | | |
0048 808- 75245 44702.000 LFT | 0. 21000 9387. 42| 0. 22000 9834. 44| 0. 22000 9834. 44
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
I'N. I I
0049 808- 75297 73.000 LFT 2. 50000 182. 50| 2. 60000 189. 80| 2. 65000 193. 45
I
I

|
THERMOPLASTI C, |
STCOP LINE, 24 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05

PACE : 320 -4

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 753, 024. 43 ROUTE : 136
CALL ORDER : 320 CONTRACT ID : RS-27759-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-0918397 [( 3 ) 31-4351261
| M LESTONE CONTRACTORS, L.P. | R ETH RILEY CONSTRUCTI ON | SHELLY & SANDS, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0050 808- 75320 10.000 EACH | 48. 00000 480. 00| 50. 00000 500. 00| 50. 90000 509. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |
0051 808- 75325 3.000 EACH | 52. 00000 156. 00| 53. 00000 159. 00| 55. 14000 165. 42
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (ONLY) | | |
0052 808- 75996 882.000 EACH | 4. 80000 4233. 60| 4. 30000 3792. 60| 6. 84000 6032. 88
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | [
0053 801-04308 7.000 EACH | 35. 00000 245. 00| 36. 00000 252. 00| 37. 11000 259. 77
ROAD CLOSURE S| GN ASSEMBLY | | |
0054 801-06625 9.000 EACH | 25. 00000 225. 00| 26. 00000 234. 00| 26. 51000 238.59
DETOUR ROUTE MARKER ASSEMBLY | | |
0055 801- 06645 6.000 EACH | 10. 00000 60. 00| 10. 35000 62. 10| 10. 60000 63. 60
CONSTRUCTI ON SI GN, B | | |
0056 801-07118 60.000 LFT | 2.00000 120. 00| 2. 05000 123. 00| 2. 12000 127. 20
BARRI CADE, I11-A [ [ |
0057 801-07119 60.000 LFT | 2. 00000 120. 00| 2. 05000 123. 00| 2. 12000 127. 20
BARRI CADE, I11-B [ [ |
SECTI ON TOTALS | $ 1, 158, 447. 93| $ 1, 275, 340. 49| $ 1, 349, 590. 96
------------------------------------------ o m m et o e e e et et ot e e e o e e e e e et e e e e e e memeeoeaoo--

CONTRACT TOTALS | $ 1, 158, 447. 93| $ 1, 275, 340. 49| $ 1, 349, 590.

96




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PACE : 320 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 753, 024. 43 ROUTE : 136
CALL CRDER @ 320 CONTRACT ID : RS-27759-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 05/25/05 10:00 AM DI STR CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

(4 ) 351151771 |
| CALUVET ASPHALT PAVING CO | | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

SECTI ON 0001  ASPHALT RESURFACE

[
4400. 00000 4400. 00|

| I

0001 105-06845 LUWP | |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-06904 1.000 EACH | 150. 00000 150. 00| |
PHONE( SUPERVI SCR) [ [ |
0003 105- 06905 1.000 EACH | 150. 00000 150. 00| |
PHONE( | NSPECTOR) | | |
0004 105-06906 9.000 MXS | 70. 00000 630. 00| |
CELLULAR SERVI CE( SUPERVI SOR) | | |
0005 105-06907 9.000 MG | 70. 00000 630. 00| |
CELLULAR SERVI CE( | NSPECTOR) | | |
0006 105-07038 8.000 MXS | 1500. 00000 12000. 00| [
FIELD OFFI CE, A | | |
0007 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL [ | [
0008 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTNENT | | [
0009 110-01001 LUMP | 70000. 00000 70000. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0010 202-91385 1.000 EACH | 600. 00000 600. 00| |
I NLET, REMOVE | | |
0011 202-93741 9.000 EACH | 223. 00000 2007. 00| |
GUARD RAI L END TREATMENT, REMOVE [ | |
0012 202-96133 60.000 LFT | 35. 00000 2100. 00| |
Pl PE, REMOVE | | |
0013 203-02000 20.000 CYS | 46. 00000 920. 00| |
EXCAVATI ON, COWMON | | |
0014 203-02080 7.000 MLE | 6420. 00000 44940. 00| |
LI NEAR GRADI NG [ | [
0015 213-04324 20.000 CYS | 59. 00000 1180. 00| |
FLOMBLE FI LL [ | |
0016 304-07490 500.000 TON | 100. 00000 50000. 00| |
HVA PATCH NG TYPE B [ | |
0017 306-08033 110731.000 SYS | 0. 56000 62009. 36| [
MLLING ASPHALT, 1 IN | | |
0018 306-08034 4699.000 SYS | 1. 20000 5638. 80| |
MLLING ASPHALT, 1 1/2 IN. | [ |
0019 306-08043 15748.000 SYS | 1. 50000 23622. 00| |
I |

M LLI NG TRANSI TI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 320 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 753, 024. 43 ROUTE : 136
CALL ORDER : 320 CONTRACT ID : RS-27759-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 351151771 I ( ) I ( )
| CALUVET ASPHALT PAVING CO. | | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0020 401-06264 LUWP | 4500. 00000 4500. 00| |
PROFI LOGRAPH HVA | [ |
0021 401-07321 10350. 000 TON | 37.00000 382950. 00| |
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm [ | |
0022 401-07356 11785.000 TON | 34.30000 404225. 50| |
QA HVA, 2, 64, |NTERVEDIATE, 9.5 nm | [ |
0023 402-07451 300.000 TON | 35. 00000 10500. 00| |
HVA, TYPE B, WEDGE AND LEVEL | [ |
0024 406- 05520 60.000 TON | 150. 00000 9000. 00| |
ASPHALT FOR TACK COAT | | |
0025 601-01846 1.000 EACH | 1784. 00000 1784. 00| [
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ | [
0026 601-94689 8.000 EACH | 2293. 00000 18344. 00| |
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 38.000 LFT | 17. 50000 665. 00| [
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0028 610-07487 997.000 TON | 70. 00000 69790. 00| |
HVA FCR APPROACHES, TYPE B | [ [
0029 612-04315 115.000 TON | 800. 00000 92000. 00| |
ASPHALT MATERI AL FCR UNDERSEAL [ | |
0030 612-60410 1947.000 EACH | 5. 20000 10124. 40| |
DRI LLED HOLE FOR UNDERSEAL | | |
0031 715-05121 60.000 LFT | 40. 00000 2400. 00| |
PIPE, TYPE 1, CIRCULAR 18 IN. | | |
0032 715-08305 10.000 TON | 57. 00000 570. 00| |
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0033 720-45035 2.000 EACH | 987. 00000 1974. 00| |
INLET, F7 | | |
0034 801-03290 4.000 EACH | 67. 00000 268. 00| |
CONSTRUCTI ON SIGN, C [ | |
0035 801-06203 7150.000 LFT | 0. 80000 5720. 00| |
TEMPORARY PAVEMENT MARKING 4 I N, | | [
0036 801-06207 3650.000 LFT | 0. 80000 2920. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN. | | [
0037 801-06640 54.000 EACH | 72. 00000 3888. 00| |
CONSTRUCTI ON SIGN, A | | [
0038 801-06775 LUMP |  63056. 00000 63056. 00| |
|

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PACE : 320 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 753, 024. 43 ROUTE : 136
CALL ORDER : 320 CONTRACT ID : RS-27759-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 351151771 I ( ) I ( )
| CALUVET ASPHALT PAVING CO | | |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0039 805-78470 1680.000 LFT | 0. 52000 873. 60| |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | [ |
0040 805- 78795 420.000 LFT | 6. 70000 2814. 00| |
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0041 805-92951 3.000 EACH | 156. 00000 468. 00| |
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0042 808-03631 542.000 LFT | 1. 25000 677. 50| |
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0043 808- 03632 130.000 LFT | 1. 25000 162. 50| [
LINE, EPOXY, SOLID, YELLOWN 4 IN | | |
0044 808-04896 68.000 LFT | 1. 25000 85. 00| |
LINE, EPOXY, BROKEN, YELLOW 4 IN | | |
0045 808-06703 73000. 000 LFT | 0. 21000 15330. 00| |
LINE, THERVOPLASTIC, SOLID, WH TE, 4 IN | [ [
0046 808-06716 740.000 LFT | 0. 25000 185. 00| |
LI NE, REMOVE | | |
0047 808- 75240 5161.000 LFT | 0. 21000 1083. 81| |
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
I'N I | |
0048 808- 75245 44702.000 LFT | 0. 21000 9387. 42| |
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
IN | | |
0049 808- 75297 73.000 LFT | 2. 60000 189. 80| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0050 808- 75320 10. 000 EACH | 49. 90000 499. 00| |
PAVEMENT NMESSAGE MARKI NGS, | [ |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |
0051 808- 75325 3.000 EACH | 54. 00000 162. 00| |
PAVEMENT NESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) [ | [
0052 808- 75996 882.000 EACH | 7. 20000 6350. 40| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0053 801-04308 7.000 EACH | 36. 40000 254. 80| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0054 801-06625 9.000 EACH | 26. 00000 234. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0055 801- 06645 6.000 EACH | 10. 40000 62. 40| |
I

CONSTRUCTI ON SIGN, B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/05
PACE : 320 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 753, 024. 43 ROUTE : 136
CALL ORDER : 320 CONTRACT ID : RS-27759-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWORDSVI LLE DI STRICT
SET- ASI DE :
[( 4 ) 35-1151771 I ( ) I ( )

| CALUVET ASPHALT PAVING CO | | |
LINE NO/ | TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o
0056 801-07118 60.000 LFT | 2. 00000 120. 00| |
BARRI CADE, I11-A [ [ |
0057 801-07119 60.000 LFT | 2. 00000 120. 00| |
BARRI CADE, I11-B [ [ |
SECTI ON TOTALS | $ 1, 404, 717. 29| $ | $
------------------------------------------ o

CONTRACT TOTALS | $ 1,404, 717. 29| $ 0. 00| $







| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/08/ 05
PAGE : 350 -1

ENG NEER S ESTIMATE: $ 1, 236, 586. 71 ROUTE : 469
CALL ORDER : 350 CONTRACT I D : RS-27932-A COUNTI ES : ALLEN
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 10/22/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOVN BI D
1 35-1139301 E & B PAVING |NC $ 1,163, 918.13 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON COMPANY | NC $ 1,199, 088.21 103.0217%
(1 ) 351139301 [( 2 ) 35 1065659 I ( )
|E & B PAVING | BROOKS CONSTRUCTI ON COMPANY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e e et et ot e e e o e e e e e et e e e e e e memeemeeoo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07039 8.000 MG | 1000. 00000 8000. 00| 1580. 00000 12640. 00|
FIELD OFFI CE, B | [ [
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUWP | 58000. 00000 58000. 00|  59000. 00000 59000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 303-07449 720.000 TON | 18. 00000 12960. 00| 19. 00000 13680. 00|
COMPACTED AGGREGATE, NO. 73 | | |
0007 306-08032 14571.000 SYS | 0. 01000 145. 71| 0. 01000 145. 71|
M LLI NG, TRANSI TI ON | | |
0009 306-08036 2500.000 SYS | 2.00000 5000. 00| 5. 00000 12500. 00|
MLLING ASPHALT, 2 IN | | |
0010 401-06264 LUVP | 3000. 00000 3000. 00| 2000. 00000 2000. 00|
PROFI LOGRAPH, HVA | | |
0011 401-07320 4579.000 TON | 33.00000 151107. 00| 40. 00000 183160. 00|
QC/ QA HVA, 1, 64, SURFACE, 9.5 mm | | |
0012 401-07330 8521.000 TON | 40. 00000 340840. 00| 28. 50000 242848. 50|
QC/ QA HWVA, 5, 70, SURFACE, 9.5 mm-- SMA | | |
0013 402-07452 567.000 TON | 40. 00000 22680. 00| 31. 00000 17577. 00|
HVA, TYPE C, WEDGE AND LEVEL | | |
0014 406- 05520 27.000 TON | 165. 00000 4455 00| 215. 00000 5805. 00|
ASPHALT FOR TACK COAT | [
0015 606-07484 69500. 000 LFT | 0. 20000 13900. 00| 0. 01000 695. 00|
I I

M LLED HVA SHOULDER CORRUGATI ONS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/08/05
PACE : 350 -2

ENG NEER S ESTIMATE: $ 1, 236, 586. 71 ROUTE : 469
CALL ORDER : 350 CONTRACT I D : RS-27932-A COUNTI ES : ALLEN
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 351139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0016 616-02320 100.000 SYS | 1. 00000 100. 00| 3. 85000 385. 00|
GEOTEXTI LES | | [
0017 616-06405 75.000 TON | 45. 00000 3375. 00| 28. 00000 2100. 00|
Rl PRAP, REVETMENT | | |
0018 715-03405 255.000 LFT | 300. 00000 76500. 00| 299. 10000 76270. 50|
Pl PE, POLYETHYLENE LINER 60 IN [ | |
0019 801-01093 28.000 EACH | 300. 00000 8400. 00| 498. 00000 13944. 00|
TEMPORARY WORKSI TE SPEED LIM T Sl GN [ [ |
ASSEMBLY | | |
0020 801- 06207 10500. 000 LFT | 0. 40000 4200. 00| 3. 00000 31500. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN, | [ |
0021 801-06640 32.000 EACH | 60. 00000 1920. 00| 91. 00000 2912. 00|
CONSTRUCTI ON SI GN, A | | |
0022 801-06710 200.000 DAY | 21. 50000 4300. 00| 0. 01000 2.00|
FLASHI NG ARROW SI GN | | |
0023 801-06775 LUMP | 191200. 00000 191200. 00|  105100. 00000 105100. 00|
MAI NTAI NI NG TRAFFI C | | |
0024 801-09133 8.000 EACH | 4995. 00000 39960. 00| 4995. 00000 39960. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0025 801-92448 300.000 DAY | 1. 00000 300. 00| 1. 60000 480. 00|
CONSTRUCTI ON SI GNS, MOBI LE | | |
0026 804-04435 50.000 EACH | 1. 00000 50. 00| 4. 00000 200. 00|
DELI NEATOR POST, REMOVE | | |
0027 804-06771 48.000 EACH | 10. 00000 480. 00| 37. 00000 1776. 00|
DELI NEATCR POST, FLEXI BLE | | |
0028 808-01328 2.000 EACH | 285. 00000 570. 00| 285. 00000 570. 00|
PAVEMENT MESSAGE MARKI NGS, PREFCRMVED | | |
PLASTI C, WRONG WY RAMP ARROW | | |
0029 808-03631 33100.000 LFT | 0. 33000 10923. 00| 0. 27000 8937. 00|
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0030 808- 03632 33000.000 LFT | 0. 33000 10890. 00| 0. 27000 8910. 00|
LINE, EPOXY, SOLID, YELLON 4 IN | | |
0031 808-05534 5400.000 LFT | 1. 15000 6210. 00| 0. 80000 4320. 00|
LINE, EPOXY, SOLID, WH TE, 8 IN. | | |
0032 808- 05535 600. 000 LFT | 10. 00000 6000. 00| 10. 00000 6000. 00|
TRANSVERSE MARKI NGS, EPOXY, SCLID, | [ |
WHI TE, CROSSHATCH LINE, 24 IN. | | |
0033 808-06194 1500. 000 LFT | 1. 50000 2250. 00| 1. 50000 2250. 00|
|

LINE, EPOXY, SQLID, WHITE, 12 IN | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 06/ 08/ 05
PACE : 350 -3

ENG NEER S ESTI MATE: $ 1, 236, 586. 71 ROUTE : 469
CALL ORDER : 350 CONTRACT I D : RS-27932-A COUNTI ES : ALLEN
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35-1139301 [( 2 ) 35-1065659 | ( )
|E & B PAVING |NC. | BROCKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMODUNT|  UNIT PRICE AVDUNT|  UNIT PRICE AVOUNT
------------------------------------------ T
0034 808- 06368 300.000 LFT | 2.00000 600. 00| 2.00000 600. 00|
TRANSVERSE MARKI NG, REMOVE | | |
0035 808-06716 5100.000 LFT | 0. 14000 714. 00| 0. 14000 714. 00|
LI NE, REMOVE | | |
0036 808- 74805 20.000 LFT | 10. 50000 210. 00| 10. 50000 210. 00|
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
24 I N. | | [
0037 808- 75061 5500.000 LFT | 2. 85000 15675. 00| 2. 65000 14575. 00|
LI NE, PREFORMED PLASTIC, BROKEN, WH TE, | [ |
5 IN. [
0038 808- 75994 50.000 EACH | 5. 45000 272. 50| 5. 45000 272. 50|
PRI SMATI C REFLECTOR | | |
0039 808- 75996 740.000 EACH | 4.32000 3196. 80| 2.10000 1554. 00|
SNOWPLOWABLE RAI SED PAVEMENT NMARKER, | | |
REMOVE [ | |
0040 808-75998 740.000 EACH | 18. 00000 13320. 00| 21. 00000 15540. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0041 210- 08372 1.000 EACH | 8512. 12000 8512.12]  10253. 00000 10253. 00|
ROADWAY WEATHER | NFORMATI ON SYSTEM , | | |
REPLACEMENT AND RECONNECT | [ |
0042 306- 08034 143000. 000 SYS | 0. 90000 128700. 00| 2.00000 286000. 00|
M LLING ASPHALT, 1 1/2 IN | | [
0043 304-07783 100.000 TON | 50. 00000 5000. 00| 137. 00000 13700. 00|
HVA PATCH NG TYPE D [ [ |
SECTI ON TOTALS | $ 1, 163, 918. 13| $ 1, 199, 088. 21| $
------------------------------------------ o
CONTRACT TOTALS | $ 1, 163, 918. 13| $ 1, 199, 088. 21| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,533, 376.01

CALL CRDER : 360

CONTRACT ID :

LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

RS-27946-A

SEYMOUR DI STRI CT
40 WORK DAYS

COUNTI ES :

RQUTE : SR 39
JACKSON WASH NGTON

PROJECT( S)

DATE : 06/08/ 05
PACE : 360 -1

1  35-1357381
2 35-2040801
3 35-0844079

O MARA, DAVE CONTRACTOR
GOHVANN ASPHALT & CONSTRUCTI ON, | NC.
ROHE, PAUL H COVPANY

888, 839. 66 100. 0000%
919, 000. 00 103. 3932%
998, 500. 32 112.3375%

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

(1 ) 35 1357381
| O MARA, DAVE CONTRACTCR

I
QUANTI TY | UNIT PRICE

SECTI ON 0001  ASPHALT RESURFACE

0001 105-07039
FI ELD CFFICE, B
0002 106-03285
FAI LED MATERI AL
0003 106-03289

QUALI TY ASSURANCE ADJUSTMENT

0004 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0005 303-01180

COVPACTED AGCGREGATE, NO. 53 |

0006 304-07490

HVA PATCH NG TYPE B

0007 306-08042

M LLI NG SCAR! FI CATI ON PRCFI LE

0008 306-08043

M LLING TRANSI TI ON

0009 401-07327

QX HWA, 2, 70, SURFACE, 9.5 mm

0010 402-07451

HVA, TYPE B, WEDGE AND LEVEL |

0011 406-05520

ASPHALT FOR TACK CQOAT |

0012 610-07487

HVA FOR APPROACHES,

0013 615-06525

| (

2 ) 35-2040801
| GOHVANN ASPHALT & CONSTR.,

AMOUNT|  UNIT PRI CE

-------------------- e
6.000 MOXS , 1000. 00000 6000 OOI 1100. 00000 6600. OOI
1.000 DOL || 1. 00000 1. OO|| 1. 00000 1. OOI
1.000 DOL || 1. 00000 1. OO|| 1. 00000 1. 00||
LuUwP || 22000. 00000 22000. 00|| 45950. 00000 45950. 00||
3000. 000 TON | 13. 75000 41250. 00|| 15. 70000 47100. OO,
600. 000 TON | 71. 50000 42900. OO|| 100. 00000 60000. OOI
211648.000 SYS , 0. 20000 42329. 60|| 0. 10000 21164. 8OI
14112.000 SYS || 0. 20000 2822. 4OI 0. 10000 1411. 20I
18173.000 TON || 32. 25000 586079. 25|| 32. 00000 581536. OOI
150. 000 TON || 50. 00000 7500. OO|| 32. 00000 4800. OO||
78.000 TON | 180. 00000 14040. OO|| 170. 00000 13260. OO||
1164.300 TON | 40. 00000 46572. 00|I 42. 00000 48900. 60{
TYPE B | | |
9.000 EACH | 250. 00000 2250. 00| 260. 00000 2340. 00|

CASTI NG ADJUSTED TO GRADE, MONUMENT |

3 ) 35-0844079

I
I | ROHE, PAUL H COWPANY

UNIT PRI CE AMOUNT
1800. 00000 10800. 00
1. 00000 1.00
1. 00000 1.00
30615. 00000 30615. 00
16. 50000 49500. 00
65. 00000 39000. 00
0. 26000 55028. 48
0. 30000 4233. 60
34. 25000 622425. 25
55. 00000 8250. 00
210. 00000 16380. 00
65. 00000 75679. 50
350. 00000 3150. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 360 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 533, 376. 01 ROUTE : SR 39
CALL ORDER : 360 CONTRACT I D : RS-27946-A COUNTI ES : JACKSON WASHI NGTON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351357381 [( 2 ) 35-2040801 [( 3 ) 35-0844079
| O MARA,  DAVE CONTRACTOR | GOHVANN ASPHALT & CONSTR, | | ROHE, PAUL H. COMPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0014 720- 44000 1.000 EACH | 500. 00000 500. 00| 260. 00000 260. 00| 275. 00000 275. 00
CASTING ADJUST TO GRADE | |
0015 801- 06207 39931.000 LFT | 0. 25000 9982. 75| 0. 75000 29948. 25| 0. 70000 27951. 70
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ |
0016 801-06640 47.000 EACH | 105. 00000 4935. 00| 105. 00000 4935. 00| 70. 00000 3290. 00
CONSTRUCTI ON SI GN, A | | |
0017 801-06775 LUMP |  32000. 00000 32000.00|  19622. 67000 19622.67|  26200. 00000 26200. 00
MAI NTAI NI NG TRAFFI C | | [
0018 808-06712 9926.250 LFT | 0. 08000 794. 10| 0. 08000 794. 10| 0. 10000 992. 63
LINE, PAINT, BROKEN, YELLON 4 IN [ | [
0019 808-06713 159724.000 LFT | 0. 08000 12777. 92| 0. 09000 14375. 16| 0. 08000 12777. 92
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0020 808-06714 108558.000 LFT | 0. 08000 8684. 64| 0. 09000 9770. 22| 0. 08000 8684. 64
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0021 808- 75297 84.000 LFT | 5. 00000 420. 00| 7. 50000 630. 00| 3. 15000 264. 60
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
STOP LINE, 24 IN | | |
0022 401-06264 LUWP | 5000. 00000 5000. 00| 5600. 00000 5600. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HVA [ [ |
SECTI ON TOTALS | $ 888, 839. 66| $ 919, 000. 00| $ 998, 500. 32
------------------------------------------ g o S
CONTRACT TOTALS | $ 888, 839. 66| $ 919, 000. 00| $ 998, 500. 32




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 370 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,243, 635. 54 ROUTE : SR 62
CALL CRDER : 370 CONTRACT 1D : RS-27952-A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR DI STR CT
CONTRACT TIME : 45 WORK DAYS
OONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWBI D
1 35-1357381 O MARA, DAVE CONTRACTOR $ 779,077.73 100. 0000%
2 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 829, 000. 00 106. 4079%
3 35-0844079 ROHE, PAUL H COMVPANY $ 928,910. 25 119. 2320%
(1 ) 351357381 [( 2 ) 35 2040801 [( 3 ) 35-0844079
| O MARA,  DAVE CONTRACTCR | GOHVANN ASPHALT & CONSTR , | | ROHE, PAUL H. OOVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  ASPHALT RESURFACE
| | I
0001 105-07039 6.000 MS | 1000. 00000 6000. 00| 1100. 00000 6600. 00| 1700. 00000 10200. 00
FIELD OFFICE, B | | |
0002 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAl LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT |
0004 110-01001 LUVP | 8000. 00000 8000.00]  41400. 00000 41400.00]  43125. 00000 43125. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 304-07491 200.000 TON | 75. 00000 15000. 00| 90. 00000 18000. 00| 65. 00000 13000. 00
HVA PATCH NG TYPE C | | |
0006 306-08034 171027.000 SYS | 0. 25000 42756. 75| 0. 01000 1710. 27| 0. 30000 51308. 10
MLLING ASPHALT, 1 1/2 IN [ | |
0007 306-08043 10975.000 SYS | 0. 50000 5487. 50| 1. 13000 12401. 75| 1. 00000 10975. 00
M LLING TRANSI TI ON | | |
0008 401-07334 14109.730 TON | 36. 00000 507950. 28] 38. 00000 536169. 74| 39. 50000 557334. 34
QA HVA 3, 76, SURFACE, 9.5 nm [ [ [
0009 402- 07452 100.000 TON | 50. 00000 5000. 00| 38. 00000 3800. 00| 55. 00000 5500. 00
HVA, TYPE C, WEDGE AND LEVEL | | |
0010 406- 05520 60.600 TON | 180. 00000 10908. 00| 170. 00000 10302. 00| 200. 00000 12120. 00
ASPHALT FOR TACK COAT | | |
0011 610-07488 905.440 TON | 50. 00000 45272. 00| 45. 00000 40744. 80| 75. 00000 67908. 00
HVA FOR APPROACHES, TYPE C | | |
0012 720-44000 67.000 EACH | 100. 00000 6700. 00| 245. 00000 16415. 00| 300. 00000 20100. 00
CASTI NG, ADJUST TO GRADE | [ [
0013 801-06203 10471.000 LFT | 0. 60000 6282. 60| 0. 26000 2722. 46| 0. 70000 7329. 70
I

TEMPORARY PAVEMENT MARKI NG 4 I N



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/05
PACE : 370 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,243, 635. 54 ROUTE : SR 62
CALL ORDER : 370 CONTRACT I D : RS-27952-A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
[( 1 ) 35-1357381 [( 2 ) 35-2040801 [( 3 ) 35-0844079
| O MARA,  DAVE CONTRACTOR | GOHVANN ASPHALT & CONSTR, | | ROHE, PAUL H. COMPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0014 801-06207 10471.000 LFT | 0. 25000 2617. 75| 0. 75000 7853. 25| 0. 75000 7853. 25
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0015 801- 06640 52.000 EACH | 105. 00000 5460. 00| 105. 00000 5460. 00| 64. 00000 3328. 00
CONSTRUCTI ON SI GN, A | |
0016 801-06775 LUMP | 20000. 00000 20000.00]  41079. 58000 41079.58|  32000. 00000 32000. 00
MAI NTAI NI NG TRAFFI C | |
0017 805-02503 14125.000 LFT | 0. 30000 4237.50 0. 30000 4237. 50 0. 30000 4237.50
CABLE, ROADWAY LOCP, 1C 14GA.
0018 805- 78510 1413.000 LFT | 0. 50000 706. 50 0. 50000 706. 50 0. 75000 1059. 75
SIGNAL CABLE, 2C 16GA., SHI ELDED |
0019 805-78795 4520.000 LFT | 6. 00000 27120. 00 6. 00000 27120. 00 7.20000 32544. 00
SAW CUT FCR ROADVAY LOOP AND SEALER |
0020 808-01226 877.000 EACH | 18. 50000 16224. 50 17. 40000 15259. 80 17. 40000 15259. 80

SNOWPLOMBLE RAI SED PAVEMENT MARKER
CASTI NG | NSTALL

I

I

I

I

|

I

I

I I
0021 808-06701 10471.000 LFT | 0. 25000 2617.75 0. 25000 2617. 75| 0. 23000 2408. 33

I I

I

|

I

|

I

I

I

I

I
[
|
|
|
I
|
I
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4
I'N. |
0022 808-06703 16571. 000 LFT | 0. 25000 4142. 75| 0. 25000 4142. 75 0. 22000 3645, 62
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0023 808- 75240 7662.000 LFT | 0. 25000 1915. 50| 0. 25000 1915. 50 0. 23000 1762. 26
LI NE, THERVOPLASTIC, BROKEN, YELLOW 4 | [
I'N.
0024 808-75245 42910.000 LFT | 0. 25000 10727. 50| 0. 25000 10727. 50 0. 22000 9440. 20
LINE, THERVOPLASTIC, SOLID, YELLON 4 | |
IN. I
0025 808-75247 2180.000 LFT | 0. 35000 763. 00| 0. 01000 21. 80| 0. 27000 588. 60
LI NE, THERMOPLASTIC, SOLID, YELLON 6 | [ |
I'N. | I |
0026 808- 75297 894.000 LFT | 4. 00000 3576. 00| 3.90000 3486. 60| 2. 20000 1966. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | [
0027 808-75320 49.000 EACH | 50. 00000 2450. 00| 60. 00000 2940. 00| 48. 00000 2352. 00
PAVEMENT MESSAGE MARKI NGS, [ [ |
THERVOPLASTI C, LANE | NDI CATI ON ARROWV | |
0028 808-75325 36.000 EACH | 75. 00000 2700. 00 65. 00000 2340. 00| 50. 00000 1800. 00
|
I

I
I
PAVEMENT NMESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (ONLY) | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 370 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,243, 635. 54 ROUTE : SR 62
CALL ORDER : 370 CONTRACT I D : RS-27952-A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351357381 [( 2 ) 35-2040801 [( 3 ) 35-0844079
| O MARA,  DAVE CONTRACTOR | GOHVANN ASPHALT & CONSTR, | | ROHE, PAUL H. COMPANY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0029 808- 75340 6.000 EACH | 400. 00000 2400. 00| 295. 00000 1770. 00| 250. 00000 1500. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD, RXR | | |
0030 808- 75996 877.000 EACH | 8. 05000 7059. 85| 4. 85000 4253. 45| 6. 00000 5262. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0031 401-06264 LUWP | 5000. 00000 5000. 00| 2800. 00000 2800. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HVA [ | [
SECTI ON TOTALS | $ 779, 077. 73| $ 829, 000. 00| $ 928, 910. 25
------------------------------------------ o
CONTRACT TOTALS | $ 779, 077. 73| $ 829, 000. 00| $ 928, 910. 25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/08/ 05
PACE : 380 -1

ENG NEER S ESTIMATE: $ 1,453, 377. 65 ROUTE : 160
CALL ORDER : 380 CONTRACT ID : RS-27958-A COUNTI ES : CLARK SCoTT
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT WASHI NGTON
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 859, 000. 00 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 864, 066.92 100. 5899%
(1 ) 35 2040801 | 2 ) 35-1357381 I ( )
| GOHVANN ASPHALT & CONSTR., | | O MARA, DAVE CONTRACTOR |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m ot e e e e e e e e et e e e o e e e e e et e e e e e e e e e meeoeaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07038 6.000 MOS | 1100. 00000 6600. 00| 1000. 00000 6000. 00|
FIELD OFFI CE, A | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106- 03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP | 42000. 00000 42000. 00|  18000. 00000 18000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 303-01180 120.000 TON | 18. 00000 2160. 00| 20. 00000 2400. 00|
COMPACTED AGGREGATE, NO. 53 | | |
0006 304-07490 691.000 TON | 120. 00000 82920. 00| 65. 00000 44915. 00|
HVA PATCH NG TYPE B [ [ |
0007 306-08032 14954.000 SYS | 0. 38000 5682. 52 0. 40000 5981. 60|
M LLI NG, TRANSI TI ON | [ |
0008 306- 08042 202608.000 SYS | 0. 10000 20260. 80| 0. 25000 50652. 00|
M LLING SCARI FI CATI ON PROFI LE | | |
0009 401-07327 16715.000 TON | 31. 00000 518165. 00| 32. 50000 543237. 50|
QC/ QA HVA, 2, 70, SURFACE, 9.5 mm | | |
0010 402-07451 800.000 TON | 31. 00000 24800. 00| 40. 00000 32000. 00|
HVA, TYPE B, WEDGE AND LEVEL | [ |
0011 406- 05520 72.000 TON | 170. 00000 12240. 00| 180. 00000 12960. 00|
ASPHALT FOR TACK COAT | | [
0012 610-07487 1234.000 TON | 44. 00000 54296. 00| 50. 00000 61700. 00|
HVA FOR APPROACHES, TYPE B | | |
0013 615- 06525 1.000 EACH | 260. 00000 260. 00| 200. 00000 200. 00|
I

CASTI NG ADJUSTED TO GRADE, MONUMENT [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 08/ 05
PACE : 380 -2

ENG NEER S ESTIMATE: $ 1, 453, 377. 65 ROUTE : 160
CALL CRDER : 380 CONTRACT 1D : RS-27958 A COUNTI ES : CLARK scorT
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : SEYMOUR DI STRI CT WASH NGTON
SET- ASI DE :
(1 ) 35 2040801 (2 ) 35-1357381 I ( )
| GOHVANN ASPHALT & CONSTR, | | O MARA, DAVE CONTRACTOR |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNT PRCE AVOUNT|  UNIT PRI CE AVDUNT|  UNIT PRI CE AVDUNT
------------------------------------------ m e e e e e e ee e e e e et e e e e e e e e e e e e e e e e e e e e e eeaae
0014 801- 06207 22604.000 LFT | 1. 30000 29385. 20| 0. 50000 11302. 00|
TEMPORARY PAVEMENT MARKING REMOVABLE, | | |
4 IN | | |
0015 801- 06640 39.000 EACH | 105. 00000 4095. 00] 90. 00000 3510. 00|
CONSTRUCTI ON SI GN, A | | |
0016 801-06775 LUMP | 11902.91000 11902.91]  30000. 00000 30000. 00|
MAI NTAI NI NG TRAFFI C | | |
0017 808-04298 2.000 EACH | 295. 00000 590. 00| 500. 00000 1000. 00|
PAVEMENT MESSAGE MARKI NG, THERMCPLASTI C | | |
WORD (RR) | | |
0018 808- 06712 6912.250 LFT | 0. 09000 622. 10| 0. 08000 552. 98|
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0019 808- 06713 180830.000 LFT | 0. 09000 16274. 70| 0. 08000 14466. 40|
LINE, PAINT, SCLID, WA TE, 4 IN. | | |
0020 808- 06714 145693.000 LFT | 0. 09000 13112. 37| 0. 08000 11655. 44|
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0021 808- 75297 90.000 LFT | 7. 90000 711. 00| 4.00000 360. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STCP LINE, 24 IN | | |
0022 808-97323 96.000 LFT | 4. 90000 470. 40| 7. 00000 672. 00|
LINE, THERVMCPLASTI C, FOR BUZZ STRIPS, 8 | | |
IN | | |
0023 401- 06264 LUWP | 5600. 00000 5600.00]  5000. 00000 5000. 00|
PROFI LOGRAPH, HVA I | '
0024 805- 05906 1.000 EACH|  6850.00000 6850.00]  7500. 00000 7500. 00|
ATR STATION- 2 LANE | | |
SECTI ON TOTALS | $ 859, 000. 00| $ 864, 066. 92 $
------------------------------------------ e S
CONTRACT TOTALS | $ 859, 000. 00| $ 864, 066. 92 $




TEMPORARY PAVEMENT MARKI NG REMOVABLE,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/05
PAGE : 390 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 519, 850. 50 ROUTE : 356
CALL ORDER : 390 CONTRACT 1D : RS-27962-A COUNTI ES : JEFFERSON SCOoTT
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI CE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 351357381 O MARA, DAVE CONTRACTOR $ 765, 961. 56  100. 0000%
2 35-2040801 GCHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 908, 000. 00 118. 5438%
3 350844079 ROHE, PAUL H. COVPANY $ 1,078, 677.41 140. 8266%
|( 1 ) 35-1357381 [( 2 ) 35-2040801 [( 3 ) 35-0844079
| O MARA, DAVE CONTRACTCR | GOHVANN ASPHALT & OONSTR, | |RCHE, PAUL H COVPANY
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  ASPHALT RESURFACE
| I I
0001 105-07038 6.000 MBS | 1000. 00000 6000. 00| 1100. 00000 6600. 00| 1950. 00000 11700. 00
FI ELD OFFICE, A | | |
0002 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAl LED MATERI AL | | |
0003 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMVP | 7000. 00000 7000.00]  45400. 00000 45400. 00|  44600. 00000 44600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0005 303-01180 2975.000 TON | 12. 00000 35700. 00| 14. 75000 43881. 25| 15. 25000 45368. 75
COVMPACTED AGGREGATE, NO 53 | | |
0006 304- 07489 218.000 TON | 60. 00000 13080. 00| 90. 00000 19620. 00| 75. 00000 16350. 00
HVA PATCH NG TYPE A | | |
0007 306- 08042 230750. 000 SYS | 0. 20000 46150. 00| 0. 09000 20767. 50| 0. 28000 64610. 00
M LLI NG SCAR! FI CATI ON/ PROFI LE | | |
0008 306- 08043 19998. 000 SYS | 0. 20000 3999. 60| 0. 03000 599. 94| 1. 00000 19998. 00
M LLI NG, TRANSI TI ON | | |
0009 401-07327 19470.000 TON | 26. 00000 506220. 00| 31. 40000 611358. 00| 35. 25000 686317. 50
QA HVA, 2, 70, SURFACE, 9.5 mm | | |
0010 402- 07450 150.000 TON | 40. 00000 6000. 00| 31. 40000 4710. 00| 48. 00000 7200. 00
HVA, TYPE A, WEDGE AND LEVEL | [ |
0011 406- 05520 64.000 TON | 180. 00000 11520. 00| 170. 00000 10880. 00| 210. 00000 13440. 00
ASPHALT FOR TACK CQOAT | | |
0012 610- 07486 1576.000 TON | 40. 00000 63040. 00| 42. 00000 66192. 00| 60. 00000 94560. 00
HVA FOR APPROACHES, TYPE A | | |
0013 801- 06207 20300.000 LFT 0. 25000 5075. 00| 0. 75000 15225. 00| 0. 75000 15225. 00
| I
I I

4 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :

PACE : 390 -2

06/ 08/ 05

ENG NEER S ESTIMATE: $ 1,519, 850. 50 ROUTE : 356
CALL ORDER : 390 CONTRACT I D : RS-27962-A COUNTI ES : JEFFERSON SCoTT
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351357381 [( 2 ) 35-2040801 [( 3 ) 35-0844079
| O MARA,  DAVE CONTRACTOR | GOHVANN ASPHALT & CONSTR, | | ROHE, PAUL H. COMPANY
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 801-06640 56.000 EACH | 105. 00000 5880. 00| 105. 00000 5880. 00| 60. 00000 3360. 00
CONSTRUCTI ON SI G\, A | |
0015 801-06775 LUMP |  20000. 00000 20000.00|  22628. 80000 22628.80|  27550. 00000 27550. 00
MAI NTAI NI NG TRAFFI C | | |
0016 808-04298 2.000 EACH | 300. 00000 600. 00| 295. 00000 590. 00| 275. 00000 550. 00
PAVEMENT MESSAGE MARKI NG THERMOPLASTI C | | |
WORD (RR) I I I
0017 808-06712 6272.000 LFT | 1. 00000 6272. 00| 0. 09000 564. 48| 0. 10000 627. 20
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0018 808-06713 162300. 000 LFT | 0. 08000 12984. 00| 0. 09000 14607. 00| 0. 08000 12984. 00
LINE, PAINT, SOLID, WVHTE, 4 IN | | |
0019 808-06714 132787.000 LFT | 0. 08000 10622. 96| 0. 09000 11950. 83| 0. 08000 10622. 96
LINE, PAINT, SOLID, YELLON 4 IN | | |
0020 808- 75297 144.000 LFT | 4.00000 576. 00| 5. 90000 849. 60| 3.00000 432.00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN, [ | |
0021 808- 75300 120.000 LFT | 2.00000 240. 00| 0. 78000 93. 60| 1. 50000 180. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSVALK LINE, 6 IN | | |
0022 401-06264 LUVP | 5000. 00000 5000. 00| 5600. 00000 5600. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HVA | | |
SECTI ON TOTALS | $ 765, 961. 56] $ 908, 000. 00| $ 1,078, 677. 41
------------------------------------------ o m m e m o e e e et et et e o e e o e e e e e e et m e e e e e e meemeeeoo--
CONTRACT TOTALS | $ 765, 961. 56| $ 908, 000. 00| $ 1,078, 677. 41




ENG NEER S ESTI MATE: $ 726, 715. 69

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05

TABULATI ON CF BI DS

PAGE : 400 -1

RQUTE : SR 362

TEMPORARY PAVEMENT MARKI NG REMOVABLE,

CALL ORDER : 400 CONTRACT ID : RS-27963-A COUNTI ES : JEFFERSON SCoTT
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR DI STR CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO / NAVE BI D LOWBI D
1 35-1357381 O MARA, DAVE CONTRACTOR $ 389, 548.13 100. 0000%
2 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 403, 000.00 103. 4532%
3 35-0844079 ROHE, PAUL H COVPANY $ 520, 073.51 133.5069%
(1 ) 351357381 [( 2 ) 35 2040801 [( 3 ) 35-0844079
| O MARA,  DAVE CONTRACTCR | GOHVANN ASPHALT & CONSTR , | | ROHE, PAUL H. OOVPANY
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07038 6.000 MXB | 1000. 00000 6000. 00 1100. 00000 6600. 00 1900. 00000 11400. 00
FIELD OFFICE, A | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
FAl LED MATERI AL [ [ |
0003 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNMENT | |
0004 110-01001 LUVP | 9000. 00000 9000.00]  20150. 00000 20150. 00|  24100. 00000 24100. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 303-01180 1384.000 TON | 12. 50000 17300. 00| 14. 75000 20414. 00 15. 50000 21452. 00
COMPACTED AGGREGATE, NO. 53 | [ |
0006 304-07490 217.000 TON | 60. 00000 13020. 00| 90. 00000 19530. 00| 80. 00000 17360. 00
HVA PATCH NG TYPE B | | [
0007 306- 08042 106257.000 SYS | 0. 20000 21251. 40 0. 07000 7437. 99| 0. 28000 29751. 96
M LLING SCARI FI CATI OV PROFI LE [ | [
0008 306-08043 8718.000 SYS | 0. 20000 1743. 60 0. 01000 87. 18] 0. 24000 2092. 32
M LLING TRANSI TI ON | [ |
0009 401-07321 8766.500 TON | 27. 00000 236695. 50| 28. 00000 245462. 00| 33. 80000 296307. 70
QA HVA 2, 64, SURFACE, 9.5 nm | | |
0010 402-07451 150. 000 TON | 40. 00000 6000. 00| 28. 00000 4200. 00| 50. 00000 7500. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0011 406- 05520 39.000 TON | 180. 00000 7020. 00| 170. 00000 6630. 00| 210. 00000 8190. 00
ASPHALT FOR TACK COAT | | |
0012 610-07487 719.500 TON | 50. 00000 35975. 00| 44. 00000 31658. 00| 65. 00000 46767. 50
HVA FOR APPROACHES, TYPE B | | |
0013 801- 06207 20085. 000 LFT 0. 25000 5021. 25| 0. 75000 15063. 75| 0. 75000 15063. 75
I
I

4 IN



ENG NEER S ESTI MATE: $ 726, 715. 69

CALL CRDER : 400

LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

RS-27963-A
SEYMOUR DI STRI CT

DATE :
PAGE :
ROUTE : SR 362
COUNTI ES : JEFFERSON SCOrT

06/ 08/ 05

400 -2

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

0014 801-06640 33. 000
CONSTRUCTION SIGN, A
0015 801-06775
MAI NTAI NI NG TRAFFI C
0016 808-06712 10201. 000
LI NE, PAINT, BROKEN, YELLOW 4 IN
0017 808-06713 80810. 000
LINE, PAINT, SCQLID, WVHITE, 4 IN.
0018 808-06714 35781. 000
LINE, PAINT, SOLID, YELLOW 4 IN
0019 808-75297 48. 000
TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN
0020 401-06264
PRCFI LOGRAPH, HVA
SECTI ON TOTALS

1 ) 35-1357381

[( 2 ) 35-2040801
| GOHVANN ASPHALT & CONSTR

| (

3 ) 35-0844079

I | ROHE, PAUL H COWANY

O MARA, ' DAVE CONTRACTOR

“ UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
ATH 60.00000 168000 10500000 3465, 00|
LUMP f 15000. 00000 15000.00“ 7148. 98000 7148.98"
LFT f 0. 10000 1020.10} 0. 10000 1020. 10
LFT 1 0. 08000 6464.80I 0. 09000 7272.90
LFT f 0. 08000 2862.48; 0. 10000 3578. 10
LFT 1 4.00000 192.00I 10. 00000 480. 00

| | |
LUMP , 3000. 00000 3000.00} 2800. 00000 2800.00“

; $ 389,548.13I $ 403,000.00“
""" T e T e masl1a s T 03, 000, 00)

UNIT PRI CE

58. 00000

15500. 00000

1. 00000

0. 08000

0. 08000

3. 00000

3000. 00000

3000.
520, 073.

520, 073.

.00

.00

.00

. 80

.48

.00

00
51

51




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 410
LETTI NG DATE : 05/25/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT COF TRANSPCRTATI ON

CONTRACT ID :

DI STR CT

CONTRACT TI ME :

TABULATI ON CF BI DS

RS-27971-A
GREENFI ELD DI STRI CT
35 WORK DAYS

ROUTE
COUNTI ES :

PROJECT( S)

38
VAYNE

DATE : 06/ 08/ 05
PACE : 410 -1

1 35-1917625 M LESTONE CONTRACTCRS, L.P.

585, 045. 00 100. 0000%




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 420
LETTI NG DATE : 05/25/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

TABULATI ON CF BI DS

RS-28076-A
CRAWFCRDSVI LLE DI STRI CT
65 WORK DAYS

DATE : 06/08/ 05

PACGE : 420 -1

RQUTE : 70
COUNTIES : VI QO

PROJECT( S)

1  35-2126716 WABASH VALLEY ASPHALT CO LLC.

$ 2,068, 991. 03

100. 0000%




